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1. Parter 
Nacka kommun (organisationsnummer 212000–0167) ”Kommunen”, ägare till 

fastigheterna Nacka Tollare 1:3 samt Lännersta 10:1 ”Fastigheterna” 

Och 

Tranviks Udde Orminge AB (organisationsnummer 559414-6937) 

”Exploatören”  

Kommunen och Exploatören benämns gemensamt för ”Parterna” 

2. Bakgrund och exploateringsområde 
Kommunstyrelsen har 2022-10-24 beslutat att till Exploatören anvisa det på 

bilagda karta, bilaga 1, angivna markområdet genom att ingå markanvisningsavtal. 

Markområdet utgör del av Fastigheterna. Det markanvisade området kallas 

hädanefter ”Markområdet”. 

Detta avtal, ”Markgenomförandeavtalet”, fullföljer och ersätter 

markanvisningsavtalet i sin helhet. 

3. Detaljplan 
Ett detaljplaneförslag, KFKS 2013/543–214, nedan kallat ”Detaljplanen” har 

tagits fram för Markområdet. Det geografiska område som omfattas av 

Detaljplanen benämns nedan ”Planområdet”. 

Syftet med Exploatörens förvärv av Markområdet är att Exploatören ska utveckla 

Markområdet i enlighet med Detaljplanen. Den avsedda bebyggelsen inom 

Markområdet förutsätter att Detaljplanen medger användning för bl.a. 

drivmedelsstation, fordonservice och parkering och bebyggelse. 

Mot bakgrund av vad som framgår ovan har Parterna ingått detta 

Markgenomförandeavtal. 

4. Överlåtelse av kvartersmark 

4.1. Överlåtelseavtal 

Kommunen ska till Exploatören överlåta Markområdet på de villkor som framgår 

av bilaga 2, ”Överlåtelseavtalet”. Överlåtelseavtalet ingås mellan Parterna denna 

dag och parallellt med detta avtal. Exploatören ska tillträda Markområdet 30 

dagar från lagakraftvunnet beslut om fastighetsbildning, ”Tillträdesdagen”. 
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4.2. Exploatörens rätt att disponera Markområdet  

Parterna är överens om att Exploatören ska ha rätt att, från det att Detaljplanen 

har vunnit laga kraft och fram till Tillträdesdagen, disponera Markområdet för att 

vidta förberedande åtgärder för byggnation, byggetablering, inleda arbete med 

grovplaningsåtgärder och grundläggningsåtgärder innefattande anläggande av 

byggväg och avverkande av träd, nedan benämnt ”Förberedande Arbeten”. 

Exploatörens rätt att disponera Markområdet enligt ovan förutsätter att 

Exploatören erhåller och innehar erforderliga tillstånd för Förberedande Arbeten.  

Om Markgenomförandeavtalet upphör och upphörandet beror på 

omständigheter för vilka Exploatören ansvarar åligger det Exploatören att, utan 

dröjsmål och på egen bekostnad, bortforsla egendom som Exploatören tillfört 

Markområdet och återställa Markområdet till den standard och den funktion som 

förelåg innan Förberedande Arbeten påbörjades.  

Kommunen har ingen skyldighet att mot ersättning överta genomförda 

utredningar eller på annat sätt ersätta Exploatören för eventuella nedlagda 

kostnader med anledning av Förberedande Arbeten. 

5. Fastighetsrättsliga frågor 

5.1. Fastighetsbildning 

Kommunen ska ansöka och bekosta erforderlig fastighetsbildning av 

Markområdet.  

Övriga fastighetsrättsliga åtgärder inom Markområdet, såsom exempelvis 

bildande av gemensamhetsanläggning, 3D-fastighetsbildning och servitut ansöks 

och bekostas av Exploatören. 

Om fastighetsbildningen medför mindre gränsjusteringar av Markområdet, som 

påkallas av Lantmäteriet för att fastighetsbildningen ska komma till stånd och 

som inte förutsetts i Överlåtelseavtalet, ska detta ske utan ersättning till den 

avstående Parten.  

Ansökan ska lämnas in till lantmäteriet snarast, om inte Parterna gemensamt 

bestämmer annat, efter det att Överlåtelseavtalet har undertecknats av Parterna. 

Parterna ska medverka till att fastighetsbildning sker snarast efter att Detaljplanen 

vunnit laga kraft. 

5.2. Gemensamhetsanläggningar 

Exploatören ska söka och medverka till genomförandet av förrättningar enligt 

anläggningslag (1973:1149). Vid tecknade av detta Markgenomförandeavtal har 

Parterna identifierat att följande anläggningar kan erfordras vid eventuella 

framtida avstyckningar inom Markområdet:  
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• Vid framtida avstyckningar inom Markområdet ska 
gemensamhetsanläggning bildas för dagvattenhanteringen för 
Markområdet. 
 

• Vid framtida avstyckningar inom Markområdet ska 
gemensamhetsanläggning bildas för vatten- och avloppsledningar inom 
Markområdet.  

5.3. Markföroreningar 

Med beaktande av vad som anges i punkt 5.3.1 nedan, svarar Exploatören för alla 

kostnader förknippade med hantering och avsättning av massor som har sådan 

kvalitet att de kan användas utan att medföra skada för människors hälsa eller 

miljön. Exploatören svarar för all hantering av massor med halter upp till och 

med Naturvårdsverkets riktvärden för mindre känslig markanvändning (MKM). 

Kommunen svarar för merkostnader för transport och deponi för massor med 

halter över MKM som uppkommer p.g.a. efterbehandlingsåtgärder och som det 

inte finns någon avsättning för. 

Kommunens åtagande avser enbart sådana föroreningar som uppkommit före 

Exploatörens tillträde till Markområdet.  

Kommunens kostnadsansvar enligt denna punkt upphör ett år efter att 

Exploatören beviljats startbesked för uppförande av byggnaderna inom 

Markområdet. 

5.3.1. Sulfidförande massor 

Parallellt med detaljplanearbetet har Exploatören ansvarat för att genomföra 

nödvändiga undersökningar för att fastställa omfattningen av eventuella 

sulfidhaltiga massor samt åtgärder för hantering och kostnaderna för dessa. 

Exploatören har genom utredningen estimerat att det är möjligt att återanvända 

cirka 15 400 kubikmeter bergschakt vid fyllning till grovplanerad mark.  

Parterna är överens om att förekomst av sulfidberg är att betrakta som en naturlig 

förekomst och inte som en markförorening. Kommunen erinrar om att 

sulfidberg inte utgör någon risk i orört tillstånd utan det är vid sprängning och 

krossning av sulfidhaltigt material som behovet av hantering av losshållet 

bergschakt uppstår.  

Parterna ska, i den mån möjligt, återanvända eventuella sulfidförande massor vid 

utbyggnad av Markområdet och omkringliggande allmän platsmark. Parterna är 

vidare överens om att eventuella sulfidförande massor ska återanvändas i 

nedanstående ordning. 

i. Grovplanering av Markområdet (estimerat till ca 13 900 kubikmeter)  

ii. Anläggningar som Exploatören ansvarar för att utföra enligt punkt 6.3 

(estimerat till ca 440 kubikmeter) 
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iii. Fyllnadsmassor från grovplanerad marknivå till under färdig grund inom 

Markområdet och angränsande allmän platsmark (estimerat till ca 3000 

kubikmeter) 

iv. Anläggningar som Kommunen ansvarar för att utföra enligt punkt 6.3 

(estimerat till ca 1 000 kubikmeter) 

Återanvändningen av sulfidförande massor enligt punkt iv ovan ska hanteras av 

Kommunen och på Kommunens bekostnad samt ske löpande och utan dröjsmål 

efter begäran därom från Exploatören fram till dess att grovplaneringen av 

Markområdet skett till avsett utförande, vilket estimeras vara under en period om 

4–6 månader från det att startmöte hållits. 

I det fall att mängden sulfidförande massor överskrider den mängd massor som 

är möjliga att återanvända enligt punkterna i-iv ovan är Parterna överens om att 

Kommunen ska svara för och bekosta transport och deponi för sådana massor. 

Kommunen ska tillse att sådan borttransport och deponi sker löpande och utan 

dröjsmål efter begäran därom från Exploatören intill till dess att grovplaneringen 

av Markområdet skett till avsett utförande. I det fall att det blir aktuellt med 

deponering av sulfidförande massor ska Parterna verka för att massorna i första 

hand återanvänds av Kommunen. Kommunen bekräftar och accepterar ansvar 

över att sulfidförande massor används på allmän platsmark enligt ovan. 

6. Genomförande av exploatering 

6.1. Samordning och tidplan 

6.1.1. Samordning 

Kommunen och Exploatören ska genomföra exploateringen inom Markområdet 

och intilliggande allmän plats i enlighet med Detaljplanen och detta 

Markgenomförandeavtal.  

Exploatören ska samordna genomförandet av exploateringen inom Markområdet 

med Kommunen, de ledningsdragande bolagen och övriga aktörer som berörs av 

genomförandet av Detaljplanen.  

Parterna ska även samordna projektering och upphandlingsunderlag så att 

anläggningar på kvartersmark och allmän platsmark är samordnade vad avser läge 

och höjd. 

Om någon av Parterna anser att det behövs ska Kommunen, eller den 

Kommunen utser, ansvara för att kalla Exploatören till samordningsmöten. 

Exploatören ska på egen bekostnad delta på dessa samordningsmöten och 

medverka till att arbetena i Markområdets omgivning detaljplaneras och är, vad 

gäller tider och ytor, samordnade. 
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Detaljplaneringen ska omfatta, men är inte begränsad till, att redogöra för 

etableringar, fastighetsgränser, arbetsområdesgränser, ledningsarbeten, trafik 

under byggtid, inflyttningstider, arbetsmiljö, andra arbeten samt ansvar för ytor 

och gränssnitt.  

Parterna ska samarbeta i syfte att åstadkomma bästa möjliga utbyggnadstakt 

avseende etableringsytor, bygglogistik, skedesplaner för allmän plats och 

kvartersmark, kommunikation, befintliga verksamheters behov med mera. 

6.1.2. Huvudtidplan 

Exploatören ska, i samråd med Kommunen, upprätta en huvudtidplan för 

exploateringen senast tre månader från det att Detaljplanen har vunnit laga kraft. 

Av huvudtidplanen ska planerade arbeten, planerad tidpunkt för färdigställande 

av de allmänna anläggningarna, inflyttning inom kvartersmarken och uppskattad 

tidpunkt för ansökan om överenskommelse om fastighetsreglering framgå. 

Exploatören och Kommunen ska informera varandra om förändringar som 

påverkar tidplanen. 

Huvudtidplanen ska även omfatta kritiska hålltider i Parternas respektive 

entreprenader för att möjliggöra en god framdrift för båda Parter. 

6.1.3. Startmöte 

Efter det att Detaljplanen vunnit laga kraft ska Parterna hålla ett startmöte. Syftet 

med startmöte är att bestämma formerna för det fortsatta arbetet, uppföljning av 

Exploatörens åtaganden enligt Markgenomförandeavtalet samt upprätta rutiner 

för ekonomisk uppföljning. Exploatören ansvarar för att kalla till startmötet.  

6.2. Bebyggelse och anläggningar inom kvartersmark 

Inom Markområdet avser Exploatören uppföra cirka 14 461 kvadratmeter BTA 

för verksamhetslokaler. Det exakta antalet kvadratmeter BTA kommer framgå i 

det bygglov som Exploatören beviljas. BTA beräknas enligt svensk standard SS 

021054:2009, dock med beaktande av att Parterna är överens om att områden 

under skärmtak samt öppna kallgarage inte ska anses utgöra BTA. 

Exploatören ska genomföra exploateringen på kvartersmarken i enlighet med 

Detaljplanen och detta Markgenomförandeavtal. Exploatören ska innan 

hyresgästs inflyttning till respektive byggnad ha färdigställt den yttre miljön i 

anslutning till den byggnad som tas i bruk genom beslut om slutbesked eller 

interimistiskt slutbesked, med undantag för sådana eventuella åtgärder som är 

säsongsberoende. 

Exploatören svarar för alla övriga utgifter som uppstår med anledning av den 

exploatering som sker inom Markområdet. Detta innefattar, men är inte 

begränsat till, kostnader för anslutning av vatten-, avlopp och el. Exploatören ska 

träffa erforderliga avtal med berörda ledningsägare. 
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6.2.1. System för avfallshantering 

Samråd om val av system för avfallshantering har skett med Kommunens 

renhållningsbolag Nacka vatten och avfall AB. 

6.3. Utbyggnad av allmänna anläggningar 

Som en följd av Exploatörens utbyggnad inom Markområdet behöver allmänna 

anläggningar, både inom och utanför Markområdet, nybyggas, byggas om eller 

justeras. 

Kommunen ansvarar för projektering och utbyggnad av anslutningslösning, 

Cirkulationsplatsen, från Ormingeleden till Markområdet, den gångväg som ska 

anläggas och kopplas till Sparvstigen, anslutningslösningen till Markområdet samt 

anläggande av dagvattenyta. Kommunen ska efter bästa förmåga verka för att 

åtgärderna färdigställs senast inom ett (1) år från det att Detaljplanen vunnit laga 

kraft. Kommunen är medveten om att det är av synnerlig vikt för Exploatören att 

Kommunen färdigställer anläggningarna enligt detta stycke inom föreskriven tid.  

Exploatören ansvarar och bekostar projektering och utbyggnad av lokalgata och 
till lokalgatan hörande bullerplank, ”Lokalgatan”. 

Från det att Exploatören har rätt att disponera Markområdet enligt punkt 4.2 

ovan ska Exploatören vid var tidpunkt ha rätt och möjlighet att ansluta till 

Markområdet från Ormingeleden, vilket innefattar att Exploatören ska ha rätt att, 

anlägga en provisorisk byggväg över Kommunens mark till dess att 

anslutningslösningen mellan Ormingeleden och Markområdet färdigställts. 

Eventuellt anlagd byggväg ska återställas av Exploatören efter det att 

anslutningslösningen färdigställts. Exploatörens rätt att anlägga provisorisk 

byggväg förutsätter att Exploatören inhämtat nödvändiga tillstånd för detta. 

6.3.1. Projektering 

Projektering ska utföras i samråd med Kommunen och i enlighet med 

Kommunens standard, bilaga 3, ”Exploatörens skyldigheter vid projektering och 

produktion av allmänna anläggningar m.m.”, som Exploatören förbinder sig att följa. 

Exploatören ska inhämta Kommunens godkännande, som inte oskäligen ska 

fördröjas eller förvägras, av samtliga handlingar som ligger till grund för 

byggandet av Lokalgatan. Kommunens godkännande inskränker inte 

Exploatörens ansvar för riktigheten av innehållet, exempelvis uppgifter, 

undersökningsmaterial och tekniska lösningar, i handlingarna.  

6.3.2. Omfattnings- och utförandebeskrivning av allmänna 

anläggningar 

De anläggningar som ingår i Exploatörens åtaganden och vad som gäller för 

Exploatörens åtaganden redogörs för i bilaga 4 ”Omfattnings- och utförandebeskrivning 

av allmänna anläggningar”, och de dokument som bilagan hänvisar till.  
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6.3.3. Övertagande av allmänna anläggningar 

Kommunen övertar Lokalgatan efter godkänd slutbesiktning. Senast en (1) vecka 

innan slutbesiktning av Lokalgatan utförs ska kommunen bjudas in till att 

genomföra en syn av Lokalgatan.  

6.3.4. Exploatörens drifts- och underhållsansvar för allmänna 

anläggningar 

Exploatören ska svara för säkerhet, funktion, drift och underhåll av Lokalgatan 

fram till dess att Kommunen övertagit ansvaret för den enligt punkt 6.3.3. 

Exploatören ansvarar dock på sin bekostnad för drift och skötsel av träd och 

planteringar fram till och med godkänd etableringsbesiktning. 

6.3.5. Etableringsbesiktning 

Etableringsbesiktning ska genomföras efter två växtsäsonger. 

Etableringsbesiktningen ska utföras av en certifierad besiktningsman för utemiljö 

(BEUM, SP).  Färdigställandeskötsel av växtmaterial som besiktigas/avsynas ska 

ingå vid etableringsbesiktningen.  

6.3.6. Exploatörens ansvar för fel och skada 

Exploatören ska tillse att ABT 06 (Allmänna Bestämmelser för totalentreprenader 

avseende byggnads-, anläggnings- och installationsarbeten utfärdade av BKK) 

gäller för Exploatörens entreprenad(-er) avseende Lokalgatan, varvid garantitiden 

ska vara minst fem (5) år och i övrigt ska sedvanligt ansvar enligt ABT 06 

tillämpas. Gällande träd och planteringar med mera, det vill säga växtmaterial, ska 

dock garantitiden vara minst två (2) växtsäsonger efter godkänd 

etableringsbesiktning. Exploatören ska samråda med och skäligen beakta 

Kommunens synpunkter i samband med valet av entreprenör(er) för utförandet 

av Lokalgatan.  

Efter att Kommunen övertagit entreprenaden/entreprenaderna ska 

utgångspunkten vara att Exploatören till Kommunen ska överlåta sina rättigheter 

att gentemot anlitad entreprenör/entreprenörer göra gällande fel och 

skadeståndsansvar enligt det entreprenadavtal som träffats mellan Exploatören 

och dess entreprenör/entreprenörer. Från och med 

entreprenadens/entreprenadernas godkännande ska av Exploatören anlitad 

entreprenör/entreprenörer således gentemot Kommunen förpliktas att i samma 

utsträckning som i förhållande till Exploatören på egen bekostnad avhjälpa 

samtliga fel som framträder i anläggningarna under garantitiden, och väsentliga fel 

(enligt kapitel 5 ABT 06) som under en ansvarstid om tio år framträder efter 

utgången av femårsperioden, samt svara för skador till följd av fel i 

anläggningarna. Exploatörens rätt att överlåta rätten att göra gällande fel och 

skadeståndsansvar enligt ovan förutsätter att: 

(i) Entreprenadavtalet föreskriver ett fel- och skadeståndsansvar för 

entreprenören som minst motsvarar vad som föreskrivs i ABT 06; 
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(ii) Exploatören har tillhandahållit Kommunen underlag utvisande urval av 

upphandlad entreprenörs referensprojekt; 

(iii)  upphandlad entreprenör har ställt ut säkerhet för sitt åtagande motsvarande 

minst ett belopp om 10 % av kontraktssumman under entreprenadtiden och 5 % 

för tid därefter intill två år efter entreprenadens godkännande eller, om fel 

konstateras vid besiktning inom denna tid, till dess att felet har avhjälpts, eller 

entreprenörens åliggande har fullgjorts på annat sätt. Säkerheten ska gälla även i 

förhållande till Kommunen när Kommunen övertar rätten att göra gällande 

fel/skadeståndsansvar gentemot entreprenören;  

(iv) upphandlad entreprenör innehar minst sådan försäkring som föreskrivs i 

ABT 06;  

(v) upphandlad entreprenör vid ingåendet av entreprenadavtalet kan uppvisa en 

kreditvärdighet om minst nivå ”A”; samt 

(vi) Exploatören har skriftligen informerat entreprenören om överlåtelsen av 

rätten att göra gällande fel/skadeståndsansvar och tillställt Kommunen bevis på 

att entreprenören blivit informerad. 

Genom överlåtelse av rätten att göra gällande fel- och skadeståndsansvar enligt 

ovan ska Exploatörens åtaganden avseende Lokalgatan och växtmaterial anses 

vara fullgjorda och slutligt reglerade.  

Om Exploatören ingår avtal med entreprenör som inte uppfyller rekvisiten i (i)-

(iv) i denna punkt ska Exploatören inte ha rätt att överlåta rättigheterna enligt 

entreprenadavtalet/en. Exploatören och ska i sådant fall i förhållande till 

Kommunen, under garantitiden enligt ABT 06, ansvara för att på egen bekostnad 

avhjälpa samtliga fel som föreligger i anläggningarna samt även för väsentligt fel 

som visar sig efter utgången av femårsperioden under en ansvarstid om tio år, 

från och med dagen för övertagandet av varje anläggning. Exploatören förbinder 

sig också att ansvara för och på egen bekostnad åtgärda skada på grund av fel i 

anläggningarna.  

Vid tolkningen av omfattningen av Exploatörens ansvar enligt stycket ovan ska 

bestämmelserna om ansvar under garantitid och om ansvar för väsentligt fel i 

kapitel 5 i ABT 06 tillämpas. Dock ska även sådant fel som en beställare ansvarar 

för enligt ABT 06, åligga Exploatören att i förhållande till Kommunen 

avhjälpa såvida felet inte beror på av Kommunen anvisad teknisk lösning eller 

konstruktion eller av Kommunen lämnad felaktig uppgift. Om Exploatören inte 

avhjälper fel eller åtgärdar skada på grund av fel, som Exploatören enligt 

föregående stycket ansvarar för, äger Kommunen rätt att avhjälpa fel och åtgärda 

skador på Exploatörens bekostnad. 
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6.3.7. Ersättning för allmänna anläggningar 

Exploatören äger inte rätt till ersättning från Kommunen för att fullgöra sina 

åtaganden avseende de allmänna anläggningarna eller för annan kostnad som kan 

uppstå i samband med fullgörandet. Inte heller äger Exploatören rätt till 

ersättning av Kommunen för övertagandesyn eller överlåtelse av de allmänna 

anläggningarna. 

6.3.8. Fullgörande av allmänna anläggningar 

Exploatören förbinder sig att senast tre år efter det att Exploatören tillträtt 

Markområdet och erforderliga bygglov vunnit laga kraft ha uppfyllt samtliga 

Exploatörens åtaganden enligt punkt 6.3 Utbyggnad av allmänna anläggningar. Ovan 

angiven tidsfrist för Exploatören förutsätter att Kommunen genomfört 

anslutningslösning från Ormingeleden till Markområdet samt anlagt dagvattenyta 

enligt punkt 6.3. Ovan angiven tidsfrist ska inte heller gälla om Exploatören inte 

uppfyller Exploatörens åtaganden enligt punkt 6.3 på grund av omständighet som 

beror på Kommunen eller något förhållande på Kommunens sida eller 

omständighet utanför Exploatörens kontroll och som inte vid 

Markgenomförandeavtalets ingående kunde förutses och inte med rimliga 

åtgärder kan övervinnas av Exploatören. 

6.3.9. Kostnadsberäkning av allmänna anläggningar 

Exploatören ska tillhandahålla Kommunen kostnadsberäkningar av Lokalgatan. 

Kostnadsberäkningarna ska tas fram och överlämnas till Kommunen vid två 

tillfällen, dels så snart systemhandling har tagits fram, dels så snart bygghandling 

har tagits fram. I bilaga 3, ”Exploatörens skyldigheter vid projektering och utförande” 

framgår hur kostnadsberäkningen ska utformas. Kommunen har rätt att själv på 

Exploatörens bekostnad ta fram dessa kostnadsberäkningar om Exploatören inte 

tillhandahåller dem om ytterligare kostnadsberäkning krävs.  

När anläggningsarbetena för Lokalgatan har påbörjats, ska Exploatören 

tillhandahålla Kommunen en slutkostnadsprognos enligt vad som anges i bilaga 3 

”Exploatörens skyldigheter vid projektering och utförande”.  

6.3.10. Gatukostnadsersättning 

Har Exploatören fullgjort sina förpliktelser enligt kapitel 6 och 7 i detta avtal, 

avstår Kommunen från ytterligare ersättning för gatukostnad och bidrag till 

gemensamma anläggningar för Detaljplanen. 

6.3.11. Mervärdesskatt 

För arbete relaterat till Lokalgatan som Exploatören ska utföra enligt 6.3 

Utbyggnad av allmänna anläggningar, vilka ska överlåtas till Kommunen utan 

kostnad, ska Exploatören, under förutsättning att detta är möjligt enligt gällande 

lagstiftning, ha rätt att av Kommunen erhålla återvunnen mervärdesskatt 

hänförlig till utfört arbete. Detta ska ske på något av följande sätt: 
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a) Löpande genom att Kommunen får årlig justering av mervärdesskatt 

under en 10-årsperiod. Sådan justering ska baseras på justeringshandling 

som Exploatören överlämnat i samband med att anläggning överlåtits till 

Kommunen. Parterna är dock överens om att Kommunen utan dröjsmål 

efter övertagande av Lokalgatan ska ansöka om ersättning för ingående 

mervärdesskatt som framgår av den justeringshandling som Exploatören 

överlämnar i samband med att Lokalgatan överlämnas. 

b) Genom att Exploatören, i det fall Exploatören bedriver utåtriktad 

byggnadsrörelse och enligt reglerna i 5 kap. 32 § mervärdesskattelagen 

(2023:200) ska uttagsbeskattas för utförda tjänster, utfärdar en särskild 

handling som ska jämställas med en faktura. Återbetalning ska då baseras 

på sådan handling. 

Återbetalning enligt punkterna a) eller b) ovan ska ske endast under förutsättning 

att och först då Kommunen återfått aktuell mervärdesskatt. Exploatören äger inte 

i något fall rätt till återbetalning av mervärdesskatt enligt punkterna a) eller b) 

ovan, i den mån som sådan återbetalning skulle utgöra en kostnad för 

Kommunen. Om Kommunen redan återbetalat återvunnen mervärdeskatt till 

Exploatören och det sedermera fattas beslut av Skatteverket som innebär att 

Kommunens återbetalning utgör en kostnad för Kommunen, ska Exploatören 

återbetala av Kommunen erhållet belopp motsvarande Kommunens kostnad, 

under förutsättning att sådant beslut är slutligt. 

Exploatören äger vidare inte i något fall rätt till återbetalning av mervärdesskatt 

enligt punkterna a) eller b) ovan om Exploatörens redovisning av kostnader, vilka 

ifrågavarande mervärdesskatt baseras på, inte enbart hänför sig till den anläggning 

som övertas av Kommunen och i övrigt är tydligt urskiljbara från Exploatörens 

övriga anläggningskostnader. 

Kommunen ska i rimlig omfattning tillvarata Exploatörens intressen så att denne 

kan erhålla återbetalning av mervärdesskatt enligt punkterna a) eller b) ovan. 

Exploatören ska i behövlig omfattning bistå Kommunen med rådgivning kring 

hur Exploatörens intressen vad gäller återbetalning av mervärdesskatt kan 

tillgodoses. Parterna är överens om att Kommunen utan dröjsmål efter 

övertagande av Lokalgatan ska ansöka om ersättning för ingående mervärdesskatt 

som framgår av den justeringshandling som Exploatören överlämnar i samband 

med att Lokalgatan överlämnas. 

För undvikande av oklarhet ska ersättning för mervärdesskatt även tillfalla 

Exploatören i det fall mervärdesskatt återbetalas till Kommunen genom 

ersättning för ingående mervärdesskatt i enlighet med lagen (2005:807) om 

ersättning för viss mervärdesskatt för kommuner, landsting, kommunalförbund 

och samordningsförbund. Sådan ersättning ska i enlighet med ovan ansökas av 

Kommunen så snart det är möjligt. 
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6.4. Parkering 

Erforderlig parkering ska av Exploatören anordnas inom Markområdet. 

Kommunens vid var tid gällande modell för beräkning av parkeringsbehov ska 

följas. 

Parkering kommer att tillskapas i underjordiska garage, i marknivå, och i ett öppet 

P-däck, inom Markområdet.  

Inom Markområdet ska 50 cykelparkeringsplatser ordnas. 

6.4.1. Laddplatser 

Exploatören ska tillse att sex publika laddplatser anläggs inom Markområdet. 

6.5. Återställande och anslutningsarbeten 

Exploatören ska ansvara för och bekosta projektering och utförande av de 

återställande- och anslutningsarbeten på allmän platsmark som är en följd av 

Exploatörens bygg- och anläggningsarbeten inom Markområdet. Projektering och 

utförande av återställande- och anslutningsarbeten ska utföras enligt Kommunens 

standard. Exploatören ska inhämta Kommunens godkännande av samtliga 

handlingar som ligger till grund för återställande- och anslutningsarbetena. 

Exploatören ska kalla Kommunen till besiktning för godkännande när 

återställande- och anslutningsarbetena är färdigställda. 

6.6. Lov-, tillstånd och markåtkomst 

Det åligger Exploatören att ansöka om och bekosta de lov och tillstånd, inklusive 

nybyggnadskarta, som krävs för de delar av exploateringen som Exploatören har 

ansvar för. Det åligger även Exploatören att ingå avtal avseende markåtkomst för 

det fall sådant avtal krävs för de delar av exploateringen som Exploatören 

ansvarar för. 

6.7. Ledningsarbeten 

Exploatören ska träffa erforderliga avtal med berörda ledningsägare avseende 

ledningsomläggningar, följdåtgärder samt andra ledningsarbeten berörande 

befintliga och tillkommande ledningar i kvartersmark och allmän plats inom 

Markområdet som erfordras för att genomföra Detaljplanen. Exploatören är 

medveten om att Kommunen inte bär något kostnadsansvar för dessa 

ledningsarbeten. 

Under planerings-, projekterings-, upphandlings- och produktionsskedena ska 

Exploatören även svara för samordning av ledningsdragningen inom 

Markområdet, samt dess följder utanför Markområdet. Detta ska ske i samråd 

med de ledningsdragande bolagen.  
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Exploatören och Nacka vatten och avfall AB har tecknat ett intentionsavtal 

avseende allmänna VA-anläggningar, se bilaga 5. 

6.8. Dagvatten 

Exploatören förbinder sig att, inom Markområdet, utföra de förslag på 

dagvattenåtgärder som redovisas i genomförd dagvattenutredning, vilken varit 

underlag till Detaljplanen, eller annan av Kommunen godkänd likvärdig 

dagvattenåtgärd.  

Inför ansökan om bygglov ska Exploatören samråda med exploateringsenheten i 

Nacka kommun och Nacka vatten och avfall AB avseende valda åtgärder, 

avledning av dagvatten och anslutningspunkter med mera. 

Parterna är medvetna om att exploateringen inom Markområdet är beroende av 

att dagvattenyta enligt punkt 6.3 anläggs utanför Planområdet. 

6.9. Miljöåtgärder 

Kommunen och Exploatören har gemensamt tagit fram en överenskommelse om 

miljöåtgärder för Markområdet, bilaga 6, Miljökontrakt. 

Exploatören förbinder sig att följa bilaga 6 vid exploateringen av Markområdet. 

Exploatören är skyldig att på Kommunens begäran redovisa hur krav enligt 

bilagan kommer att uppfyllas eller har uppfyllts. 

Exploatören är medveten om att vad som anges i denna bestämmelse eller i 

överenskommelsen om miljöåtgärder inte påverkar Exploatörens skyldighet enligt 

gällande lagstiftning vad gäller miljö- och omgivningspåverkan eller dylikt i 

samband med genomförandet av exploateringen. 

6.9.1. Träd, vegetation och naturmark  

Exploatören ska genom att vidta skyddsåtgärder tillse att anlitade entreprenörer, 

underentreprenörer eller annan som agerar på Exploatörens uppdrag, att i den 

mån det är möjligt inte skadar träd och vegetation inom allmän platsmark. Träd 

och vegetation som inte behöver fällas/rensas ska skyddas på ett betryggande sätt 

genom att avgränsa dem med ett två meter högt stängsel. I övrigt ska de 

skyddsåtgärder som framgår av del 1 Gatubyggnad i Nacka kommuns tekniska 

handbok följas. 

Vid skada av träd och vegetation utanför överenskommen buffertzon inom 

allmän platsmark ansvarar Exploatören för att reparera skada, eller bekosta 

Kommunens reparation av skadan. Vid inventering skall träd på gräns mellan 

buffertzon och allmän platsmark fastställas kring förhållningsätt. 

I god tid före etablering ska Parterna gemensamt göra en inventering av befintlig 

vegetation inom det område som påverkas av exploateringen för att fastställa 

markens och vegetationens status. Exploatören ansvarar för att kalla till samt 
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dokumentera inventeringen i en skriftlig rapport med tillhörande 

fotodokumentation.  

När byggnationen inom Markområdet är färdigställd och avetablering har skett 

ska Exploatören kalla Kommunen till en besiktning. Vid denna besiktning ska 

eventuella skador på träd och vegetation bedömas.  

6.10. Gestaltningsprogram 

För att samordna och skapa gemensamma kvaliteter i utformningen av byggnader 

och anläggningar inom Markområdet har ett gestaltningsprogram, bilaga 7, 

gestaltningsprogram, tagits fram. Detta gestaltningsprogram ska utgöra ett för 

Exploatören och Kommunen gemensamt underlag för projektering, 

bygglovsansökan och utbyggnad på både kvartersmark och allmän plats inom 

Detaljplanen. 

Exploatören ska vid genomförandet av sina projekterings- och 

utbyggnadsåtgärder inom Markområdet följa gestaltningsprogrammet.  

6.11. Proaktiv bygglovsprocess 

Exploatören ska samråda med Kommunen genom exploateringsenheten 

avseende gestaltning av planerad byggnation innan ansökan om bygglov inlämnas 

till ansvarig myndighet. Syftet är att samråda om bebyggelseförslagets förenlighet 

med Detaljplanen, gestaltningsprogram och andra krav på utformning enligt 

Markgenomförandeavtalet samt ge stöd åt Exploatören inför bygglovsansökan. 

Samråd ska initieras av Exploatören när Exploatören påbörjar arbetet med 

bygglovshandlingarna. Kommunen ska beredas möjlighet att lämna synpunkter 

på Exploatörens bygglovshandlingar i god tid innan handlingarna lämnas in till 

ansvarig myndighet.  

Om Exploatören inte innan bygglovsansökan har lämnats in har tillhandahållit 

utkast på ansökan till Kommunen samt lämnat Kommunen skälig tid att lämna 

synpunkter, ska Exploatören till Kommunen erlägga vite om 1 000 000 

(enmiljon) kronor. Skälig tid enligt denna punkt ska vara tio (10) arbetsdagar. 

6.12. Kommunikation 

Parterna ska samverka kring den information till allmänheten, näringsidkare med 

flera som kan komma att behövas i samband med genomförandet av 

Detaljplanen. Om part begär det ska en gemensam kommunikationsplan för 

Parterna tas fram. 

Exploatören ska delge Kommunen erforderlig information som Kommunen 

behöver för sin kommunikation avseende Markområdet samt närliggande 

utbyggnadsområden. Kommunikationen kan bland annat innebära följande 

aktiviteter: 
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• Nyhetsbrev  

• Webbartikel 

• Kort informationsfilm 

• Information i sociala medier 

• Deltagande vid informationsträffar 

6.13. Byggnadsskyldighet och vite i förhållande till 

tidplan och utförande 

Exploatören ska inom två år, från Tillträdesdagen till Markområdet ha erhållit 

startbesked för bygglov, med undantag för drivmedelsstation och hus 2 

startbesked ska ha erhållits inom tre år, och inom fem år från startbeskedet ha 

erhållit slutbesked eller interimistiskt slutbesked för respektive byggnad inom 

Markområdet i enlighet med av Exploatören upprättat förslag till bebyggelse.  

Vid bristande fullgörelse ska Exploatören erlägga vite enligt nedan. 

1. Har startbesked inte meddelats inom två år från Tillträdesdagen ska 

Exploatören utge vite till Kommunen med 0,3 procent av köpeskillingen 

enligt Överlåtelseavtalet per påbörjad månad som startbeskedet försenas.  

2. Om bebyggelsen inte har färdigställts så att slutbesked eller interimistiskt 

slutbesked meddelas inom fem år från erhållet startbesked ska 

Exploatören utge vite till Kommunen med 0,3 % av köpeskillingen enligt 

Överlåtelseavtalet per påbörjad månad som slutbesked eller interimistiskt 

slutbesked försenas.  

3. Om byggnader eller anläggningar inte har utförts i enlighet med beviljat 

bygglov, med undantag för mindre justeringar/avvikelser eller 

överenskomna ändringar, ska Exploatören utge vite till Kommunen med 

1 % av köpeskillingen per månad från dess att Kommunen påkallar det 

till dess att rättelse vidtagits och godkänts av Kommunen, dock längst 

under 12 månader. 

Tidpunkten för när vitet ska börja att löpa ska flyttas fram om Exploatören 

hindras att erhålla startbesked eller slutbesked på grund av omständighet som 

beror på Kommunen eller något förhållande på Kommunens sida eller 

omständighet utanför Exploatörens kontroll, till exempel överklagande av 

bygglov, och som inte vid Markgenomförandeavtalets ingående kunde förutses 

och inte med rimliga åtgärder kan övervinnas av Exploatören.      

6.14. Byggetablering 

Byggetablering ska i första hand ske på kvartersmark inom Markområdet. 

Exploatören ska i god tid före byggstart samråda med Kommunen genom 

exploateringsenheten om vilka ytor utanför Markområdet som behöver tas i 

anspråk och under hur lång tid. Om allmän plats behöver tas i anspråk, ska 

Exploatören ansöka om och bekosta tillstånd och lov för den med Kommunen 
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överenskomna ytan. Ansökan om upplåtelse för allmän plats ska inges till 

Trafikenheten i Nacka kommun.  

Exploatören är införstådd med att Kommunen efter att Kommunen tagit över 

Lokalgatan även kommer att ta ut en kostnad enligt taxa fastställd av 

kommunfullmäktige för upplåtelse av allmän plats, schakttillstånd och 

trafikanordningsplaner samt att vite eller skadestånd kan avkrävas Exploatören 

om Exploatören eller dess entreprenör nyttjar befintlig allmän plats, schaktar, 

omlägger trafik eller dylikt utan tillstånd eller inte efterföljer myndighetsbeslut, 

Nacka kommuns tekniska handbok eller Kommunens skriftligen lämnade 

instruktioner. 

Exploatören ansvarar för att Markområdet och ianspråktagen allmän plats hålls i 

ett säkert och vårdat skick under exploateringen. 

6.15. Byggtrafik och framkomlighet 

Exploatören är medveten om att ett antal större byggnads- och 

infrastrukturprojekt kommer att genomföras i och omkring Nacka de kommande 

åren, vilket kan påverka framkomligheten på Kommunens gatunät.  

Exploatören åtar sig att tillse att störningar från byggtrafik till och från 

Markområdet begränsas i den mån möjligt. 

Parterna ska genomföra en gemensam besiktning av Lokalgatan när 

exploateringen är genomförd och byggetableringen avvecklats. Exploatören ska 

bekosta återställande av eventuella skador på Lokalgatan och den extra 

gaturenhållning inom Planområdet som orsakats av Exploatörens byggtrafik och 

arbeten i samband med Exploatörens exploatering inom Markområdet. 

6.16. Informationsskyltar 

Exploatören förbinder sig att, utan kostnad för Kommunen, med skyltar på plats 

kontinuerligt informera allmänheten om projektet och byggnadsarbetena. Av 

informationen ska Kommunens medverkan i projektet framgå. Information om 

Kommunens medverkan ska utformas efter anvisningar från Kommunen. 

6.17. Krav på tillgängliga anläggningar under byggtiden 

Exploatören ska säkerställa tillgänglighet och tekniska anslutningar under hela 

utbyggnadstiden för fastigheter utanför Markområdet som behöver nyttja 

anläggningar som ligger inom Markområdet. Samråd med Kommunen ska ske. 
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7. Ersättning 

7.1. Exploateringsersättning 

Exploatören ska erlägga exploateringsersättning till Kommunen avseende den 

utbyggnad av allmänna anläggningar som Kommunen ska ansvara för att utföra 

och bekosta enligt 6.3 Utbyggnad av allmänna anläggningar. 

Exploatören ska till Kommunen erlägga 13 365 364 

(trettonmiljonertrehundrasextiofemtusentrehundrasextiofyra) kronor i 

exploateringsersättning.  

Exploateringsersättningen ska vara Kommunen tillhanda senast 30 dagar från 

utställd faktura. Kommunen ställer ut fakturan snarast efter att Detaljplanen har 

vunnit laga kraft och Tillträdesdagen har infallit. 

8. Säkerhet 
För det rätta fullgörandet av Exploatörens skyldigheter enligt detta 

Markgenomförandeavtal ska Exploatören ställa säkerhet till ett värde av 

köpeskillingen enligt Överlåtelseavtalet i form av en borgensförbindelse såsom 

för egen skuld (proprieborgen) från Tranviks Udde AB, org.nr. 556946-2673, 

bilaga 8. Denna säkerhet får nedsättas i motsvarande mån som Exploatören 

uppfyllt villkoren som är belagda med viten i detta Markgenomförandeavtal. 

Dock ska säkerhet om 5 000 000 kronor kvarstå till dess att Parterna är överens 

om att Exploatören slutfört sina åtaganden enligt detta Markgenomförandeavtal. 

9. Överlåtelse av fastighet inom Markområdet 
Vid överlåtelse som innebär att Markområdet eller del av Markområdet övergår i 

annan juridisk eller fysisk persons ägo, innan dess att Exploatörens samtliga 

förpliktelser enligt detta Markgenomförandeavtal är fullgjorda, förbinder sig 

Exploatören, vid äventyr av vite om 20 000 000 (tjugomiljoner) kronor, att tillse 

att varje ny ägare förbinder sig att efterkomma samtliga förpliktelser enligt 

Markgenomförandeavtalet genom att i varje avtal angående överlåtelse med 

denne införa följande bestämmelse: 

”Köparen förbinder sig, vid vite om 20 000 000 (tjugomiljoner) kronor, i av 

Nacka kommun påfordrade delar efterkomma mellan Nacka kommun och 

Exploatören träffat Markgenomförandeavtal avseende delar av fastigheterna 

Nacka Lännersta 10:1 samt Nacka Tollare 1:3 som efter lagakraftvunnen 

detaljplan regleras och avstyckas till en ny fastighet. Markgenomförandeavtalet 

bifogas i avskrift. Köparen ska vid överlåtelse av äganderätten till fastigheten eller 

del av fastigheten tillse att varje efterföljande ägare binds vid överenskommelsen, 

vilket ska fullgöras genom att denna bestämmelse, med i sak oförändrad text 

intages i överlåtelsehandlingen. Sker ej detta ska köparen utge vite till Nacka 
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kommun med 20 000 000 (tjugomiljoner) kronor. Motsvarande ansvar ska åvila 

varje ny köpare.” 

Om Markområdet delats upp i flera fastigheter får vitesbeloppet fördelas i 

proportion till den totala byggrätten inom Markområdet. Vid överlåtelse av sådan 

fastighet äger Exploatören rätt att i ovanstående bestämmelse i avtalet angående 

överlåtelsen ange detta lägre vitesbelopp. Exploatören ska samråda med 

Kommunen om fördelning av vitesbeloppet. 

Exploatören är inte skyldig och således befriad från åtagandet att överföra 

förpliktelser enligt ovan för det fall överlåtelse sker till annan juridisk person 

inom den koncern som Exploatören ingår i vilken utgör en koncern som ytterst 

ägs av Tranviks Udde AB, slutkonsument eller bostadsrättsförening, förutsatt att 

ställd säkerhet enligt punkt 8 Säkerhet alltjämt fortsätter att gälla. Exploatören ska 

i sådant fall skriftligen informera Kommunen om att överlåtelse har skett och 

även tillse att borgensmannen skriftligen bekräftar till Kommunen att säkerheten 

alltjämt gäller.  

Exploatörens förpliktelser enligt Markgenomförandeavtalet kvarstår även om 

Exploatören överlåter fastighet eller del av fastighet inom Markområdet intill dess 

att även Markgenomförandeavtalet överlåts i sin helhet enligt punkt 10 Överlåtelse 

av Markgenomförandeavtalet. 

Exploatören är skyldig att senast inom fyra veckor efter det att fastighet eller del 

av fastighet inom Markområdet övergått i annan ägo, informera Kommunen om 

överlåtelsen. 

10. Överlåtelse av Markgenomförandeavtalet 
Exploatören får inte överlåta Markgenomförandeavtalet eller del av 

Markgenomförandeavtalet, utan Kommunens skriftliga medgivande, vilket inte 

oskäligen får vägras eller fördröjas. Vid förfrågan om överlåtelse ska Exploatören 

tillse att den som överlåtelsen avses ske till, ställer för Kommunen godtagbar 

säkerhet, motsvarande i vart fall den säkerhet som har utställts enligt punkt 8.  

Kommunens medgivande erfordras inte vid fusion med koncernbolag varigenom 

samtliga Exploatörens skyldigheter enligt detta Markgenomförandeavtal övertas 

eller om överlåtelse av detta Markgenomförandeavtal sker till bolag inom 

Tranviks Udde AB:s koncern, under förutsättning att Exploatören till 

Kommunen överlämnar av Exploatören utställt borgensåtagande för sådant 

övertagande bolags samtliga förpliktelser enligt Markgenomförandeavtalet. 

En överlåtelse av Markgenomförandeavtalet ska formaliseras genom ett 

tilläggsavtal till Markgenomförandeavtalet. 
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11. Utkrävande av vite 
Vite enligt Markgenomförandeavtalet förfaller till betalning omedelbart då 

vitesgrundande omständighet inträffar och, i det fall det medges, rättelse inte 

vidtagits av Exploatören inom skälig tid från det att Kommunen skriftligen 

påtalat den vitesgrundande omständigheten. Rättelse ska innebära att den 

vitesgrundande omständigheten och effekten av den inte längre föreligger. 

Rätten till vite enligt Markgenomförandeavtalet begränsar inte Kommunens 

möjlighet att erhålla ersättning för skada om Exploatörens avtalsbrott föranleder 

en skadeersättning som överstiger i varje fall angivet vitesbelopp.  

12. Dröjsmålsränta 
Om part inte fullgör sin betalningsskyldighet enligt Markgenomförandeavtalet 

med tillhörande bilagor i rätt tid, ska dröjsmålsränta utgå enligt lag.  

13. Ansvar för skada 
Part ansvarar för skador som åsamkas motpartens egendom. 

14. Giltighet och avtalets eventuella 

upphörande 
Markgenomförandeavtalet är till alla delar förfallet utan rätt till ersättning för 

någondera parten om Kommunens beslut att anta Detaljplanen eller 

Markgenomförandeavtalet eller fastighetsbildningen inte vinner laga kraft. 

Exploatören är medveten om att sakägare har rätt att anföra besvär mot både 

beslut om detaljplan och beslut om markgenomförandeavtal och att besluten kan 

bli föremål för överprövning. 

15. Genomförd exploatering 
Vid genomförd exploatering och när Exploatörens samtliga åtaganden och 

förpliktelser enligt detta Markgenomförandeavtal har fullgjorts ska Kommunen 

skriftligen bekräfta detta till Exploatören. 

16. Ändringar och tillägg 
Ändringar i och tillägg till Markgenomförandeavtalet ska upprättas skriftligen och 

undertecknas av Kommunen och Exploatören. 

17. Tvist 
Tvist angående tolkning eller tillämpning av Markgenomförandeavtalet och 

därmed sammanhängande rättsfrågor ska avgöras av svensk allmän domstol på 

Kommunens hemort och med tillämpning av svensk rätt. 
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*  *  *  *  *  

Markgenomförandeavtalet har upprättats i två likalydande exemplar, av vilka 

Parterna tagit var sitt. 

 

Nacka den 20240129  

 

För Nacka kommun                                         För Tranviks Udde Orminge AB 

genom kommunstyrelsen  

 

 

 .....................................................................   ....................................................  

Mats Gerdau  Henrik Seidler  

Kommunstyrelsens ordförande  VD 

 

 

 

 .....................................................................   

Nina Morling    

Enhetschef exploateringsenheten 
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Mellan Nacka kommun, org.nr. 212000–0167, (”Kommunen”), och Tranviks Udde Orminge AB 
org.nr. 559414–6937, (”Exploatören”), har under de förutsättningar som anges nedan träffats 
följande 
 

 
AVTAL OM ÖVERLÅTELSE AV FASTIGHET 

 
nedan benämnt ”detta avtal” 

 

§ 1  BAKGRUND  

Kommunen är lagfaren ägare till fastigheterna Nacka Tollare 1:3 samt Nacka Lännersta 10:1 
(”Fastigheterna”). 
 
Kommunstyrelsen har 2022-10-24 beslutat att till Exploatören anvisa det på bilagd karta, 
bilaga 1, angivna markområdet inom Fastigheterna (med de justeringar som må erfordras för 
att fastighetsbildning ska komma till stånd) (”Markområdet”) genom att ingå 
markanvisningsavtal.   
 
Ett detaljplaneförslag, KFKS 2013/543–214, nedan kallat ”Detaljplanen” har därefter tagits 
fram för Markområdet. 
 
Parterna har samtidigt som ingående av detta avtal ingått markgenomförandeavtal 
(”Markgenomförandeavtalet”), enligt vilket Exploatören har åtagit sig att exploatera 
Markområdet i enlighet med Detaljplanen och Markgenomförandeavtalet.  

§ 2  ÖVERLÅTELSEFÖRKLARING 

På de villkor som framgår av detta avtal överlåter Kommunen och förvärvar Exploatören 
härmed Markområdet, markerat med röd avgränsningslinje på bilaga 1.   

§ 3 FASTIGHETSBILDNING 

Kommunen ska ansöka om fastighetsbildning av Markområdet genom avstyckning och 
fastighetsreglering senast i samband med att Detaljplanen vinner laga kraft. Parterna är 
överens om att Kommunen ska ansvara för och stå för samtliga kostnader avseende 
fastighetsbildningen av Markområdet. 

§ 4 TILLTRÄDESDAGEN 

Exploatören ska tillträda Markområdet den vardag som infaller tio (10) vardagar från 
lagakraftvunnet beslut om fastighetsbildning av Markområdet, eller den tidigare dag som 
parterna skriftligen kommer överens om (”Tillträdesdagen”).  
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§ 5 KÖPESKILLING  

Köpeskilling för Markområdet ("Köpeskillingen") ska erläggas på Tillträdesdagen och beräknas 
i enlighet med vad som närmare framgår nedan.  
 
Köpeskillingen uppgår till summan av följande belopp: 
 

(i) Ett belopp om 46 535 498 kronor, vilket motsvarar 3 218 kronor per 
kvadratmeter BTA handel/verksamhet för 14 461 kvm BTA handel/verksamhet 
(enligt Exploatörens bebyggelseförslag); minus 
 

(ii) Ett belopp om 21 635 729 vilket motsvarar Exploatörens estimerade kostnad att 
grovplanera Markområdet och anläggandet av gabionmurar; minus 

 
(iii) Ett belopp om 13 365 364 vilket motsvarar Exploatörens estimerade kostnad för 

anläggande av infart till Markområdet. 
 
Enligt ovanstående beräkning uppgår Köpeskillingen till 11 534 405 kronor (46 535 498 
kronor minus 21 635 729 kronor minus 13 365 364 kronor). 

§ 6 TILLÄGGSKÖPESKILLING 

Om beviljat bygglov för bebyggelsen inom Markområdet medger ett större antal 
kvadratmeter BTA handel/verksamhet än vad Köpeskillingen är beräknad utifrån, ska 
tilläggsköpeskilling erläggas enligt nedan 
 

(i) Tilläggsköpeskillingen ska utgå med 3218 kronor per kvadratmeter BTA 
handel/verksamhet för det antal kvadratmeter som överskrider 14 500 kvm BTA 
handel/verksamhet, dvs. för det antal kvadratmeter som överskrider det antal 
kvadratmeter BTA handel/verksamhet som Köpeskillingen är beräknad utifrån.   
 

(ii) För tillkommande kvadratmeter BTA handel/verksamhet vilka utgör teknikytor eller 
andra icke inkomstbringande ytor ska i stället för vad som anges i punkt (i) ovan 
tilläggsköpeskilling utgå med 750 kronor per kvadratmeter BTA som överskrider det 
antal kvadratmeter handel/verksamhet som Köpeskillingen är beräknad utifrån.  

 

BTA för tilläggsköpeskillingen ska beräknas enligt svensk standard SS 021054:2009, dock med 
beaktande av att ytor under skärmtak samt öppna kallgarage inte ska anses utgöra BTA. 
Tilläggsköpeskillingen ska erläggas till Kommunen senast 30 dagar efter att beviljat bygglov 
har vunnit laga kraft eller, om Köpeskillingen ännu inte erlagts, det senare datum som 
Köpeskillingen enligt ovan erläggs. 

§ 7 KÖPEBREV 

Under förutsättning att Köpeskillingen till fullo erlagts för Markområdet ska Kommunen på 
Tillträdesdagen överlämna ett kvitterat och av två vittnen bevittnat köpebrev till Exploatören 
jämte värdeintyg för ansökan om lagfart. 

§ 8 MARKOMRÅDETS SKICK 

Kommunen överlåter Markområdet i befintligt skick på Tillträdesdagen till Exploatören. 
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§ 8.1 Friskrivning 

Exploatören har beretts tillfälle att undersöka och besiktiga Markområdet. Exploatören har 
fått del av information avseende Markområdet och Parterna är överens om att Kommunen 
har fullgjort sin upplysningsplikt. Kommunen har inte lämnat någon garanti eller utfästelse 
beträffande Markområdet, varken explicit eller implicit, och Exploatören har inte förlitat sig 
på någon lämnad garanti eller utfästelse beträffande Markområdet. Exploatören har 
förklarat sig vara medveten om att Markområdet kan vara behäftat med fel eller brister och 
att Exploatören godtar Markområdets skick. 

Exploatören friskriver Kommunen från allt ansvar för eventuella fel eller brister i 
Markområdet av vad slag det än må vara, inklusive såväl fel enligt lag eller annan grund, 
rättsliga fel, rådighetsfel, faktiska fel som dolda fel. Exploatören avstår således med 
bindande verkan från alla anspråk på Kommunen av vad slag det än må vara gällande fel 
eller brist hänförlig till Markområdet, oavsett om felet eller bristen borde ha 
uppmärksammats eller ej. 

§ 8.2 Garantier 

Kommunen garanterar per Tillträdesdagen att Kommunen är civilrättslig och lagfaren ägare 
till Markområdet samt att Markområdet inte besväras av några nyttjanderätter eller 
inteckningar. 

§ 9 FÖRVALTNING FRAM TILL TILLTRÄDESDAGEN 

Kommunen förbinder sig att inte träffa nya nyttjanderättsavtal, ingå andra avtal eller fatta 
viktiga beslut rörande Markområdet utan Exploatörens på förhand inhämtade skriftliga 
godkännande.  

§ 10 VILLKOR FÖR GILTIGHET 

Parternas skyldighet att fullfölja sina förpliktelser enligt detta avtal är villkorat av att 
Kommunen senast sex (6) månader efter den dag då detta avtal undertecknats har ansökt 
hos lantmäterimyndigheten om lantmäteriförrättning innebärande att Markområdet ska 
utgöra en fastighet och att sådan lantmäteriförrättning sedermera kommer till stånd inom 
fem (5) år från detta avtals undertecknande. Om villkoren ovan inte uppfyllts inom angiven 
tidsfrist och om inte parterna skriftligen överenskommer att förlänga fristen för villkorens 
uppfyllande, ska detta avtal omedelbart upphöra och samtliga i förekommande fall vidtagna 
prestationer ska återgå. Ingen av parterna ska i sådant fall ha något krav mot den andra 
parten med undantag för avtalsbrott som begåtts dessförinnan. 

§ 11 ÖVERLÅTELSE 

Ingen av parterna har rätt att överlåta eller bevilja någon form av belastning över detta avtal 
eller någon av sina rättigheter eller skyldigheter enligt detta avtal utan den andra partens på 
förhand erhållna skriftliga samtycke. Exploatören ska dock äga rätt att överlåta samtliga 
rättigheter och skyldigheter under detta avtal till annan juridisk person inom den koncern som 
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Exploatören ingår i under förutsättning att Exploatören fortsätter att ansvara solidariskt för 
detta avtals fullgörande. 

§ 12 TILLÄGG OCH ÄNDRINGAR 

Tillägg och ändringar till detta avtal ska göras skriftligen och undertecknas av behöriga 
firmatecknare för respektive part. 

§ 13 TVIST 

Tvist angående tolkning och tillämpning av detta avtal ska avgöras av allmän domstol enligt 
svensk rätt och på Kommunens hemort. 
 
 

********* 
 
Detta avtal är upprättat i två likalydande exemplar varav parterna tagit var sitt. 
 
Nacka den ………… Ort den ………… 
För Nacka kommun För Tranviks Udde Orminge AB 
  
  
……………………………………… ……………………………………… 
 
 

 

  
……………………………………… ……………………………………… 
 
 

 

Kommunens namnteckning bevittnas:  
  
  
……………………………………… ……………………………………… 
  
  

 
 
 

BILAGOR 

 
Bilaga 1 Kartskiss som visar ”Markområdet” 
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1. Allmänt 
Exploatören ska enligt Markgenomförandeavtalet projektera och utföra allmänna 

anläggningar. De allmänna anläggningarna ska utformas i enlighet med krav i 

bilaga 4, ”Omfattningsbeskrivning av allmänna anläggningar” till 

Markgenomförandeavtalet.  

Detta dokument innehåller Kommunens krav på Exploatörens 

projekteringsarbete avseende och utförandet av de allmänna anläggningarna samt 

beskriver i övrigt den rätt till insyn, delaktighet och påverkan som Kommunen 

har i projekteringen och utförandet. Dokumentet innehåller också föreskrifter om 

hur Exploatören ska samarbeta med Kommunen och i övrigt vad som gäller för 

informationsutbyte. 

Syftet med dokumentet är att skapa förutsättningar för Exploatören att 

överlämna de allmänna anläggningarna till Kommunen.  Exploatören och 

Kommunen ska ha en kontinuerlig dialog under arbetenas gång och vid behov 

komma överens om de ändringar eller förtydliganden av Kommunens krav och 

arbetssätt som erfordras. Avstämningsmöten ska hållas för att närmare behandla 

samarbetet mellan Kommunen och Exploatören. Exploatören kommer 

informera Kommunen om när projekteringen avses att inledas varefter 

Kommunen kallar Exploatören till avstämningsmöten en (1) gång per månad eller 

med den mötesfrekvens som Kommunen och Exploatören annars finner 

påkallad. Exploatören är skyldig att delta på avstämningsmöten.  

2. Krav avseende projekteringsarbetet 

2.1. Det fortsatta projekteringsarbetet 

Exploatören får indela det fortsatta projekteringsarbetet i skeden, såsom 

systemhandlingsskede och därefter bygghandlingsskede. 

Vad som anges i detta dokument omfattar det fortsatta projekteringsarbetet, 

oavsett vilken detaljeringsgrad som projekteringsarbetet i fråga avses att resultera 

i, om inte Kommunen och Exploatören kommer överens om annat. 

Exploatören ansvarar för att genomföra en detaljprojektering av de allmänna 

anläggningarna och ta fram samtliga bygghandlingar, såsom ritningar, utredningar 

med mera, som erfordras för de allmänna anläggningarna innan 

entreprenadarbetena avseende allmänna anläggningar påbörjas. Exploatören ska 

även ta fram erforderliga relationshandlingar i samband med färdigställandet av 

dessa. 

Exploatören ska gemensamt med Kommunen upprätta en 

överlämningschecklista baserat på mallen i bilaga 1. Exploatören ska bestämma 

omfattningen av bygghandlingarna och relationshandlingarna tillsammans med 

Kommunen med utgångspunkt i överlämningschecklistan. Den upprättade 
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överlämningschecklistan ska uppdateras med erforderlig information i det 

fortsatta projekteringsarbetet och under produktion. 

Om detaljprojekteringen utförs i etapper ska en tillräcklig detaljerad projektering 

av Exploateringsområdet utföras i form av en systemhandling för att möjliggöra 

Exploatörens och Kommunens kontroll av att övergripande funktioner och 

anläggningar fungerar. Systemhandlingen ska i sådana fall vara färdigprojekterad 

och ha genomgått Kommunens granskning och kontroll enligt avsnitt 2.7 nedan 

innan några entreprenadarbeten får påbörjas. 

2.2. Samråd och samordning med tredje man 

Det är Exploatörens ansvar att under det fortsatta projekteringsarbetet samråda 

med berörda externa intressenter, såsom exempelvis projektledningen för 

Kommunen eller tredje mans angränsande projekt till Planområdet enligt 

Markgenomförandeavtalet, ledningsägare, räddningstjänst, SL etcetera 

2.3. Minimikrav egenkontroller 

Exploatören ska tillse att den som av Exploatören uppdragits att utföra 

detaljprojekteringsarbete, fullgör Kommunen minimikrav på egenkontroller. Se 

bilaga 2, ”Minimikrav Egenkontroll Projektör”. Exploatören och Kommunen ska 

vid behov gemensamt anpassa kraven på egenkontroller och föreskriva de 

ytterligare krav på egenkontroller som erfordras i bilagan.  

2.4. Startmöte projektör och geodetiska underlag 

Inför att startmöte med projektör ska hållas ska Kommunen och Exploatören 

genomföra avstämningsmöten enligt avsnitt 1 ovan för att gemensamt arbeta 

fram relevanta underlag. Exploatören kommer genomföra initiala möten med 

projektör för att arbeta fram planer med mera innan startmötet.  

Exploatören ska hålla ett startmöte för projekteringsarbete i varje 

projekteringsskede med utsedd projektör. Kommunen ska kallas till startmötet. 

Inför startmötet ska Exploatören tillhandahålla Kommunen en: 

1. kontaktlista där rollfördelningen inom projektet framgår, 

2. preliminär leveransplan som inkluderar Kommunens handläggningstider, 

granskningstider, samt för slutbesiktning, övertagandesyn och 

överlämnande samt 

3. förslag till överlämningschecklista i enlighet med avsnitt 2.1 ovan 

Inför eller i samband med startmötet ska Kommunens krav fastställas mellan 

Kommunen och Exploatören i enlighet med bilaga 4, ”Omfattningsbeskrivning 

av allmänna anläggningar”, till Markgenomförandeavtalet.  

Projektering får endast utföras med geodetiska underlag som är upprättade enligt 

Kommunens krav. Det geodetiska underlaget ska därför tas fram innan startmöte 

för projekteringsarbetet hålls med utsedd projektör. Kravställningen för 
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inmätning och format för leverans framgår i bilaga 3, ”Kravställning Inmätning 

Projektering”.  

Leveransen ska sorteras och ske enligt följande mappstruktur: 

 

 

 

 

 

 

Innan arbetet med inmätningar startar ska Exploatören kalla Kommunen till 

möte för att gå igenom kravställningen och eventuella ändringar. Inför inmätning 

kommer Exploatören att samråda med ekolog. Exploatören ska kalla till mötet 

senast 15 arbetsdagar innan mötet ska äga rum. På mötet ska det bestämmas när 

Exploatören ska leverera inmätningar enligt ovan till Kommunen för kontroll och 

godkännande. Kommunens granskningstid är fem arbetsdagar. 

Det färdigställda och av Kommunen godkända geodetiska underlaget ska 

tillhandahållas projektören av Exploatören. 

2.5. Projekteringsmöten 

Exploatören ska kalla Kommunen till samtliga projekteringsmöten, om inte annat 

överenskommes med Kommunen. Syftet med Kommunens deltagande är att 

inhämta nödvändig information och följa upp att Kommunens kravställningar 

beträffande de allmänna anläggningarna kan uppfyllas. Detta i syfte att 

effektivisera Kommunens granskningsprocess enligt avsnitt 2.7 nedan. 

2.6. Angående projekterade handlingars utformning 

med mera  

Allt projekteringsarbete ska genomföras i enlighet med Kommunens 

projekteringsanvisningar i Teknisk handbok. För att säkerställa att kraven uppfylls 

ska förutom ritningar även en mängdförteckning med beskrivande text enligt 

AMA Anläggning 13 tas fram om möjligt i samband med detaljprojekteringen. 

Om förtydliganden krävs i syfte att korrigera felaktigheter i Teknisk handbok eller 

annars i syfte att komplettera projekteringsanvisningar på erforderligt sätt, ska 

Kommunen lämna dessa förtydliganden och Exploatören efterkomma dessa.  

Eventuella avsteg från Teknisk handbok och AMA Anläggning 13 ska 

dokumenteras av Exploatören och redovisas för Kommunen för Kommunens 

skriftliga godkännande som inte oskäligen får innehållas eller fördröjas. Avsteg 

som inte godkänns av Kommunen får inte genomföras såvida det inte handlar 

om avsteg som saknar betydelse. 
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2.7. Kommunens granskning av projekterade 

handlingar 

Exploatören ska tillställa Kommunen projekterade handlingar i digitalt format för 

granskning. Exploatören och Kommunen ska vardera ha en (1) kontaktperson 

för informationsutbyte, leverans och synpunktshantering avseende projekterade 

handlingar. Kommunens granskning av handlingarna befriar inte Exploatören 

från funktionsansvar, konstruktionsansvar eller att avtalet följs. Kommunen 

svarar dock för de funktionskrav som Kommunen föreskriver.  

I Kommunens granskningsprocess kommer Kommunen att genomföra intern 

granskning av handlingar avseende allmänna anläggningar. Syftet med 

Kommunens granskningsprocess är att precisera och förklara Kommunens krav 

samt att kontrollera att utförd projektering följer fastställda krav. En systematiskt 

genomförd granskningsprocess bidrar till att höja kvaliteten på de projekterade 

handlingarna och därför är det av största vikt att projekterade handlingar, 

inklusive teknisk beskrivning, är färdigprojekterade vid granskning och att 

avisering sker i tid. Tider för granskning m.m. ska tas fram i samband med 

startmötet enligt punkt 2.4 ovan.  

Innan projekterade handlingar tillställs Kommunen för Kommunens granskning 

ska dessa vara samgranskade mellan olika teknikslag, av och med ledningsägare 

samt vara interngranskade av Exploatören och uppfylla de fastställda 

minimikraven för egenkontroller i bilaga 2. Kommunen har rätt att avbryta 

granskningen om handlingarna inte uppfyller kraven enligt föregående mening.  

För att Kommunen ska granska projekterade handlingar, ska dessa dessutom – i 

den utsträckning det är relevant - redovisa gator, parkanläggningar, naturmark, 

belysning, konstruktionsbyggnader, VA-/dagvattenanläggningar samt befintliga 

ledningar och ledningsomläggningar. Samtliga handlingar ska märkas 

granskningshandling. Vilka skalor handlingar ska upprättas i ska överenskommas 

om mellan Kommunen och Exploatören och arbetas in i 

överlämningschecklistan, varvid utgångspunkten ska vara följande. Planritningar 

ska upprättas i skala 1:200, elevationsritningar i skala 1:100, profilritningar väg i 

skala 1:100/1:1000, profilritningar VA i skala 1:100/1:400, tvärsektioner i skala 

1:100, normalsektioner i skala 1:50, detaljer i skala 1:20. Kvartersgränser och 

övriga bestämmelsegränser ska redovisas på ritningarna.  

Utöver granskning av handlingar för de allmänna anläggningarna ska Kommunen 

också ges möjlighet att granska och godkänna handlingar eller i förekommande 

fall tekniska förutsättningar avseende andra byggnadsverk i gränssnitt mellan 

kvartersmark och allmän plats, om dessa påverkar funktionen för eller drift och 

underhåll av de allmänna anläggningarna.   

Granskningen ska genomföras i Bluebeam eller vid var tid gällande 

granskningsrutin inom Kommunen.  
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Granskningen ska aviseras senast 14 kalenderdagar innan planerad leverans, om 

inte annat överenskoms mellan parterna. 

Granskningstiden är 10 arbetsdagar och påbörjas första vardagen efter det att 

Kommunen tillställts handlingar för granskning.  

När granskningen är slutförd och handlingarna är justerade enligt lämnade 

granskningssynpunkter ska Exploatören kalla Kommunen till en genomgång av 

dessa justerade handlingar tidigast fem arbetsdagar efter slutförd granskning. 

Exploatören ska tillse att samtliga granskningssynpunkter har bemötts av denne 

och/eller utsedd projektör och att granskningshandlingen justerats till 

genomgången. Efter genomgången ska Exploatören överlämna handlingarna till 

Kommunen för kontroll, om inte parterna överenskommer om annat exempelvis 

för det fall genomgången inte resulterar i ytterligare revideringar. Kommunens 

kontroll ska genomföras inom fem arbetsdagar och skriftligen ange huruvida 

handlingarna är godkända eller inte (som inte oskäligen får innehållas eller 

fördröjas). Det som är godkänt efter sådan kontroll (eller i förekommande fall, 

vid genomgången dessförinnan) ska anses utgöra godkänd handling.  

Kommunens granskning av projekterade handlingar får inte i någon del enligt 

ovan förläggas till veckorna 27 – 32 och 51 – 1, om inte annat kan 

överenskommas. 

Exploatören ska tillställa Kommunen historiken över granskningsprocessen i 

form av mötesprotokoll, granskningskommentarer, svar på 

granskningskommentarer och dylikt, för varje granskningsomgång som 

genomförs. Parterna ska enas om hur dokumentation ska ske löpande.  

2.8. Slutleverans av projekterade handlingar 

Om mängdförteckning med beskrivande text tas fram, ska den levereras i 

redigerbart Excel-format. 

Slutleverans av projekterade handlingar ska ske i det format som överenskoms 

mellan parterna. Vilka format handlingar ska upprättas i ska överenskommas om 

mellan Kommunen och Exploatören och arbetas in i överlämningschecklistan, 

varvid utgångspunkten ska vara följande. Ritningar ska levereras i A1 PDF/A1 

enligt SS-ISO 19005–1:2005. 

Exploatören ska härutöver även leverera en sammanställning över de avsteg från 

Teknisk handbok och i förekommande fall AMA Anläggning 13 som gjorts med 

datum för Kommunens godkännande och namn på den hos Kommunen som 

lämnat godkännandet (eller vid uteblivet godkännande, när godkännandet 

begärdes).  
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2.9. Kostnaden för de allmänna anläggningarna 

I syfte att förbereda övertagande av de allmänna anläggningarna och kunna 

budgetera för de allmänna anläggningarnas värde, behöver Kommunen uppgifter 

om den bedömda totalkostnaden för de allmänna anläggningarna. 

Exploatören ska därför i samband med leverans av projekteringen, även leverera 

bedömd totalkostnad för var och en av de allmänna anläggningarna.  

Den bedömda totalkostnaden ska vara baserad på produktionsresultat enligt 

Teknisk handbok och vara summerad enligt följande: 

• G/V_Vägkropp 

• G/V_Ytskikt 

• G/V_Belysning 

• G/V_Bro/kaj 

• G/V_Räcke/stängsel 

• G/V_Dagvatten/brunnar 

• G/V_Signaler/skyltar 

• G/V_Park 

3. Krav avseende utförandet 

3.1. Generella krav på produktionen 

För utförandet av de allmänna anläggningarna gäller Markgenomförandeavtalet 

och bilaga 4. 

Exploatören bär ansvaret för att samordna utförandet av mark- och 

anläggningsarbeten med ledningsägare och andra externa intressenter såsom och i 

förekommande fall SL, räddningstjänst, Trafikverket, Kommunens eller 

ledningsägares driftentreprenader m.fl. 

3.2. Produktionstidplan 

Exploatören ska upprätta en produktionstidplan som ska tillhandahållas 

Kommunen.  

Exploatören ska ajourhålla produktionstidplanen och så snart det är praktiskt 

möjligt meddela Kommunen ändringarna i den om allmän anläggnings 

färdigställandetid ändras. 

3.3. Inför produktionsstart 

Exploatören ska till Kommunen tillhandahålla handlingar stämplade som 

Bygghandling i digitalt format enligt Teknisk handbok senast två veckor före 

produktionsstart av de allmänna anläggningarna. 
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Exploatören ska tillse att syn förrättas avseende Kommunens mark inom 

arbetsområdet för entreprenaden samt avseende naturmark eller parkmark som 

ska överlåtas till Kommunen innan entreprenaden igångsätts. Representant från 

Kommunen och Exploatören ska delta vid sådan syn. Exploatören ska kalla 

Kommunen senast två veckor före synen äger rum. Synen ska dokumenteras av 

Exploatören, om inte annat överenskommes mellan parterna. 

3.4. Revidering av handlingar 

Revideringar av handlingar i produktionsskedet ska granskas av Kommunen. 

Exploatören ansvarar för att inhämta Kommunens synpunkter innan revidering 

av handling genomförs, varvid Kommunen ska lämna sina synpunkter med den 

skyndsamhet som erfordras, särskilt vad avser föranledda ÄTA-arbeten som kan 

inverka på produktionstidplanen. Om möjligt och det inte föranleder förseningar, 

ska granskningstiden vara minst fem arbetsdagar. Kommunen ska i samband med 

lämnandet av sina synpunkter inte ställa oskäliga krav.  

3.5. Kommunens kontroll av kvalitet och miljö samt 

kostnadsuppföljning 

Exploatören ska bereda Kommunen tillfälle att delta vid kvalitets- och 

miljömöten som hålls med anlitad entreprenör. Kommunen ska även beredas 

möjlighet att tillsammans med Exploatören genomföra kontroller avseende 

kvalitet och miljö i pågående entreprenad.  

Exploatören ska tillhandahålla Kommunen underlag enligt den kvalitetsplan som 

Exploatören låter upprätta innehållande sedvanliga dokument för att följa upp 

kvaliteten på de allmänna anläggningarna. Exploatören och Kommunen ska 

samråda om de närmare formerna för informationsutbytet m.m. 

Exploatören ska tillhandahålla Kommunen slutkostnadsprognos en gång per 

kvartal efter att produktionen har påbörjats och annat rimligen erforderligt 

underlag för att Kommunen ska kunna bedöma upparbetade och ändringar i 

prognosticerade kostnader avseende de allmänna anläggningarna. Syftet är att 

Kommunen löpande ska kunna bedöma sitt avskrivningsunderlag. Exploatören 

och Kommunen ska samråda om de närmare formerna för informationsutbytet 

med mera  

3.6. Entreprenadens slutbesiktning och 

relationshandlingar 

Kommunen äger rätt att delta vid slutbesiktning avseende de allmänna 

anläggningarna.  

Exploatören ska tillse att Kommunen kallas till slutbesiktningssammanträde 

senast två veckor inför slutbesiktning. Exploatören ska således ställa krav 

gentemot anlitad entreprenör att denne ska till Exploatören anmäla när 

entreprenaden i sin helhet eller till del är tillgänglig för slutbesiktning tidigare än 
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två veckor innan färdigställandet. Exploatören ska omgående meddela 

Kommunen om när sådan anmälan erhållits av Exploatören eller senast två 

veckor inför slutbesiktningssammanträde, om inte annat kan överenskommas 

mellan parterna. 

Exploatören ansvarar för att under produktionen genomarbeta, uppdatera och 

sedermera fastställa (genom signering) den överlämningschecklista som 

upprättats enligt avsnitt 2.1 ovan. När överlämningschecklistan är fastställd av 

Exploatören ska den överlämnas till Kommunen för godkännande (som inte 

oskäligen får innehållas eller fördröjas). 

I den mån handlingarna inte har godkänts redan av Kommunen enligt vad som 

anges ovan (se punkt 2.7), ska Exploatören tillställa Kommunen underlag för 

relationshandlingar för Kommunens godkännande snarast när sådan erhålls från 

Exploatörens entreprenör och innan handling stämplas ”Relationshandling”. Det 

primära syftet är att handlingarna ska innehålla korrekta inmätningar och följa vad 

som anges i överlämningschecklistan. Underlag ska senast tillställas Kommunen 

två veckor före slutbesiktningssammanträde, om inte annat kan överenskommas 

mellan parterna. Exploatören ska således ställa krav på anlitad entreprenör att 

tillhandahålla sådant underlag i god tid inför slutbesiktningssammanträde. 

Kommunens skäliga synpunkter på underlagen ska vara inarbetade i handling 

som stämplas ”Relationshandling”.  

Exploatören ska tillställa Kommunen relationshandlingar i original och övriga 

erforderliga handlingar för ägande och drift av anläggningen enligt 

överlämningschecklistan. 

3.7. Förbesiktning, garantibesiktning och övriga 

eventuella besiktningar eller syneförrättningar 

Kommunen äger rätt att delta vid förbesiktning, vid garantibesiktning samt vid 

andra besiktningar eller syneförrättningar avseende de allmänna anläggningarna.  

Exploatören ska tillse att Kommunen utan dröjsmål kallas till 

besiktningssammanträde eller syneförrättningar enligt stycket ovan när 

Exploatören får vetskap om sammanträdena eller syneförrättningarna. 

3.8. Övertagandesyn 

Det är först efter godkänd slutbesiktning och entreprenaden är avlämnad till 

Exploatören enligt det standardavtal som är tillämpligt för entreprenaden (AB 04 

eller ABT 06), som övertagandesyn kan äga rum mellan Exploatören och 

Kommunen. Syftet med övertagandesyn är att klargöra om förutsättningarna är 

uppfyllda för att Nacka kommuns driftsorganisation ska överta ägandet av och 

drifts- och underhållsansvaret för de allmänna anläggningarna i enlighet med 

denna bilaga. Om samtliga förutsättningar och villkor är uppfyllda enligt denna 

bilaga, ska Kommunen överta ägandet av och drifts- och underhållsansvaret för 
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de allmänna anläggningarna. Övertagande ska i sådana fall ske vid 

övertagandesyn. Vid detaljprojektering och inför att byggstart sker ska 

Exploatören och Kommunen diskutera förutsättningar för ett eventuellt etappvis 

övertagande. 

Övertagande av allmänna VA-anläggningar har reglerats särskilt med Nacka 

vatten och avfall AB. 

För att övertagandesyn ska hållas ska följande förutsättningar eller villkor vara 
uppfyllda, om inte annat kan överenskommas med Kommunen: 
 

1. Allmänna anläggningar inom Detaljplanen tas över vid ett och samma 
tillfälle, om parterna inte kommer överens om annat.   

2. Väg/gata som utgör en helhet, ett sammanhängande nät och innefattande 
anläggningar för belysning, eller dylikt längs vägen/gatan tas över 
samtidigt och först när anläggningarna vad avser de delar som omfattas av 
Detaljplanen, vilka Exploatören ansvarar över, i sin helhet är 
färdigbyggda.  

3. När Kommunen övertagit allmän anläggning ska Kommunen i 
förhållande till Exploatören ha full rådighet över och till platsen. 

4. Leverabler i upprättad överlämningschecklista ska ha överlämnats. 
5. Relationshandlingar för den allmänna anläggning som ska övertas ska ha 

lämnats över och vara godkända av Kommunen i enlighet med upprättad 
överlämningschecklista. 

6. Erforderlig driftsgenomgång ska ha genomförts  
7. Besiktningsutlåtande från slutbesiktning med entreprenören och eventuell 

samordnad provning ska överlämnas till Kommunen. 
8. Ansvar för kvarstående anmärkningar och utredningspunkter från 

slutbesiktningen vad gäller tid, kostnad och kvalitet ska vara utrett mellan 
Exploatören och Exploatörens entreprenör. 

9. Exploatören har lämnat besked om vem som utgör ombud för 
etableringsbesiktningar av växtlighet och tidpunkt för sådan 
etableringsbesiktning. 

10. Exploatören har lämnat besked om vem som utgör ombud för 
garantibesiktningar. 

4. Allmänt om kommunikation och besked 

med mera 
Parterna ska sinsemellan svara på kommunikation utan dröjsmål och agera lojalt 

inom ramen för informationsutbytet och samarbetet i övrigt enligt denna bilaga.  

För det fall Exploatören har begärt godkännande, besked, beslut, förtydliganden 

och krav i enlighet med denna bilaga och Kommunen inte återkommer med 

besked/beslut inom angiven tid enligt denna bilaga, eller i avsaknad av reglering 

av tid, utan oskäligt dröjsmål, har Exploatören rätt att, om inte annat har 

föreskrivits, själv välja fortsatt projektering eller utförande för att om möjligt 

undvika ekonomiska eller tidsmässiga konsekvenser vilket innebär att det ska 

anses godkänt. I förekommande fall ska valet göras i överensstämmelse med de 
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krav som Kommunen har uppställt i bilaga 7 och vad som i övrigt kan anses som 

godtagbar funktion och standard för den allmänna anläggningen och den samlade 

kravbild som kan anses ha fastställts mellan Exploatören och Kommunen för 

anläggningen. Kommunen ska tillse att den person som har utsetts för att lämna 

godkännande, besked, beslut, förtydliganden och krav har erforderlig behörighet.  

Kommunens saknar i regel möjlighet att lämna godkännande/besked/beslut etc. 

under veckorna 27 – 32 och 51 – 1.



 

5. Bilagor 

Bilaga 1, Mall Överlämningschecklistan 

Exploatören ska följa den överlämningschecklistan som Kommunen översänt per 

e-post 2024-01-30. Exploatören bekräftar att de fått ta del av 

överlämningschecklistan Bilaga 1 enligt ovan. 

 

 

 

 

 

 



Bilaga 2, Minimikrav Egenkontroll Projektör 

 Handling 

[TEKNIKOMRÅDE] 

 

 

 
  
 

EGENKONTROLL  GRANSKNINGSDELAR ALLMÄNNA KOMMENTARER 
TA 

KOMMENTARER 
ÅTGÄRDAT 

 Geodetiskt underlag    

☐ Projektering utförd i Koordinatsystem Sweref 99 18 00 och höjdsystem RH2000   ☐ 

☐ 
Geodetiskt projekteringsunderlag är upprättat i enlighet med Nackas krav/tillhandahållet 
projekteringsunderlag är använt. 

  ☐ 

 Administrativt    

☐ 
Projektering är utförd i sin helhet i enlighet med Nacka kommuns 
projekteringsanvisningar 

  ☐ 

Uppdrag Projektnummer Nacka Skede/Typ av handling/Avser handling 

[PROJEKTNAMN] [PROJEKTNUMMER] [FÖRPROJ/SH/FU/BH] 

 

Egenkontroll utförd av: [Projektör] 
Namn Sign Datum 

   

Granskning utförd av: [Teknikansvarig] 
Namn Sign Datum 
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EGENKONTROLL  GRANSKNINGSDELAR ALLMÄNNA KOMMENTARER 
TA 

KOMMENTARER 
ÅTGÄRDAT 

☐ 
Eventuella avsteg från projekteringsanvisningar är förtecknade och godkända av 
projektchef 

  ☐ 

☐ Projektering utförd i enlighet med AMA Anläggning 13   ☐ 

☐ Mängdbeskrivning är utförd i enlighet med AMA Anläggning 13   ☐ 

☐ Mängdbeskrivning är utförd i enlighet med MER Anläggning 13   ☐ 

☐ Inga avsteg från MER Anläggning 13 finns i mängdförteckning   ☐ 

☐ 
Inga motstridiga uppgifter föreligger i Mängdbeskrivning och Administrativa 
Föreskrifter 

  ☐ 

☐ Handlingsförteckning är upprättad och överensstämmer med leverans   ☐ 

☐ Samtliga handlingar enligt leveransplan är levererade och egenkontrollerade    ☐ 

☐    ☐ 

     

 Modellhantering    

☐ Modellfiler är upprättade i enlighet mad kommunens CAD-manual   ☐ 

☐ Samtliga modeller är levererade till projektplatsen   ☐ 

     

 Nacka Vatten och Avfall    
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EGENKONTROLL  GRANSKNINGSDELAR ALLMÄNNA KOMMENTARER 
TA 

KOMMENTARER 
ÅTGÄRDAT 

☐ 
Projektering utförd i sin helhet i enlighet med Teknisk Handbok, Nacka Vatten och 
Avfall 

  ☐ 

☐ Projektering är granskad och godkänd av NVOA:s projektledare eller motsvarande   ☐ 

☐ 
Projektering är samordnad med övriga ledningslag och teknikområden och inga 
kollisioner mellan ledningar/kantstenar/träd m.m. finns kvar i handlingen. 

  ☐ 

☐ …   ☐ 

Konsultens övriga egenkontrollpunkter 

☐    ☐ 

☐    ☐ 

☐    ☐ 

☐    ☐ 

☐    ☐ 

☐    ☐ 

☐    ☐ 

☐    ☐ 

☐    ☐ 

☐    ☐ 

☐    ☐ 
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EGENKONTROLL  GRANSKNINGSDELAR ALLMÄNNA KOMMENTARER 
TA 

KOMMENTARER 
ÅTGÄRDAT 

☐    ☐ 

☐    ☐ 

☐    ☐ 

 

 

 

 

 

 

 

 

 

 

 



Bilaga 3, Kravställning Inmätning Projektering 

Kompetenskrav och övergripande kravställning  

• Inmätning ska utföras av person(er) med minst 2 års mätningstekniks 

utbildning och 3 års praktiskt arbete. 

• Inmätning ska ske med minst klass T2 totalstation enl SIS-TS21143:2016 

Tabell A.1. Laserscanning kan göras som komplement. 

• Använd kodlista BH-90 eller kodlista med lager i klartext. 

• Ett aktuell Ortofoto ska tas med drönarteknik om Transportstyrelsens 

regelverk tillåter det. Ortofotot ska kontrolleras och verifieras med 

markstöd. 

Utgångspunkter: 

• Endast Nacka Kommuns anvisade punkter ska användas som 

utgångspunkter. 

• Stationsetablering ska utföras enl. krav i SIS-TS21143:2016 kapitel 7.3 

• Etablering med totalstation ska ske mot anvisade punkter eller enligt 

Rufris. Vid Rufris ska anvisad höjdfix användas. 

Inmätning: 

• Inmätning ska utföras enl. krav i SIS-TS21143:2016 kapitel 7.4 

• Inmätning med RTK teknik ska utföras enl. krav i SIS-TS21143:2016 

kapitel 7.2 

Inmätning ska ske av: 

• Alla materialgränser 

• Alla fasta föremål 

• Fasader 

• Golvhöjder i befintliga hus 

• Träd större än 10 cm stamdiameter. 

• Brytlinjer i terräng 

• Berg i dagen 

Leverans av inmätning: 

• Leverans av lagerstrukturerad 3D DWG-fil (BH-90 eller lager i klartext) 

• Leverans av triangulerad markmodell i: dwg-format. 

• Georefererat Ortofoto i: tiff-format  

• Punktmoln i: las-, laz-format 

• All data levereras i Sweref 99 18 00_RH2000 



 

 

 

BILAGA 4 

OMFATTNINGSBESKRIVNING 

AV ALLMÄNNA 

ANLÄGGNINGAR 
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Innehållsförteckning 

1. Allmänt ....................................................................................... 2 

2. Gemensamma krav ................................................................... 2 

3. Gator ........................................................................................... 4 

3.1. Gång- och cykelbana ....................................................................................... 4 
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3.3. Trafikutrustning ............................................................................................... 5 
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4. Park och natur ........................................................................... 5 

4.1. Allmän plats Natur som ansluter mot Lokalgatan ................................... 5 
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5. Konstruktionsbyggnader .......................................................... 6 

6. Vatten och avfall samt övrig media ......................................... 6 
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1. Allmänt 
Exploatören ska för Detaljplanen utföra och bekosta följande allmänna 

anläggningarna på allmän plats inom och i anslutning till Planområdet, vilka 

kommunen ska ta över. Lokalgatan i Bilaga 1 är markerad i bilden nedan. 

• Lokalgata (industrigata med gång och cykelbana) med ungefärlig 

utbredning enligt skiss nedan. 

 

 

2. Gemensamma krav 
Följande gäller som utgångspunkt för detaljprojekteringen av de allmänna 

anläggningarna.  

 

Exploatören ska inför att Exploatören låter utföra detaljprojekteringsarbete eller 

motsvarande projekteringsarbete som ligger till grund för entreprenads 

genomförande, inhämta den gällande version av de dokument som omnämns 

nedan i syfte att, med eventuella förtydliganden som lämnas av Kommunen, 

fastslå ramarna för det fortsatta projekteringsarbetet avseende allmänna 

anläggningar.  

 

Dokumenten nedan innehåller de krav som gäller vid ingåendet av 

Markgenomförandeavtalet. Kraven kan komma att förändras vid den tidpunkt 
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som arbetet med projekteringen ska påbörjas och som framgår är det de krav 

som föreligger då som ska gälla (med de eventuella förtydliganden som lämnas av 

Kommunen). När kraven har fastställt ska oskäliga och fördyrande förändringar 

inte ske, såvida inte parterna kommer överens om annat. Parterna är överens om 

att kraven ska fastställas i samband med startmötet enligt punkt 2.4 i bilaga 3 till 

Markgenomförandeavtalet (med eventuella förtydliganden som kan behövas för 

den fortsatta projekteringen).  

 

För det fall Exploatören inte påbörjar produktionen av de allmänna 

anläggningarna inom två år från startmötet, ska kraven uppdateras och nytt 

startmöte hållas varvid samma princip som ovan ska gälla. För det fall fristen om 

två år inte kan hållas och det inte beror på Exploatören, såsom exempelvis att 

artskyddsfrågor aktualiseras, startbesked dröjer eller liknande, ska fristen 

förlängas med skälig tid, dock inte mer än ytterligare ett år. Vad som anges i det 

föregående i detta stycke gäller dock inte krav som ställs av tredje man och inte 

Kommunen. Exploatören och Kommunen ska i samråd beakta krav från tredje 

man.   

 

1. De allmänna anläggningarna ska projekteras i enlighet med Kommunens 

projekteringsanvisningar avseende belysning, vägar, gator m.m. i Teknisk 

Handbok. Del 1, 2, 3, övriga delar av del 4, och del 7 i Teknisk Handbok, 

ska i tillämpliga delar verka vägledande för Exploatören i syfte att 

underlätta för Exploatören att i samråd med Kommunen fastställa 

omfattningen och utförandet av allmän anläggning. 

 

2. Utöver Teknisk Handbok ska de allmänna anläggningarna utformas så att 

krav i följande dokument, utan inbördes ordning, är uppfyllda: 

 

a. Teknisk förstudie 

i. Förprojektering (Sweco, 2015-03-31) 

ii. Förprojektering MVG/XYZDP 2023-12-21) 

iii. Utredning sulfidberg (Geosigma, 2021-11-29) 

iv. Miljöteknisk bergundersökning (Trapezia, 2022-12-08) 

v. Trafikanalys (M4Traffic,2023-10-23) 

vi. PM Geoteknik (Bjerking, 2023-09-08) 

vii. Markteknisk undersökningsrapport (Bjerking, 2023-09-08) 

viii. PM Bergteknik (Bjerking 2023-10-24) 

ix. Bullerutredning, (Sweco 2023-10-06) 

x. Ljusbullerutredning (Uppsala Teknikprojektering, 2024-

01-19) 

xi. Dagvattenutredning (PE Teknik & Arkitektur, 2024-01-

12) 

xii. Riskutredning (Briab, 2023-10-24) 

xiii. Gestaltningsprogram (MVG/XYZDP 2024-01-28) 
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b. Nacka kommuns ramdokument för projekterings- och 

utbyggnadsarbete 

i. Lokala ordningsföreskrifter för Nacka kommun  

ii. Metadataformulär geotekniska undersökningar  

iii. Möbel- och materialbibliotek för Nacka kommun 

 

c. Typritningar Nacka kommuns tekniska handbok 

i. T01 Typsektion uppbyggnad gata 

ii. T02 Utformning övergångställe 

iii. T06 Växtbäddar 

iv. T07 Dagvattenbrunn i betong väg 

v. T10 Regnbäddar A 

 

d. Allmänna styrdokument 

i. VGU - regler för vägars och gators utformning  

ii. RiBuss - riktlinjer för utformning av infrastruktur med 

hänsyn till buss, se dock nedan angående avsteg. 

iii. RiInfart - riktlinjer infartsparkering  

iv. RiTill- Riktlinjer Tillgänglighet för barn, äldre och 

personer med funktionsnedsättning 

v. TRVINFRA 00224-Vägöverbyggnad 

vi. Handbok Arbete på väg 2019  

vii. Trast - trafik för en attraktiv stad 

viii. Hissar och andra motordrivna anläggningar - Boverkets 

författarsamling 

ix. Standard för skyddande av träd vid byggnation 2018 - 

Sveriges lantbruksuniversitetet 

3. Gator 
Industrigatan sträcker sig från nya cirkulationsplatsen vid Ormingeleden och ca 

150 meter in i Exploateringsområdet. Industrigatan har en vändplan som medger 

vändning för sopbilar. Vändning med tunga lastbilar (LBn) ska säkerställas. 

Industrigatan ska ha en gång- och cykelbana som ansluter vid gång och cykelväg 

genom skogen till Sparvstigen. 

 

Snöröjningsmaskiner och sopmaskiner måste ha fritt från hinder längs gång och 

cykelbanor. 

3.1. Gång- och cykelbana 

För Nacka kommuns möbel- och materialbibliotek gäller ambitionsnivå standard för 

Lokalgatan. Se Nacka kommuns möbel- och materialbibliotek för exempel på typ 

av utrustning som gäller för respektive nivå. Möbel- och materialbiblioteket 

återfinns i Teknisk handbok. 

 

https://www.nacka.se/49464d/globalassets/kommun-politik/dokument/styrdokument/foreskrifter/lokal-ordningsstadga-for-nacka-kommun.pdf
https://www.nacka.se/4ab11d/globalassets/underwebbar/teknisk-handbok/aktuella-bilagor/nacka-kommuns-styrande-dokument/metadataformular_geotekniska_undersokningar.xlsx
https://www.nacka.se/49f3e3/globalassets/underwebbar/teknisk-handbok/aktuella-bilagor/nacka-kommuns-styrande-dokument/bilaga-b_materialbibliotek.pdf
https://www.nacka.se/4a52b2/globalassets/underwebbar/teknisk-handbok/aktuella-bilagor/typritningar-aktuell-mapp/typritningar/t1_typsektion_uppbyggnad_gata.pdf
https://www.nacka.se/4a52a3/globalassets/underwebbar/teknisk-handbok/aktuella-bilagor/typritningar-aktuell-mapp/typritningar/t2_utformning_overgangsstalle.pdf
https://www.nacka.se/4af25e/globalassets/underwebbar/teknisk-handbok/gamla-bilagor/typritningar-gamla/typritningar-gamla-bilagor/t06_vaxtbaddar.pdf
https://www.nacka.se/4a4d67/globalassets/underwebbar/teknisk-handbok/aktuella-bilagor/typritningar-aktuell-mapp/typritningar/t7-dagvattenbrunn-i-betong-vag.pdf
https://www.nacka.se/4aa05f/globalassets/underwebbar/teknisk-handbok/aktuella-bilagor/typritningar-aktuell-mapp/typritningar/t10_regnbaddar_a.pdf


 
 

5 (6) 

Gångbanan ska ha god tillgänglighet för rullstol, rullator och barnvagnar. 
Snöröjningsmaskiner och sopmaskiner måste ha fritt från hinder mellan åtminstone 
vartannat träd längs gång- och cykelbana. 

För verksamhetsområdet ska in- och utfarterna utformas på ett trafiksäkert sätt.  

3.2. Lokalgata 

Lokalgatan ansluter Markområdet till Ormingeleden. Lokalgatan avslutas mot 

Markområdet med en vändplats. 

Gatans dagvatten leds ner i en större öppen regnbädd enligt utformning 

presenterad i gestaltningsprogram för allmän plats och i enlighet med 

utformningen föreslagen i Dagvattenutredningen (PE Teknik & Arkitektur, 2024-

01-12). 

Vägslänter och diken som ligger inom vägområdet ska iordningställas i enlighet 

med Gestaltningsprogrammet för området samt dagvattenutredningen enligt 

ovan. 

Där markarbeten krävs utanför markerat område för Lokalgata och där 

gestaltningsprinciper saknas ska kommunen lämna godkännande för åtgärderna 

och marken ska återställas till minst likvärdig standard. 

3.3. Trafikutrustning 

Nödvändig skyltning och tydlig vägvisning ska finnas i området. 

3.4. Dagvatten 

Gatans dagvattenhantering ska utredas i samråd med kommunens 

dagvatteningenjör.  

3.5. Utformning mot kvartersmark 

Utformning mot kvartersmark måste möjliggöra snöhantering på allmän plats och 

grönytor avgränsas med kant mot gångbana som möjliggör kommunens drift. 

Allmän platsmark med hårdgjord yta som angränsar mot plantering på 

kvartersmark ska ha kant.  

4. Park och natur 

4.1. Allmän plats Natur som ansluter mot Lokalgatan 

En buffertzon ska upprättas mot Naturområdet där sprängningarna för 

Markområdet och Lokalgatan genomförs. Buffertzonen ska upprättas i samråd 

med kommunen innan markarbeten startas. Syftet med buffertzonen är att i 

största möjliga mån skydda vegetationen inom Naturområdet.  
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4.2. Bergslänter 

Bergslänter ska dimensioneras utifrån behov och proportion. 

5. Konstruktionsbyggnader 
Gatubelysning på allmän plats ska utgöras av stolpbelysning. 

6. Vatten och avfall samt övrig media 
För krav gällande allmänna vatten och avfallsanläggningar och övrig media 

hänvisas till respektive ledningsägare. 
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INTENTIONSAVTAL ORMINGE TRAFIKPLATS UTBYGGNAD AV VATTEN- 
och SPILLVATTENLEDNINGAR  

 
§ 1 PARTER 
Mellan Nacka Vatten och Avfall, org.nr 559066-7589 (nedan ”NVOA”), och Tranviks Udde Orminge 

AB, org.nr 559414-6937 (nedan ”Exploatören”), har träffats följande intentionsavtal om utbyggnad 

av vatten- och spillvattenledningar gällande del av fastigheterna Tollare 1:3 och Lännersta 10:1 

(nedan ”Fastigheterna”). 
 

§ 2 BAKGRUND OCH SYFTE 
Kommunstyrelsen har 2022-10-24 beslutat att till Exploatören anvisa ett markområde som utgör del 

av Fastigheterna (nedan ”Markområdet”) genom att ingå markanvisningsavtal. Ett 

markgenomförandeavtal ska nu ingås mellan Nacka kommun och Exploatören som fullföljer och 

ersätter markanvisningsavtalet i sin helhet. Detta intentionsavtal ska utgöra en bilaga till 

markgenomförandeavtalet. 

Markområdet är i dag inte va-försörjt och därför behöver ledningar för vatten och spillvatten byggas. 

Exploatören kommer i detta syfte att sedermera ingå ett utbyggnadsavtal med NVOA (nedan 

”Utbyggnadsavtal”). Utbyggnadsavtalet ska innehålla de fullständiga villkoren för utbyggnaden av 

ledningarna och ingen sådan byggnation ska påbörjas innan avtalet undertecknats av båda parter.  
 

§ 3 ÖVERENSKOMMELSE 

Parterna är överens om att Exploatören projekterar och bygger ut vatten- och spillvattenledningar så 

att de ansluter till Markområdets fastighetsgräns enligt NVOA:s anvisningar. Det sagda innebär att 

NVOA ensam beslutar om och tar ansvar för bland annat teknisk standard och var ledningar, 

förbindelsepunkt och andra delar av anläggningen ska förläggas. 

NVOA ska stå för samtliga Exploatörens faktiska kostnader relaterade till utförande och utbyggnad 

av vatten- och spillvattenledningarna, innefattande utredning, projekterings- och 

utbyggnadskostnader samt schaktarbeten och arbetstid. Exploatören ska löpande fakturera sådana 

kostnader till NVOA. 

Exploatören ska faktureras anslutningsavgift separat enligt vid anslutningen gällande taxa och i 

enlighet med vad som stipuleras i lag om allmänna vattentjänster, dvs. när utbyggnad och anvisning 

av förbindelsepunkt skett. 

  

§ 4 UPPHANDLING 
Exploatören ska som en del av uppdraget upphandla entreprenör för utförande av utbyggnationen. 

NVOA ska ges erforderlig insyn i upphandlingsförfarandet och dess dokument exempelvis genom att 

kallas till möte vad angår förfrågningsunderlag, utvärdering och förhandling. Upphandling ska ske så 

att särskild del av anbudet avser de kostnader som NVOA ska bära. Dessa ska således gå att särskilja 

från övrig entreprenadkostnad. NVOA ska vid behov ha rätt att delta i Exploatörens förhandling med 

entreprenören i de delar där anbudet avser kostnader NVOA ska bära. Eftersom Exploatören får 

förtroendet att bygga å NVOA:s vägnar, har denne inte rätt att utan NVOA:s medgivande ingå avtal i 

den delar som avser NVOA:s kostnader, vilket inte oskäligen får vägras eller fördröjas. 

Exploatören ska under upphandlingen således beakta NVOA intressen och tillse att avtal med 

entreprenör träffas på marknadsmässiga villkor. Exploatören ska vidare tillställa NVOA en kalkyl och 

med tydlighet redovisa de kostnader som NVOA ska bära. 
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§ 5 UTBYGGNADSAVTALET 
Till Utbyggnadsavtalet ska biläggas en mellan parterna överenskommen tidplan. Ändringar i 

tidplanen ska utan dröjsmål meddelas NVOA. 

Till Utbyggnadsavtalet ska biläggas en kostnadskalkyl. För NVOA kostnadspåverkande faktorer ska 

utan dröjsmål meddelas NVOA. Kostnadsändring/ökning ska godkännas av NVOA innan åtgärd vidtas, 

vilket ska ske utan dröjsmål och inte oskäligen förvägras. 
 

§ 6 LEDNINGSRÄTT 

För att sakrättsligt skydda NVOA:s anläggning kan de ledningar mm som omfattas av 

Utbyggnadsavtalet behöva säkras genom att avtalsservitut ingås eller ledningsrätt beslutas. 

Exploatören ska i detta syfte utan ersättning upplåta eventuellt erforderligt servitut eller 

ledningsrätt inom Markområdet.  

NVOA ska ansvarar för och bekostar eventuell ledningsrätt/servitutsavtals ingående och ansökan hos 

Lantmäteriet.  

Det kan, på grund av nyutbyggnaden, därutöver bli nödvändigt med ledningsrätt eller servitut på 

tredje parts fastighet. Även sådana eventuellt erforderliga ledningsrätter/servitut bekostar och 

ansvarar NVOA för. 

Ingen utbyggnad kan påbörjas innan sakrättsligt skydd erhållits för planerad anläggning.  

 
§ 7 SÄKERHET 
NVOA har i Utbyggnadsavtalet rätt att kräva säkerhet i form av moderbolagsborgen (eller annan 

säkerhet som godtas av NVOA) för Utbyggnadsavtalets rätta fullgörande. Sådan säkerhet ska uppgå 

till minst 50 % av kalkylerad utbyggnadskostnad för vatten- och spillvattenledningarna och ska gälla 

till dess att utbyggnaden av vatten- och spillvattenledningarna är utförda och har godkänts vid 

slutbesiktning.  

 

§ 8 ÖVERLÄMNANDE  

Exploatören ska tillse att ABT 06 (Allmänna Bestämmelser för totalentreprenader avseende 

byggnads-, anläggnings- och installationsarbeten utfärdade av BKK) gäller för Exploatörens 

entreprenad(-er) avseende anläggningen, varvid garantitiden ska vara minst fem (5) år och i övrigt 

ska sedvanligt ansvar enligt ABT 06 tillämpas.  

Efter att NVOA övertagit entreprenaden/entreprenaderna ska utgångspunkten vara att Exploatören 

till NVOA ska överlåta sina rättigheter att gentemot anlitad entreprenör/entreprenörer göra gällande 

fel och skadeståndsansvar enligt det entreprenadavtal som träffats mellan Exploatören och dess 

entreprenör/entreprenörer. Från och med entreprenadens/entreprenadernas godkännande ska av 

Exploatören anlitad entreprenör/entreprenörer således gentemot NVOA förpliktas att i samma 

utsträckning som i förhållande till Exploatören på egen bekostnad avhjälpa samtliga fel som 

framträder i anläggningarna under garantitiden, och väsentliga fel (enligt kapitel 5 ABT 06) som under 

en ansvarstid om tio år framträder efter utgången av femårsperioden, samt svara för skador till följd 

av fel i anläggningarna. Exploatörens rätt att överlåta rätten att göra gällande fel och 

skadeståndsansvar enligt ovan förutsätter att: 

(i) Entreprenadavtalet föreskriver ett fel- och skadeståndsansvar för entreprenören som minst 

motsvarar vad som föreskrivs i ABT 06; 

(ii) Exploatören har tillhandahållit NVOA underlag utvisande urval av upphandlad entreprenörs 

referensprojekt; 
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(iii)  upphandlad entreprenör har ställt ut säkerhet för sitt åtagande motsvarande minst ett belopp 

om 10 % av kontraktssumman under entreprenadtiden och 5 % för tid därefter intill två år efter 

entreprenadens godkännande eller, om fel konstateras vid besiktning inom denna tid, till dess att 

felet har avhjälpts, eller entreprenörens åliggande har fullgjorts på annat sätt. Säkerheten ska gälla 

även i förhållande till NVOA när NVOA övertar rätten att göra gällande fel/skadeståndsansvar 

gentemot entreprenören;  

(iv) upphandlad entreprenör innehar minst sådan försäkring som föreskrivs i ABT 06;  

(v) upphandlad entreprenör vid ingåendet av entreprenadavtalet kan uppvisa en kreditvärdighet om 

minst nivå ”A”; samt 

(vi) Exploatören har skriftligen informerat entreprenören om överlåtelsen av rätten att göra gällande 

fel/skadeståndsansvar och tillställt iNVOA bevis på att entreprenören blivit informerad. 

Genom överlåtelse av rätten att göra gällande fel- och skadeståndsansvar enligt ovan ska 

Exploatörens åtaganden avseende utbyggnaden anses vara fullgjorda och slutligt reglerade.  

Om Exploatören ingår avtal med entreprenör som inte uppfyller rekvisiten i (i)-(iv) i denna punkt ska 

Exploatören inte ha rätt att överlåta rättigheterna enligt entreprenadavtalet/en. Exploatören och ska 

i sådant fall i förhållande till NVOA, under garantitiden enligt ABT 06, ansvara för att på egen 

bekostnad avhjälpa samtliga fel som föreligger i anläggningarna samt även för väsentligt fel som visar 

sig efter utgången av femårsperioden under en ansvarstid om tio år, från och med dagen för 

övertagandet av varje anläggning. Exploatören förbinder sig också att ansvara för och på egen 

bekostnad åtgärda skada på grund av fel i anläggningarna.  

Vid tolkningen av omfattningen av Exploatörens ansvar enligt stycket ovan ska bestämmelserna om 

ansvar under garantitid och om ansvar för väsentligt fel i kapitel 5 i ABT 06 tillämpas. Dock ska även 

sådant fel som en beställare ansvarar för enligt ABT 06, åligga Exploatören att i förhållande till NVOA 

avhjälpa såvida felet inte beror på av NVOA anvisad teknisk lösning eller konstruktion eller av 

Kommunen lämnad felaktig uppgift. Om Exploatören inte avhjälper fel eller åtgärdar skada på grund 

av fel, som Exploatören enligt föregående stycket ansvarar för, äger NVOA rätt att avhjälpa fel och 

åtgärda skador på Exploatörens bekostnad. 
 

§ 9 ÖVERLÅTELSE 
Exploatören får inte överlåta detta intentionsavtal utan NVOA:s skriftliga medgivande, vilket inte 

oskäligen får vägras eller fördröjas. 
 

§ 10 UPPHÖRANDE 
Detta intentionsavtal upphör att gälla när parterna ingått ett Utbyggnadsavtal avseende Fastigheten. 

Har parterna inte senast inom tre (3) år från det att detaljplanen vunnit laga kraft, undertecknat 

Utbyggnadsavtal eller kommit överens om förlängning av denna tidsfrist, upphör detta 

intentionsavtal per automatik att gälla. För det fall att markgenomförandeavtalet upphör att gälla, 

upphör även detta intentionsavtal att gälla.  
 

§ 11 TVIST 
Tvist angående tolkning och tillämpning av detta intentionsavtal ska avgöras vid Nacka tingsrätt 

enligt           svensk lag. 

 
 
 

(signatursida följer) 
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Detta intentionsavtal är upprättat i två likalydande exemplar varav parterna tagit var sitt. 

Nacka den 2024-02-02 Sickla den 2024-02-02 

För Nacka Vatten och Avfall AB För Tranviks Udde Orminge AB 
 

  
 

Mats Rotsö      Henrik Seidler 
…………………………….. …………………………….. 

 
 
 
       Andréas Tövinge 

…………………………….. …………………………….. 
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1. Bakgrund 

Detta är en avtalsbilaga till det avtal som tecknas mellan Kommunen och 

exploatör i samband med exploateringsprojekt (principöverenskommelse-

exploateringsavtal, markanvisningsavtal-markgenomförandeavtal). Utifrån de 

strategiska beslut som tagits inom Nacka kommun (Strategi för miljö- och 

klimatambitioner, miljöprogrammet med lokala miljömål, program för 

markanvändning) har åtgärder tagits fram som både avser driftskede och 

byggskede. Med Kommunen avses avtalsparten, med kommunen avses de olika 

kommunala enheter som exploatören kan komma i kontakt med.  

2. Redovisning  

A. Exploatören ska vid anmodan från Kommunen kunna redovisa hur 

denna avtalsbilaga har följts.  

 

B. Exploatören ska också redovisa i enkäten för Nacka kommuns Miljö- och 

klimatambitioner resultatet av miljöarbetet i det egna projektet, när 

kommunen sänder ut detta.     

3. Miljöåtgärder, driftskedet 

A. Exploatören åtar sig att inom Markområdet ordna med minst 50 

cykelparkeringar. 

 

B. Minst 6 stycken publika laddplatser för elbil ska ordnas inom 

Markområdet. 

 

C. Utomhusmiljön ska utformas med material som inte uppenbart bidrar till 

dagvattnets föroreningsbelastning, i samråd med kommunen.  

 

D. Exploatören ska alltid minst se till, och kunna redovisa, att dagvatten 

inom exploateringsområdets kvartersmark fördröjs och infiltreras i 

kvartersmarken samt avleds från kvartersmarken i enlighet med 

dagvattenutredningen till detaljplanen. 

 

E. Byggnader och utemiljö ska utformas så att skyfall i form av minst 100-

års regn med klimatfaktor kan avledas enligt dagvattenutredningen till 

detaljplanen.  

 
F. Exploatören ska även beakta publikation P105 från Svenskt Vatten. Den 

säger bland annat att byggnadernas marknivå ska ligga minst 0,5 meter 

över gatunivå. Närmast byggnaderna, cirka 3 m, ska marken ha en lutning 

på 1:20 och längre ut en något mer flack lutning på cirka 1:50-1:100. 
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G. Avfallssortering med flera fraktioner kommer finnas inom området 

utöver hushållsavfall och matavfall.  

 

H. Inför ansökan om bygglov ska exploatören samråda med Kommunen och 

Nacka vatten och avfall avseende valda dagvattenåtgärder.  

 
I. Vid utformning av bebyggelsen ska en god ljudmiljö utomhus 

eftersträvas.  
 

J. Exploatören åtar sig att uppföra minst två av byggnaderna inom 
planområdet enligt certifieringsorganet Breeam eller likvärdig certifiering.  
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4. Miljökrav i byggskedet 

 

4.1. Exploatörens miljöarbete 

4.1.1. Miljöledning i exploatörens verksamhet 
Exploatören ska bedriva ett systematiskt miljöarbete som minst omfattar följande 

ingående delar: 

1. Miljöpolicy 

• som är antagen av företagets ledning 

• som innehåller åtagande om att uppfylla där angivna bindande krav och 

en ständigt förbättrad miljöprestanda. 

2. Mål och handlingsplaner för betydande miljöaspekter och miljörisker. 

 

3. Rutiner för: 

• Hantering av betydande miljöaspekter och miljörisker. 

• Egenkontroll och uppföljning av miljöarbetet 

• Hantering av avvikelser, korrigerande och förebyggande åtgärder 

• Beredskap och agerande vid nödlägen 

4.1.2. Miljöplan för entreprenaden 
Exploatören ska innan arbeten påbörjas på plats tagit fram en objektsanpassad 

miljöplan där följande punkter minst ska ingå: 

1. En redovisning av i entreprenaden identifierade betydande miljöaspekter och 

miljörisker.  

2. En beskrivning av vilka miljökraven är och hur de ska uppnås inom 

entreprenaden. 

Följande ska minst ingå i beskrivningen: 

a. Generella miljökrav. 

b. Objektspecifika miljökrav (miljökrav som är specifika utifrån det arbete 

som ska utföras och platsens förutsättningar), inklusive tillämpliga krav i 

miljölagstiftning, miljötillstånd eller myndighetsbeslut. 

c. Exploatörens åtgärder för att uppfylla miljökrav samt för att förebygga 

miljöpåverkan och miljörisker inom ramen för entreprenaden. 

d. En identifiering och värdering av miljörisker samt åtgärdsplan för att 

minimera riskerna. 
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e. Hur miljökompetensen säkerställs, dvs vilken kompetens som finns med 

hänsyn till miljökraven och vilken kompetens som finns tillgänglig på 

plats. 

f. Hur miljöplanen och miljökraven ska kommuniceras med personal, egen 

såväl som inhyrd. 

g. Hur uppföljning sker för att säkerställa att arbete sker i enlighet med 

miljöplanen samt att miljökraven uppfylls.  

4.1.3. Miljöolyckor och avvikelser 
Exploatören ska upprätta en nödlägesberedskapsplan/rutin vid miljöolycka eller 

miljötillbud som redovisar vilka nödlägen/miljöolyckor som kan komma att 

uppstå samt hur de ska hanteras. Organisation, befogenheter och ansvar ska 

framgå av nödlägesrutinen.  

Nödlägesrutinen ska anslås på tydligt ställe på arbetsplatsen.  

Personal ska ha utbildning och tillgång till nödvändig utrustning för att kunna 

genomföra åtgärder enligt planen.  

Spillberedskap ska finnas på plats för att hantera olyckor som t.ex. oljeläckage 

eller kemikaliespill. Alla arbetsmaskiner ska vara utrustade med saneringsvätska 

eller absorberande medel samt vara lätt tillgängligt för att vid olyckshändelse 

förhindra vidare spridning. 

I händelse av miljöolycka eller tillbud ansvarar alla medarbetare inklusive 

underexploatörer på arbetsplatsen för att aktivt delta i arbetet med att begränsa 

konsekvenserna, om detta kan ske utan risk för egen hälsa och säkerhet.  

Vid miljöolycka ska tillsynsmyndigheten vid Nacka kommun (miljöenheten) 

meddelas. 

4.1.4. Uppföljning, kontroll och granskning 

 

4.1.4.1. Exploatörens egenkontroll 

Exploatören ska löpande utföra egenkontroller för att stämma av att miljöarbetet 

styrs i enlighet med krav i tillämpliga lagar och föreskrifter, krav som ställs i 

avtalet och i eventuella myndighetsbeslut.  

4.1.4.2. Miljöronder 

Miljöronder ska genomföras minst månadsvis. Syftet med ronderna är att 

kontrollera att Exploatörens miljöarbete sker i enlighet med gällande krav och 

rutiner samt att identifiera risker och möjligheter. Ronderna ska protokollföras. 
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4.1.4.3. Revisioner 

Kommunen ska ha rätt att genomföra revisioner med avseende på avtalade 

miljökrav. Har exploatören anlitat underexploatörer ska Kommunen ha samma 

rätt och tillträde hos dem. 

4.1.4.4. Redovisning och rapportering 

Dokumentation, som styrker att ställda miljökrav uppfylls, ska finnas tillgänglig 

hos Exploatören. 

Rapportering till Tillsynsmyndighet ska ske enligt beslut och domar. 

4.2. Tillstånd och myndighetskontakter/anmälningar 
Exploatören ansvarar för att söka de tillstånd, lov och anmälningar som behövs 

enligt plan- och bygglagen, miljöbalken med förordningar och andra aktuella lagar 

i entreprenaden samt att ta erforderlig kontakt med berörda tillsynsmyndigheter.  

4.3. Skydd för kringboende, verksamheter och 

trafikanter 
Arbete ska bedrivas i enlighet med krav i Lokala ordningsföreskrifter samt Lokala 

hälsoskyddsföreskrifter för Nacka kommun. Föreskrifterna innebär bland annat att 

arbetet ska bedrivas så att trafikanter, allmänheten, boende, fastighetsägare samt 

övrig verksamhet ska skyddas från störningar i form av transporter, buller, 

nedsmutsning, damm, stänk, lukt eller ljus.  

https://www.nacka.se/4945f8/globalassets/stadsutveckling-

trafik/dokument/stadsutveckling/lokal-ordningsstadga-for-nacka-kommun-1.pdf 

https://www.nacka.se/499ed3/globalassets/kommun-

politik/dokument/styrdokument/foreskrifter/lokala-halsoskyddsforeskrifter.pdf 

4.4. Kommunikation och hantering av klagomål 
Inför störande arbetsmoment som exempelvis särskilt bulleralstrande 

arbetsmoment ska närboende och verksamheter alltid informeras i förväg 

skriftligen. När klagomål inkommer ska Exploatören omedelbart hantera dessa 

samt informera och återkoppla till berörda parter. 

4.5. Kemiska produkter, varor och material 

4.5.1. Innehåll av farliga ämnen 
Exploatören ska verka för att alla kemiska produkter, material och varor som används 

i entreprenaden eller är inbyggda är fria från ämnen som är skadliga för 

människors hälsa och/eller miljön. 

https://www.nacka.se/4945f8/globalassets/stadsutveckling-trafik/dokument/stadsutveckling/lokal-ordningsstadga-for-nacka-kommun-1.pdf
https://www.nacka.se/4945f8/globalassets/stadsutveckling-trafik/dokument/stadsutveckling/lokal-ordningsstadga-for-nacka-kommun-1.pdf
https://www.nacka.se/499ed3/globalassets/kommun-politik/dokument/styrdokument/foreskrifter/lokala-halsoskyddsforeskrifter.pdf
https://www.nacka.se/499ed3/globalassets/kommun-politik/dokument/styrdokument/foreskrifter/lokala-halsoskyddsforeskrifter.pdf
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I de fall det inte är möjligt att välja kemiska produkter, material och varor som är 

fria från miljö- och hälsoskadliga ämnen ska produktvalsprincipen tillämpas för 

att hitta det miljömässigt bästa alternativet.  

4.5.2. Dokumentation av kemiska produkter, varor och material  
Exploatören ska hålla en förteckning över de kemiska produkter (även bränslen, 

smörjmedel och hydrauloljor) och de material och varor som används i 

entreprenaden samt de som byggs in.  

4.5.3. Förvaring och hantering av kemiska produkter, drivmedel, 

mm  
Kemiska produkter ska vara tydligt märkta med produktens namn och gällande 

farosymbol så att alla som kan komma i kontakt med dem vet vad de innehåller 

samt är medvetna om att särskilda skyddsåtgärder behöver vidtas vid användning. 

Säkerhetsdatablad och uppdaterad förteckning ska finnas tillgängliga på 

arbetsplatsen för alla märkningspliktiga kemiska produkter som används eller 

förvaras. 

Skyddsåtgärder ska vidtas så att mark och vatten inte förorenas vid förvaring och 

hantering av kemiska produkter, drivmedel, olja, farligt avfall eller dylikt. Kemiska 

produkter och farligt avfall ska förvaras så att obehöriga inte kommer åt dem. 

Förvaring ska ske på tät, hårdgjord yta och lagringsplatsen ska förses med 

regnskydd. Om kemikalierna är i flytande form ska de antingen förvaras invallade 

eller i ett uppsamlingstråg. Invallningen eller tråget ska rymma minst halva den 

lagrade volymen, dock minst den största behållarens volym.  

Alla cisterner som innehåller brandfarliga vätskor eller spillolja ska besiktigas av 

ett ackrediterat företag. Cisterner ska placeras på ordentligt skyddsavstånd från 

känslig omgivning såsom dagvattenbrunnar, vattentäkter, vattendrag och 

dräneringsdiken. Cistern ska stå uppställda på iordninggjord yta och vara 

dubbelmantlade och skyddade från påkörning.  

Mobila cisterner ska vara ADR-godkända, påkörningsskyddade, utrustade med 

överfyllnadsskydd samt larm och typgodkända av Sveriges provnings- och 

forskningsinstitut (SP). Stationära tankar ska vara dubbelmantlade eller invallade 

samt placeras skyddat. Placering av cisterner ska redovisas i en APD-plan. 

Cisterner är anmälningspliktiga. Anmälan sker till Tillsynsmyndigheten.  

Service- och tankningsställen för arbetsmaskiner och arbetsfordon ska säkras med 

avseende på spill till mark. Om service- och tvätt av fordon utförs inom 

arbetsområdet ska detta ske på iordningsställd yta eller avsedd plats där 

petroleumrester och tvättvatten tas omhand. Tankningsplatser ska utformas så att 

eventuellt spill kan tas upp.  
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Beredskap för att ta hand om spill av kemikalier och bränslen samt hantering av 

olyckshändelser ska finnas på arbetsstället. Absorberande medel ska förvaras 

lättillgängligt i anslutning till där kemikalier och bränslen hanteras samt i alla 

fordon och arbetsmaskiner. 

4.6. Resurser och avfall 

4.6.1. Resursoptimering och förebyggande av avfall 
Exploatören ska ha ett systematiskt arbetssätt för att säkerställa att resurser 

används på ett effektivt sätt och att mängden avfall minimeras. Arbetssättet ska 

redovisas i Miljöplanen. 

Material och varor ska förvaras på ett säkert sätt och förses med regnskydd så att 

dessa inte förstörs eller skadas till exempel av väder eller trafik. 

4.6.2. Sortering av avfall 
Avfall ska sorteras på arbetsplatsen. Sortering av bygg- och rivningsavfall ska 

göras minst enligt basnivå i Byggföretagens Resurs- och avfallsriktlinjer vid byggande 

och rivning (se 3 nedan).  

Avfall ska förvaras i tydligt uppmärkta kärl för att underlätta sortering. Farligt 

avfall ska sorteras separat och förvaras läckageskyddat och inlåst.  

Tabell 3 Fraktioner för sortering av avfall.  

Fraktioner Kommentarer 

• Utsorterade produkter och 
material för återanvändning 
(gäller rivning) 

• Förpackningsmaterial som 
ingår i system för 
återanvändning (exempelvis 
standardpallar) 

• Farligt avfall (olika slag 
separeras) 

• El-avfall (olika slag separeras) 

• Trä 

• Brännbart 

• Plast för materialåtervinning 

• Gips 

• Skrot och metall 

• Mineraliska massor 

• Uppdelning i färre fraktioner än angivet i denna 
tabell eller användning av fraktionen blandat 
avfall för eftersortering ska särskilt motiveras 

och godkännas skriftligt av Kommunen.1 

• Brännbart avfall måste sorteras ut vid källan om 
inte förutsättningarna på platsen gör att det är 
omöjligt.  

• Mängden avfall som deponeras ska minimeras. 

• Anpassa sorteringsmöjligheterna efter skede i 
byggprocessen.  

• Samtliga pallar av standardformat ska 
återanvändas. De kan t.ex. returneras enligt 
Retursystem Byggpall (www.byggpall.se) eller 
till leverantören. 

• Kabeltrummor bör returneras till leverantören. 

 
1 Se Naturvårdsverkets föreskrifter om undantag från krav på utsortering av bygg- och rivningsavfall för mer information: 

https://www.naturvardsverket.se/Documents/foreskrifter/nfs2020/nfs-2020-7.pdf 

https://www.naturvardsverket.se/Documents/foreskrifter/nfs2020/nfs-2020-7.pdf


 
 

 

10 (13) 

 

Fraktioner Kommentarer 

• Schaktmassor 

• Asfalt 

• Mineralull 

• Glas 

• Wellpapp 

• Pappersförpackningar 

• Glasförpackningar 

• Plastförpackningar 

• Metallförpackningar 

• Träförpackningar som inte ingår i system för 
återanvändning sorteras tillsammans med annat 
träavfall. 

• Gips och mineralull sorteras ut i separata 
fraktioner oavsett om de ska materialåtervinnas 
eller deponeras. 

• Äldre plast från rivning innehåller ofta ämnen 
som är problematiska och inte bör 
materialåtervinnas. Om innehållet är känt och 
godkänt från ECHA är materialåtervinning ett 
möjligt alternativ. Plast från rivning som inte är 
farligt avfall eller som inte sorteras ut för 
materialåtervinning sorteras som brännbart 

 

För information om vad respektive fraktion får innehålla samt för stöd vid 

planering av fraktioner för källsortering och hantering av avfall se Resurs- och 

avfallshantering samt bilagor till Byggföretagens Resurs – och avfallsriktlinjer vid byggande och 

rivning som finns på Byggföretagens webbsida. 

Exploatören ansvarar för uppgifter kring farligt avfall som uppkommit på 

byggarbetsplatsen rapporteras in till Naturvårdsverkets digitala avfallsregister.2  

Exploatören ska säkerställa att anlitade avfallsexploatörer och 

saneringsexploatörer har erforderliga tillstånd för transport och behandling av 

avfall.  

  

 
2 Se Naturvårdsverkets föreskrifter om antecknings- och rapporteringsskyldighet och lämnande av uppgifter om farligt 

avfall till avfallsregistret för mer information: https://www.naturvardsverket.se/Documents/foreskrifter/nfs2020/nfs-
2020-5.pdf 

https://publikationer.sverigesbyggindustrier.se/sv/energi--miljo/resurs--och-avfallshantering-vid-byggand__860
https://www.naturvardsverket.se/Documents/foreskrifter/nfs2020/nfs-2020-5.pdf
https://www.naturvardsverket.se/Documents/foreskrifter/nfs2020/nfs-2020-5.pdf
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4.7. Luft- och ljusföroreningar 
Arbetssätt ska planeras så att arbete med dammande arbetsuppgifter inte 

uppkommer eller begränsas så långt som möjligt. Om det uppstår störande 

damning ska lämplig åtgärd vidtas.  

Arbetsområdet kan komma att vara upplyst vilket kan vara störande för 

omgivningen. Exploatören ska planera belysningen beroende på omgivningen 

och ska se till så att belysningen utformas på ett sätt som minimerar 

ljusstörningar.  

Vid klagomål på luftutsläpp i form av damning eller avgaser från maskiner samt 

gällande ljusstörningar så ska riktade insatser göras för att bedöma klagomålens 

relevans samt för att åtgärda problemen. 

Kontroll eller mätningar av luftkvaliteten ska utföras vid behov. 

4.8. Buller och stomljud 

 

4.8.1. Bullerkrav och skyddsåtgärder 
Vid byggbuller ska Exploatören följa Naturvårdsverkets allmänna råd om buller från 

byggplatser (NFS 2004:15) krav för utomhusvärden, vid stomljud ska 

inomhusvärden innehållas. Exploatören ska vidta nödvändiga 

bullerskyddsåtgärder så att ljudkraven klaras. Bullerskyddsåtgärder ska i första 

hand ske vid bullerkällan. 

Arbeten som, trots bullerbegränsande åtgärder, riskerar att överskrida riktvärdena 

i tabell 4 ska förläggas till helgfri måndag – fredag kl. 07.00 – 19.00. Information 

ska ske skriftligen till de närboende och till de verksamheter som berörs. 
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4.8.2. Undantag från bullerkrav 
I de fall verksamhet pågår endast del av period kan den ekvivalenta ljudnivån 

beräknas för den tid under vilken verksamheten pågår - t.ex. under en 

sekvens/cykel för byggaktiviteter med intermittent buller (losshållning av berg 

som t.ex. sprängning och borrning, kross av bergschakt, pålning, spontning, 

borrning etc.). 

För verksamhet med begränsad varaktighet, cirka sex månader, t.ex. losshållning 

av berg som sprängning och borrning samt krossning av bergmassor på plats 

godtas överskridande bullernivåer efter inhämtning av tillstånd från 

Naturvårdsverket eller annan beslutande myndighet. 

För övrig byggverksamhet avseende uppförande av byggnader gäller vid enstaka 

kortvariga händelser, högst 5 minuter per timme, accepteras upp till 10 dBA 

högre nivåer under dagtid.  

I de fall verksamheten är av begränsad art och även innehåller kortvariga 

händelser får höjningen av riktvärdet uppgå till sammanlagt högst 10 dBA. 

4.8.3. Bullerutredning 
Exploatören ska innan arbetena startas och löpande under projektets gång 

bedöma om det finns risk för överskridande av aktuella bullerkrav. Finns risk för 

överskridanden ska Exploatören innan berörda arbeten påbörjas, göra en 

bullerutredning och där visa för Kommunen samt i tillämpliga fall även 

tillsynsmyndigheten på Nacka kommun, hur man avser att klara kraven för 

luftburet ljud samt redovisa planeringen av sin egenkontroll.  

I utredningen ska det framgå om, när och var överträdelse av bullerkraven 

riskeras vid närliggande byggnader. Åtgärder för förhindrande av överträdelse ska 

beskrivas. Dessa ska sedan utföras i behövlig omfattning.  

4.8.4. Bullermätningar 
Exploatören ska verifiera genom mätning att aktuella bullervärden innehålls.  

Mätningar ska dokumenteras och kunna redovisas. 

Bullerberäkningar och bullermätningar ska utföras av en person som har 

erforderlig kunskap om beräknings- eller mätmetodik för att tillräcklig 

noggrannhet i bedömningsunderlaget ska tillförsäkras. 

4.8.5. Åtgärder efter mätningar 
Om utförda kontrollmätningar visar att ljudkrav överskrids och orsakar 

störningar i omgivningen ska bullerdämpande åtgärder vidtas omgående.  
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4.9. Jord- och bergmassor  

4.9.1. Planering av masshantering 
En masshanteringsplan ska tas fram av Exploatören, baserat på tidigare utförda 

undersökningar samt eventuellt kompletterande undersökningar utförda av 

exploatören, där hantering och transport av massor redovisas. Detta kan ske 

inom ramen för Exploatörens upprättade Miljöplan. Exploatören ska i planen 

även beskriva möjligheterna att återanvända massor samt sitt arbetssätt om 

oförutsedda markföroreningar påträffas.   

4.9.2. Påträffande av oförutsedda föroreningar 
Vid schaktning ska Exploatören vara vaksam på jord- och bergmassor samt 

länshållningsvatten som avviker från normalt i fråga om lukt och utseende. Då 

Exploatören påträffar oförutsedda föroreningar i mark och vatten ska 

schaktarbetet omedelbart avbrytas och åtgärder vidtas för att förhindra vidare 

spridning till omgivningen. Tillsynsmyndigheten vid Nacka kommun ska genast 

meddelas för beslut om vidare hantering och skyddsåtgärder. Kommunen ska 

informeras.  

Kontaktuppgifter och blankett för upplysning om mark eller vattenförorening 

samt anmälan om sanering finns på Nacka kommuns hemsida. 

https://www.nacka.se/arbete-foretagande/tillstand-regler-och-tillsyn/miljo-

halsoskydd/fororenad-mark-och-vatten-anmalningar/ 

 

Provtagning ska utföras i enlighet med SGF:s fälthandbok för undersökningar av 

förorenade områden, rapport 2:2013. Den som utför provtagningarna ska ha 

godkänts i utbildning för provtagning enligt Nordtest eller motsvarande 

utbildning. Analys av prover ska genomföras på ackrediterat laboratorium. 

  

https://www.nacka.se/arbete-foretagande/tillstand-regler-och-tillsyn/miljo-halsoskydd/fororenad-mark-och-vatten-anmalningar/
https://www.nacka.se/arbete-foretagande/tillstand-regler-och-tillsyn/miljo-halsoskydd/fororenad-mark-och-vatten-anmalningar/
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A

A - Visionsbild, Entré till Orminge

VOLYMER OCH FASADER

Bebyggelsen ska ges en omsorgsfull gestaltning med hänsyn till
områdets entréfunktion till Orminge samt det visuellt exponerade
läget från Ormingeleden, Värmdöleden och angränsande
bostadsområden.

Byggnadsvolymerna är enkla och rationella för att passa för
storskaliga handelsverksamheter. Skalan minskas visuellt genom
att byggnadernas volymer och fasader bryts upp med hjälp av
terrasseringar, uppdelning i avskiljbara byggnadsvolymer, indragna
fasadparti och skiftningar i fasad, samt användning av olika
kulörer, material och textur. Byggnader 1 och 2 ska dessutom vara
i stor del uppglasade på entrévåning för att öppna upp volymen
samt att skapa ett välkomnande och öppet intryck. Se visionsbild
A.
På taket av Byggnad 1 och 2 förbereds det för solceller.

Designkonceptet för Porsche showroom / Byggnad 1 har en
uppglasad entréfasad på Entréplan och vit aluminium med
röda accent på överdel av byggnaden. Övriga fasader är i
mörkgrå trapezoidal plåt, vilket ger textur och ramar den
inglasade delen.

1

2

Silver Mörkgrå
Sandwich
element

Trapezoidal
plåt

Bebyggelsen anpassas till omgivningen. I Byggnad 2, den
lägsta våningen ska ha en mörkare kulör för att anknyta till
Byggnad 1, samt för att bryta upp den stora volymen av
denna byggnaden. Entreplanet och Plan 1 som är
uppglasade kan användas av olika material och färg för att
skapa variation i volym, textur, kulör och transparens. En
indragen tredje våning skapar ett varierat uttryck och
minskar den upplevda skalan från Värmdöleden och
Ormingeleden.

Röd
Belysning,
detaljer,
accent färg

F a s a d e r m o t a n g r ä n s a n d e n a t u r m a r k e n o c h
bostadsområde ska ha en naturnära kulörpalett och
naturliga material som gabionmurar, träspaljé och -raster.

3

NATURMARK

+ 41,5

+ 57,0

+ 61,0

+ 47,5

+ 47,3

+ 47,2

+ 47,4

+ 47,5

+ 46,5

+ 47,1

+ 61,0

+ 61,0

Angörinsplats för

lastbilar/tankfordon

Skylt

Skylt

staket

+ 57,0

+ 54,0

+ 55,0

B - Entré Verksamhet
Parkeringsdäck gestaltas omsorgsfullt då det utgör
en entré till Byggnad 2. Se referens nedan

Byggnad 2Byggnad 1

Byggnad 3

Skärmtak

3

3
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GRANSKKONSTR

UPPDRAGSANSVARIG UPPDRAGSNUMMER

FORMAT SKALA

RITNINGSNR REV

UPPDRAGSNUMMER

Trafikplats Orminge

Förprojektering Infartsgata
Översikt

A1 1:1000

S FRIES

J SAHLMAN

LINKÖPING 2023-09-29

Teckenförklaring

Befintliga fastighetsgränser

mvg

KOORDINATSYSTEM: SWEREF 99 18 00
HÖJDSYSTEM: RH2000

PRINCIPER OCH RIKTLINJER FÖR UTFORMNING OCH GESTALTNING AV KVARTERSMARK, BEBYGGELSE

4 Drivmedelstationens gestaltning anpassas till aktörens
profilering och eventuella märkeskrav.

5 Staket – fallskydd
Ska anpassas till omgivningen och övrig bebyggelse
avseende färgsättning och materialval.

Ö V E R G R I PA N D E R I K T L I N J E R F Ö R
BELYSNING INOM VERKSAMHETSOMRÅDET

Fasadarmaturer inom verksamhetsområdet görs
avbländade och med asymmetrisk ljuskälla, riktas i
huvudsak nedåt samt släcks utanför arbetstid, med jämn
belysningsnivå för minskande störande effekt.

Starkt lysande reklamskyltar ska ej riktas mot natur- och
bostadsområdet.

Be l ysn ing f r ån d r i vmede l ss ta t i on r i k t ade mo t
bostadsområde dimmas ned nattetid.

Blinkande reklam såsom TV skärmar med växlande bilder
förekommer inte.

2024.01.28
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2

Parkeringsplatser och regnbäddar

3

1

32

4

3

LANDSKAP

Vid stora nivåskillnader runt exploateringsområdet kommer det att krävas
murar som planeras att utföras med samspel av naturmarken.

Norra och södra delen kommer terrasseras för att ta upp nivåskillnader och
minimera höjd och murupplevelsen. Terrasseringen utförs med gabionmurar
och används för att hantera dagvatten.

Stödmurar inom kvartersmark utförs med gabionmurar med inslag av
klätterväxter i söder och norr, samt mot bostadsområdet för att skapa
ett grönt intryck.

1

I norra och södra delen används gabionmurar i olika höjder för att
skapa terrasseringar. Det hjälper till att skapa ytor för regnbäddar på
terrasserna som murarna bildar.

2

3
Växtbäddar för ytlig avrinning.
Området planerar för en dagvattenlösning som leds med självfall till bla
växtbäddar / regnbäddar som utförs med dränering där vattnet fördröjs
innan det går vidare till dagvattenhantering i norra delen av området.
Större buskar/solitärträd i regnbäddar och växtskärmar/spaljéer vid rast-
och fikaplatser kan användas för att minska effekter av de hårdgjorda
ytorna samt bidra till bättre mikroklimat.
Val av busk- och trädarter sker med hänsyn till växtbäddens
förutsättningar, dsv mindre djup av plantering, med dränering som gör
det svårt för stora rotsystem och vindlast, samt hotar VA-anläggningen.
Flerstammiga solitärträd eller mindre träd med genomgående stam med
sluthöjder upp mot 6-8m föredras.

4
Infiltrerbara ytor, t.ex. gräsarmering eller
marksten på utvalda parkeringsplatser
i n t i l l r e g n bäd d a r f ö r a t t f r äm ja
genomsläpplighet och öka magasinerad
volym. Alla ytor som ska filtrera dagvatten
utförs med tät botten och dränering.
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Gående och cykel

Gående

5 Standard på lokalgatan samt gång och cykelväg ska följa Nacka
kommuns Teknisk Handbok.
Det ska finnas möjlighet inom området för både personal och kunder att
parkera cykel. Kvartersmarken utformas så att det är säkert och enkelt
att röra sig inom området till fots.

Pilar på kartan redovisar princip för cykel- och gångtrafik i området.

Slänter.
Tillkommande vägslänter från den nya lokalgatan och gång- och
cykelvägen förses med naturlik plantering som kan bidra med
ekosystemtjänster. Huvudsakligen inhemskt växtmaterial ska användas.

Vändplats.
Vid lokalgatans vändplats utformas mittdelen med mönstrad
vägbeläggning. Viktigt att valda beläggningen ska tåla tunga fordon.

6

7

8

6

Bullerskydd mellan lokalgatan och bostadsområdet.
Utförande av bullerskydd i trä eller liknande material, med naturliga
kulörer och textur.

8

7
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Borgensförbindelse 

 
 

Tranviks Udde Orminge AB, org.nr 559414-6937, (”Exploatören”) och Nacka kommun, 

org.nr 212000–0167, är parter till ett markgenomförandeavtal avseende exploateringen av 

del av fastigheterna Nacka Tollare 1:3 och Nacka Lännersta 10:1 träffat denna dag 

(”Markgenomförandeavtalet”). 

Härmed går Tranviks Udde AB, org.nr. 556946-2673, i borgen såsom för egen skuld 

(proprieborgen) för det rätta fullgörandet av Exploatörens skyldigheter enligt 

Markgenomförandeavtalet. 

Denna borgensförbindelse ska gälla till dess att Exploatören slutfört sina åtaganden enligt 

Markgenomförandeavtalet. 

Borgensförbindelsen är begränsad till ett belopp om [köpeskillingen enligt Överlåtelseavtalet] 

(”Borgensbeloppet”). I takt med att vitesbelagda förpliktelser som anges i 

Markgenomförandeavtalet uppfylls av Exploatören ska dock Borgensbeloppet nedsättas med 

motsvarande belopp som det vite kan utgå enligt sådan vitesbelagd förpliktelse. Oaktat ovan 
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1. Purpose

The purpose of this document is to set a framework for the understanding of digital evidence quality. Additionally it explains how the Scrive e-signed documents relate to such framework.

2. What is quality digital evidence?

Evidence collection is a security measure that the parties signing an agreement or another type of document, use to protect themselves in the event of a future dispute. The evidence can serve the purpose of clarifying the circumstances of the signing event; what was signed, how it was signed and who the signatories were. The value of quality evidence cannot be overstated, as it can be the difference between winning and losing in the event of a dispute.

We have studied several evidence container technologies such as the signed paper document, the printed facsimile and the recorded voice to understand how to generate quality evidence in a digital environment. We found that there has been good reason to perceive the signed paper document as the gold standard for evidence quality; it has several inherent qualities that are not easily transferable into digital formats. In fact we found that new technologies have been introduced at the cost of significant loss in quality of evidence; crucial information is left out of such digital evidence containers and as a result the usefulness of such evidence is highly dependent on third parties. This section explores the key characteristics of the signed paper document as compared to digital evidence container formats with the purpose of exploring what is required to reproduce, or improve, the evidence characteristics of the signed paper document.

2.1 Integrity

To prove that evidence is legitimate it is important to be able to show that it has not been tampered with.

As outlined in the table below, integrity is an inherent quality of the signed paper document but not necessarily that of a digital evidence container. The integrity of a digital evidence container is highly dependent on the design of the system that produces it.

Question to ask:

How to emulate the integrity properties of the signed paper document in a digital evidence container?

				Signed paper document

		Digital evidence container



		Integrity

Can the evidence container be altered after its creation?

		A signed paper document is rarely questioned as evidence, unless there is good reason to believe otherwise. The reason being, that paper is by nature an immutable format; once signed it is difficult to manipulate the available evidence (typically paper mass, ink and fingerprints) without leaving traces of such manipulation. Thus a signed paper document is a durable “snapshot” of reality at the time that the document was signed.

		Digital evidence such as a PDF or an audio file, is by nature mutable. It is easy to alter digital evidence without leaving traces of manipulation.





2.2 Accessibility

To be able to make use of evidence it is key that it is as accessible as possible, meaning that all aspects of the evidence can be understood with a minimum amount of specialised expertise and tools.

As outlined in the table below, accessibility is an inherent quality of the signed paper document but not necessarily that of a digital evidence container. The accessibility of a digital evidence container is highly dependent on the design of the software that produces it.

Question to ask:

How to make a digital evidence container as accessible as a signed paper document?

				Signed paper document

		Digital evidence container



		Tools

What tools are required to display the evidence?

		All graphical elements (i.e. text and pictures) are visible to the naked eye, thus additional tools are never required for the interpretation thereof.

		All graphical elements are hidden to the naked eye, thus additional tools (machines and software) are always required for the interpretation thereof.

Additionally, different tools display the graphical elements in different ways so it is not given that all graphical elements in the file will be accessible to the naked eye or that it will be presented in the intended way.

Or even worse, to skew the balance of power and create an information advantage to one or several of the signatories, the intended way to display the graphical elements might be to hide them to make them difficult to find unless you know what tool to use and/or where to look for the graphical elements.



		Cost

How costly can it be to access the evidence?

		For the evidence that is harder to access such as fingerprints and the age of the ink, there are societal functions for the sole purpose of extracting that evidence.

		For the digital evidence that is harder to access, special resources not available to anyone such as special tools, expertise and research skills, might be required to extract all evidence.



		Comprehensibility

How Is the evidence format understood?

		As a standard format all aspects thereof are common knowledge, readily available to anyone interested.

		There is no one standard for digital evidence, therefore the format and available documentation for the interpretation thereof, is highly dependent on the design of the system that generated the evidence.





2.3 Evidence of intent

Contract law worldwide states that an offer and acceptance are elements required for the formation of a legally binding contract: the expression of an offer to contract on certain terms by one person (the “offeror”) to another person (the “offeree”), and an indication by the offeree of its acceptance of those terms. The other elements traditionally required for a legally binding contract are (i) consideration and (ii) an intention to create legal relations. Thus, intent is a key component in making a contract legally binding.

As outlined in the table below, evidence of intent is an inherent quality of the signed paper document but not necessarily that of a digital evidence container. The quality of the evidence of intent in a digital evidence container is highly dependent on the design of the software that produces it.

Question to ask:

How to produce evidence of the intent to sign in a digital signing environment and how to match that intent with a specific document?

				Signed paper document

		Digital evidence container



		Output

Is the final output the same as what is viewed at the time of signing?

		The signing environment (the paper document) is the same as the final output (the signed paper document).

		The digital signing environment is not the same as the final output. i.e. the displayed information is not the same as the digital evidence produced by the system after signing.



		Comprehensibility

Is the signing environment easily comprehensible to the signatory? 

		To sign a paper document is a standardised ritual to form a binding agreement. Therefore it is reasonable to maintain that any adult of age would understand their actions and that intent can be assumed.

		There are no standards for signing in a digital environment, the signing environments are subject to human creativity and the same signing environment may change from time to time, intentionally or unintentionally. Therefore it is not possible to assume that the signing environment made it immediately clear to the signatory that it was participating in the formation of a legally binding contract, thus intent can never be assumed.





Let us illustrate the potential consequences of weak evidence of intent in a digital signing environment with an example:

Two parties go to court over a contract signed in a digital signing environment. One of the parties claims that it didn’t sign a contract. Instead it claims that it was displayed with a) an interesting drawing of a blue elephant, b) a question if it would like to see an equally interesting pink sheep, and c) a button to proceed to view the pink sheep. Then the party selected to proceed by clicking the button to see the pink sheep, viewed the pink sheep and went to bed. There was no intent to sign a contract; there was only intent to view a pink sheep.

2.4 Evidence of identity

To be able to prove the identity of a signatory, the strength and accessibility of such evidence is key.

As outlined in the table below, evidence of identity is an inherent quality of the signed paper document but not necessarily that of a digital evidence container. The quality of the evidence of identity in a digital evidence container is highly dependent on the design of the software that produces it. On the other hand the signed paper document have inherent limitations to the type of evidence that can be included and the accessibility of such evidence, digital evidence containers don’t have such limitations to possibilities and accessibility and any type of digital evidence can be included and made easily accessible.

Question to ask:

How should the evidence of identity of the signing parties be captured and included into the evidence container?

				Signed paper document

		Digital evidence container



		Saving:

Is the evidence captured and included?

		Evidence of identity of the signing parties will automatically be captured and included into the document. The signatures can be used for graphological analysis, and fingerprints and other biometric materials from the signing parties can be used to authenticate the signatories.

		Evidence of identity of the signing parties will not be automatically captured and included into the document unless a) the software has been designed to do so, and b) the user of the software configures the software to do so.



		Formats:

In what formats can evidence be captured and included?

		There are limited possibilities to include evidence of identity other than the given; the signature, fingerprints and other biometric materials.

		New technology enables virtually unlimited possibilities to capture and include different types of evidence of identity such as audio, video, pictures and much more.



		Accessibility:

How accessible is the evidence?

		The evidence of identity is not easily accessible as it is costly and time consuming to request analysis of signatures, fingerprints and other biometric materials.

		The evidence of identity can be made easily accessible so that the usefulness thereof can be free and immediate to anyone.





2.5 Evidence of time

To be able to prove the time of a signature it is key to have exact evidence of time and that such evidence can be trusted to be accurate.

As outlined in the table below, trustworthy evidence of time is an inherent quality of the signed paper document but not necessarily that of a digital evidence container. The quality of the evidence of time in a digital evidence container is highly dependent on the design of the software that produces it. On the other hand the signed paper document have inherent limitations to the exactness of the evidence of time that can be included and the accessibility of such evidence, digital evidence containers don’t have such limitations to exactness and accessibility and very precise evidence of time can be included and made easily accessible.

Question to ask:

How to make sure that the evidence of time can be trusted to be correct?

				Signed paper document

		Digital evidence container



		Trust

Can the time be trusted? 

		The time of the event can be trusted as it can be found in the ink and there is a strong scientific foundation for the technique for chemical age determination.

		The time of the event is not automatically to be trusted because it is reported by a machine whose time settings cannot automatically be guaranteed to be correct.



		Exactness

How exact can the time be?

		The signed paper document offers limited possibilities to capture exact evidence of time. It is typically done manually through writing the date of when the signature was applied to the document. Additionally it is possible to analyse the time of the signature by chemical age determination of the applied ink. Neither of those methods provides exact evidence of time. Typically the manually applied time is only the day of the signature and the chemical age determination is even less exact.

		Digital evidence containers offer extensive possibilities to capture exact evidence of time and the evidence of time can be made to be very exact down to milliseconds, microseconds or even more exact.



		Accessibility

How accessible is the evidence?

		The evidence of time is not easily accessible as it is costly and time consuming to request analysis of signatures, fingerprints and other biometric materials.

		The evidence of time can be made easily accessible so that the usefulness thereof can be free and immediate to anyone.





2.6 Event history

To be able to prove a signature, events related to the actual signing event can be useful to strengthen the case.

As outlined in the table below, trustworthy evidence of time is an inherent quality of the signed paper document but not necessarily that of a digital evidence container. The quality of the evidence of time in a digital evidence container is highly dependent on the design of the software that produces it.

Question to ask: 

How much event information should be collected and what should be included in the evidence container?

				Signed paper document

		Digital evidence container



		Ease of saving

How easy is it to capture and include related evidence?

		Collection and inclusion of related evidence has to be done manually which is costly. Therefore it is less likely that the signatories will collect and include extra evidence as a preemptive measure.

		Collection and inclusion of related evidence can be done automatically which is cheap. Therefore it can be reasonable to with take preemptive measures to collect and include extra evidence automatically through the system generating the evidence container.





2.7 Control

As seen in the previous sections, evidence is composed of many different evidence features such as integrity, accessibility, intent, identity, time and events (the “Evidence Features”). The Evidence Features may be captured in the same evidence container or distributed across multiple evidence containers, within or outside of the signatory’s direct control, such as but not limited to documents, databases or human memory. Optimally, as much as possible of the Evidence Features should be concentrated into evidence containers under the signatory’s direct control because a) the third party can cease to exist and as a result the evidence may be destroyed, b) the third party’s systems and/or administration may change and affect the accessibility of the evidence for the signatory, c) the third party’s incentives as an agent to protect the integrity of the evidence may not be, or stop being, aligned with the signatory’s incentives as a principal and thus increasing the risk of evidence loss or the risk of tampering that may affect the evidence quality or d) any combination of the aforementioned scenarios.

As outlined in the table below, control is an inherent quality of the signed paper document but not necessarily that of a digital evidence container. The control of a digital evidence container is highly dependent on the design of the software that produces it.

Question to ask:

How to design a digital evidence container to include as much evidence as possible under the signatory’s direct control and independent from third parties?

				Signed paper document

		Digital evidence container



		Independence

How many of the Evidence Features are dependent on third parties to be useful?

		The paper naturally includes all Evidence Features.

		The digital evidence container must be designed specifically to include the Evidence Features, otherwise the Evidence Features will be left outside the direct control of the signatory.





3. Scrive’s solution

3.1 Introduction

We have now analysed the evidence quality characteristics of the signed paper document versus digital evidence containers. This section describes the Evidence Package and how it has been designed in relation to the evidence quality characteristics. Our goal has been to reproduce the evidence qualities of the signed paper document, the long-standing gold standard for evidence containers, while at the same time add new qualities enabled by new technology. The end result is an evidence container not only imitating the most important features of the signed paper document but also with qualities superior to the signed paper document.

As explained in the introduction section to this Evidence Documentation, Scrive eSign is designed to a) enable its users to define workflows for signing electronically, b) execute the e-signing workflow, c) record the evidence and d) once all signatories have signed, use the recorded evidence to produce the Evidence Package. Thus, the Evidence Package is the end result of all these four steps in Scrive eSign and to be able to understand the Evidence Package, it is important to understand each of these four steps. This section explains the four steps in Scrive eSign required for producing the Evidence Package.

3.2 Summary

The Evidence Package addresses the questions in the section “How to create quality evidence?” in the following ways:

		Topic

		Question

		Evidence Package



		Integrity

		How to emulate the immutability of the signed paper document in a digital evidence container?

		Scrive eSign seals the Evidence Package with a digital signature (see step 10 in the Service Description). Depending on which sealing method was chosen, one of two things is applicable. With Keyless Signature Infrastructure based digital signature: Within one (1) month and five (5) days Scrive eSign seals the Evidence Package with a Keyless Digital Signature (see step 11 in the Service Description) which can be used to verify the document’s integrity mathematically with the help of the Digital Signature Documentation (see step 9  in the Service Description). With PAdES digital signature: Protects the document with a tamper-evident seal and makes Long Term Validation (LTV) of the seal possible.



		Accessibility

		How to make a digital evidence container as accessible as a signed paper document?

		Scrive eSign append the Verification Page to the Signing PDF containing a brief documentation (see step 2  in the Service Description), append this Evidence Quality Framework (see step 4 in the Service Description) and append the full Service Description (see step 5  in the Service Description) these documents together explain the Evidence Package and, except from a few exceptions, eliminate the need for further expertise or resources.



		Evidence of Intent

		How to produce evidence of the intent to sign in a digital signing environment and how to match that intent with a specific document?

		Scrive eSign makes a screenshot of the confirmation in the signing environment of the Signatory, after the Signatory has signed and includes this screenshot into the Evidence of Intent (see step 8 in the Service Description). Behind the confirmation the document is visible to make it possible to match the intent with the document.



		Evidence of Identity

		How should the evidence of identity of the signing parties be captured and included into the evidence container? 

		Scrive eSign performs meticulous data collection in the Transaction Logs and then selected identity data is printed into the Verification Page (see step 6 in the Service Description) and all identity data is included into the Evidence Log (see step 4 in the Service Description).



		Evidence of time

		How to make sure that the evidence of time can be trusted to be correct?

		Scrive eSign collects time of events and Clock Error Samples into the Transaction Logs. These Clock Error Sample data are computed into useful numbers that can be used to mathematically calculate the likelihood of time deviation from the registered time.  Everything is included into the Evidence Log (see step 6 in the Service Description) and the Evidence if Time (see step 7 in the Service Description). Additionally the digital signature with which the document is sealed (see step 10 in the Service Description) includes a strong timestamp that can be used as an additional source of evidence of time.



		Event history

		How much event information to collect and what to include in the evidence container?

		Scrive eSign collects as much information as possible into the Transaction Logs and include all collected information into the Evidence Log (see step 6 in the Service Description).



		Control

		How to design a digital evidence container to include as much evidence as possible under the signatory’s direct control and independent from third parties?

		Scrive eSign goes to great lengths to collect and include as much evidence material as possible into one single evidence container, the Evidence Package. The Evidence Package include all Evidence Features of a signed paper document and more thereto.





4. Benchmarking the evidence quality of the Evidence Package

Based on the criteria as set forth in section 2 (What is quality digital evidence?), it can reasonably be argued that the Transaction Logs together with the measures in step 1-11 to produce the Evidence Package, to generate a digital evidence container of highest quality. Lets see how, in our opinion, the Evidence Package fare in comparison to the signed paper document when applying the framework as set forth in section 2.

		Main criteria

		Subcriteria

		Signed paper document

		Evidence Package



		Integrity

		Mutability

How mutable is the evidence container?

		Not mutable.

		Not mutable after applying the Digital Signature, in the sense that any alteration can be detected. In the event of a leak of the private key that Guardtime maintains, forged evidence containers would be detected if the Keyless Digital Signature has been applied. For PKI sealing, in the event of a leak of our private key for the PAdES digital signature, our certificate will be revoked. In that case, even if that certificate is revoked, the digital signature will still be able to show that at the time of sealing the certificate was not revoked and thus the digital signature (seal) is still valid.



		Accessibility

		Tools

What tools are required to display the evidence?

		No tools required.

		The Evidence Package is produced in standard PDF format and thus all parts of the Evidence Package is accessible through standard PDF readers where attachments are displayed. Adobe Reader is one example of such PDF reader.



				Cost

How costly can it be to access the evidence?

		The cost depends from country to country on the societal functions of the society and what they charge for document analysis.

		All evidence is made easily accessible and at no cost. The only evidence that requires any level of expertise is a) the technical expertise required to apply the Digital Signature Documentation to prove the Evidence Package’s integrity and timestamp mathematically and b) the statistical expertise to apply the time measurements to the statistical model to prove the exact time of an event.The need for case a is expected to be extremely rare and the statistical expertise in case b is common knowledge and easy to come by.



				Comprehensibility

How Is the evidence format understood?

		It is common knowledge available to anyone.

		The Evidence Documentation includes all explanations necessary.



		Evidence of Intent

		Output

Is the final output the same as what is viewed at the time of signing?

		Yes. Always.

		No. Never for digital evidence containers. The screenshot included in the Evidence of Intent which include a picture of the signed document in the background is intended to strengthen the evidence that what was viewed in Scrive eSign was the same as the output. The solution is not terminal though as this does not guarantee that the document was exactly the same in all parts.



				Comprehensibility

Is the signing environment comprehensible to the Signatory?

		Yes. Always for any mentally capable adult.

		Yes. The screenshot of the confirmation message after signing, that is included in the Evidence of Intent, is evidence that the Signatory understood that they were taking part in a e-signing workflow.



		Evidence of Identity

		Saving

Is the evidence captured and included?

		Yes. Unless the party wears gloves or for other reason manages to avoid direct physical contact with the paper.

		Yes. All information collected during the e-signing workflow is collected in the Transaction Logs and included in the Evidence Log upon producing the Evidence Package, including any evidence of identity.



				Formats

In what formats can evidence be captured and included?

		Limited possibilities.

		Unlimited possibilities.



				Accessibility

How accessible is the evidence?

		Not very accessible. Costly and/or time consuming to request analysis of signatures, fingerprints and other biometric materials.

		All evidence of identity is included in plain text in the Evidence Log or as easily accessible attachments to the document if requested in other format, such as photo for example.



		Evidence of time

		Trust

Can the time measurement be trusted?

		Yes.

		Yes. UTC time stamps plus deviation are time intervals guaranteed to be traceable to  reference time. Additionally the digital signature with which the document is sealed contains a time stamp which can be verified mathematically using only public information. 



				Exactness

How exact can the time measurement be?

		Not very exact. The standard precision is per day. Chemical age determination is even less exact.

		It can be very exact. The time is measured with microsecond resolution.



				Accessibility

How accessible is the evidence?

		Not very accessible. Costly and/or time consuming to request analysis of signatures, fingerprints and other biometric materials.

		Very accessible. All evidence of time is included in plain text in the Evidence Log.



		Event history

		Ease of saving

How easy is it to capture and include related evidence?

		Not very easy. Manual labor is required. Therefore likely to happen to a minimal extent.

		Effortless. Scrive eSign automatically collects and includes plenty of evidence in the Transaction Logs and prints all that evidence into the Evidence Log.



		Control

		Independence

How many of the Evidence Features are dependent on third parties to be useful?

		None. The signed paper document is a self contained evidence container format.

		None. The Evidence Package is a self contained evidence container format.
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1. Definitions

“Attachments” means attachments to the Main Document provided by the Author or Signatories.

“Author” means the person(s) that configure the Workflow Settings.

“Clock Error Samples” means the term as defined in the Attachment Evidence of Time.

“Delivery Method” means the method to deliver the invitation to participate in a Workflow Session.

“Design View” means the administrative user interface of Scrive eSign for the purpose of configuring the Workflow Settings.

“Evidence Attachments” means the attachments with additional evidence inserted into the Final PDF as explained in section 8, the attachments are Evidence Quality of Scrive E-Signed Documents, Service Description, Evidence Quality Framework, Evidence Log, Evidence of Intent, Evidence of Time and Digital Signature Documentation.

“Evidence Material” means the Final PDF including the inserted Evidence Attachments. 

“Evidence Package” means the Evidence Material sealed with a digital signature.

“Field Data” means data associated with text fields, checkboxes, radio buttons and signature boxes in the Main Document.

“Final PDF” means the final Main Document after all Signatories have signed, including Field Data rendered with the placements defined by the Author in the Workflow Settings.

“Initiator” means the person that initiates Workflow Execution.

“Initiated Workflow” means a set of Workflow Settings where Workflow Execution has been initiated.

“Integrated System” means a system that communicates with Scrive eSign via the Scrive API.

“Main Document” means the document that is displayed in the Design View and Sign View and is possible to edit with Field Data.

“Party” or “Parties” means persons participating in the Workflow Execution.

“Role” means the Role of a Party during a Workflow Session.

“Scrive API” means the application programming interface of Scrive eSign.

“Sign Material” means the material being reviewed, signed and completed by the Parties during Workflow Execution, including a) the Main Document, b) Attachments and c) Field Data.

“Sign View” means the graphic user interface in Scrive eSign’s web based interface, for the Parties to review and for Signatories to sign the Sign Material.

“Signatory” means a person that has been defined to sign the Sign Material in the Sign View during a Session.

“Signature Confirmation Section” is the final section where the Signatory is asked if they are sure that they wish to sign the document.

“Signature Drawing Modal” is the modal where the Signatory is asked to draw or type their signature.

“Template Workflow” means Workflow Settings saved by an Author for later reuse. “Transaction Logs” means database logs in Scrive eSign, including records of the Signatories activities in Scrive eSign.

“User” is a person or a group of persons with an account in Scrive eSign which is linking to a verified email address.

“Viewer” means a person that has been defined to only have access to view the Sign Material in the Workflow Session.

“Workflow Execution” means when Scrive eSign guides the Parties through Workflow Sessions as configured in the Workflow Settings.

“Workflow Session” means a set of activities defined for a Party to execute the assigned Role. A Party can be assigned multiple Workflow Sessions.

“Workflow Settings” means any combination of settings in section 3 defining how the Parties can interact with the Sign Material during Workflow Execution.

2. Purpose 

The purpose of this document is to explain how Scrive eSign worked at any given point in time to facilitate the full understanding of the process that generated the final Evidence Package. Each time Scrive eSign is updated with new features this document is also updated. The scope of the document is to describe the Scrive eSign system in full. Because it is possible to initiate Workflow Execution via API it is possible that parts of the e-signing workflow have happened outside of Scrive eSign. Because Scrive can only document features that are within our control, parts of a workflow may have happened outside the scope of this document.

3. Design the workflow (Author)

Workflow Settings are defined in the Design View by the Author. The features for designing the Workflow Settings are clustered in the Design View in three main sections. We describe the features in these sections according to the structure in the Design View.

3.1 Add Parties

3.1.1 Simple Workflow Session

Add a Workflow Session and add information about the Party participating in the Workflow Session. You can add an infinite number of Workflow Sessions. The minimum amount of Workflow Sessions is one.

3.1.2 Mass-signing Workflow Session

To replicate a Template Process multiple times with many separate Parties it is practicable to add the Parties in bulk. This feature enables adding a list of Parties to a Workflow Session as a CSV file. When initiating the process Scrive eSign will automatically replicate the process for every row in the CSV file and include the Party information of that row to that Workflow Session.

3.1.3 Invitation order

Select in what order the Parties shall receive the invitation to participate. Parties can receive the invitation in parallel, in sequence, or a combination of these.

3.1.4 Role

Define if the Party should be Signatory or Viewer.

3.1.5 Invitation method

Select how the Party shall receive the invitation to participate in the Workflow Session. The delivery methods available are a) email, b) SMS, c) email and SMS and d) in-person delivery or e) API.

		Email

		An email invitation is sent including a link to the Sign View.



		SMS

		An SMS is sent including a link to the Sign View.



		Email and SMS

		Both email and SMS delivery as described above.



		In-person

		No invitation is sent. The Initiator can give the Party access to the Sign View, by personally presenting it on a device selected by Initiator.



		API

		No invitation is sent. The Initiator can select to give access to the Sign View by sharing the URL or an Author can set up a workflow where the Party is redirected from a webpage hosted by the Author to the Sign View.





3.1.6 Authentication to view

Select what authentication should be required from a Signatory before accessing the Workflow Session to view the document. The alternatives are a) Swedish BankID, b) Norwegian BankID, c) Danish NemID or d) no additional authentication method.

3.1.7 Authentication to sign

Select what authentication method should be required from a Signatory. The alternatives are a) Swedish BankID, b) PIN verification by SMS or c) no additional authentication method.

3.1.8 Confirmation method

Select how the Party shall receive the confirmation that the document has been signed by all Parties and get access to the Evidence Package. The confirmation methods available are a) email, b) SMS, c) email and SMS and d) no delivery.

3.2 Place fields

3.2.1 Main Document upload

Upload the Main Document. Only PDFs are accepted for upload. 

3.2.2 Main Document removal

Remove the Main Document.

3.2.3 Text field

Drag and drop text fields into the document. Define the name of the text field (i.e. address, mobile and more) or select a predefined field, and define if it is a) mandatory for the Initiator, b) mandatory for Party completing the Workflow Session or c) optional. If left empty or editable during Workflow Execution, define what party can (if optional) or must (if mandatory) complete the text field during their Workflow Session. All information put into a text field will be printed onto the document. You can set the font size of the text field to a) small, b) normal, c) large or d) huge.

3.2.4 Checkbox

Drag and drop checkboxes into the document. Define the name of the checkbox (for traceability purposes), choose a checkbox size, and define if it is a) mandatory for the Initiator, b) mandatory for Party completing the Workflow Session or c) optional. If left empty or editable during Workflow Execution define what party can (if optional) or must (if mandatory) check the checkbox during their Workflow Session. The checkbox, empty or checked, will be printed onto the document.

3.2.5 Signature box

Drag and drop signature boxes into the document. Define the name of the signature box (for traceability purposes) and define if it is a) mandatory for the Party completing the Workflow Session or b) optional. If left empty or editable during Workflow Execution define what party can (if optional) or must (if mandatory) draw their signature during their Workflow Session. For some old browsers where JavaScript drawing doesn’t work, the Signatory can use their keyboard to type their signature with a name instead and a handwritten font will be used. The drawn or typed signature will be printed onto the document.

3.2.5 Radio buttons

Drag and drop radio button groups into the document. Define the name of the radio button group and the names of individual radio buttons (for traceability purposes), and choose a size for the radio buttons within the radio button group. It is mandatory for signing parties to select one of the radio button group options. The radio buttons, selected or not, will be printed onto the document.

3.3 Other settings

3.3.1 Add Attachment

The Author can upload documents to add as Attachments to the Main Document or delete previously uploaded Attachments. Only PDFs are accepted. The Author selects if the Attachment should be optional or mandatory to review. The Author selects if the Attachment should be merged with the main file or not.

3.3.2 Request Attachment

The Author can request that Parties are asked to upload documents during a Workflow Session, to add the documents as Attachments to the Main Document. The request is set per Party and an instruction text is required explaining what document is requested, requests can be made optional in which case the Party is not required to upload a document.

3.3.3 Main Document name

Name the Main Document. This is the name that will be communicated with the Parties throughout each Workflow Session. This will be the name of the Main Document in the Evidence Package.

3.3.4 Workflow Session language

Select in what language the Parties shall be guided throughout each Workflow Session. This will be the language of the text printed in the Verification Page.

3.3.5 Due date

Select the due date for the Signatories to sign. After the due date has passed the Signatories can no longer sign.

3.3.6 Automatic reminder

Select at what date an automatic reminder to sign shall be sent to the Signatories that haven’t yet signed.

3.3.7 Personal invitation message

Write a personal message that the Parties will receive when invited via email to participate in the Workflow Execution.

3.3.8 Personal confirmation message

Write a personal message that the Parties will receive via email when the document has been signed.

3.3.9 Edit Sign View UI

Adjust the UI in the Sign View. The following UI features can be added or removed a) header including logo and contact details, b) download PDF c) the button used in the Sign View to reject to sign, d) option to reply with a message, and e) footer.

3.4 Save as template workflow

The Workflow Settings in Design View can be saved as a Template Workflow for later Workflow Execution a single time (save as draft) or multiple times (save as template).

3.5 Settings available via API only

3.5.1 Set highlighting

It is possible, via the API, to enable highlighting in the Sign View for selected Signatories. Highlighting is the digital equivalent of a yellow mark on paper to emphasize something on the document. Highlights can be made by the selected Signatories, and cleared page-by-page, until they have signed the document, after which no more changes can be made. 

3.5.2 Field editable by Signatory

It is possible, via the API, to allow selected Signatories to change the value of certain fields, even if they were pre-filled by the Document Author. This is currently only available for email and mobile field types. The aim of this setting is to allow Signatories to update their email or mobile number, when the value set by the Document Author may be incorrect or outdated.

4. Initiate the workflow (Initiator)

A Workflow Execution needs to be started by an Initiator. This section describes the features which the Initiator can use to initiate the Workflow Execution. The Initiator may initiate the Workflow Execution in any of the following ways:

		start as Author and define the Workflow Settings in the graphic user interface of the Design View or an Integrated System, or programmatically through the Scrive API, and then initiate the Workflow Execution, or

		start as Initiator only and select a Template Workflow to initiate the Workflow Execution, or

		start as Author and select a Template Workflow to edit by any of the procedures for defining the Workflow Settings described in bullet a and then, after editing as Author, initiate the Workflow Execution.



4.1 Initiate Workflow Execution from Design View

After a Main Document has been uploaded and no mandatory information is missing it is possible to initiate Workflow Execution by clicking a button to start. When having clicked the button a modal is displayed and depending on the Workflow Settings different activities will be required from the Initiator to initiate Workflow Execution.

		Initiator role

		Sign order

		Instruction in modal



		Signatory

		Sign first

		Prompts to sign first before inviting others



		Signatory

		Sign second or later

		Prompts to invite others



		Viewer

		-

		Prompts to invite others





4.2 Initiate Workflow Execution from Template Workflow

Template Workflows can be accessed either via the Scrive eSign graphic user interface or via API. The following sections will describe how access can be done via the graphic user interface of Scrive eSign. In principle the same actions can be performed via the API.

4.2.1 List of Template Workflows

By logging in to his Scrive eSign account the Initiator can access a list of Template workflows from where it can initiate Workflow Execution. In the list of Template Workflows each Template Workflow is displayed in a list including name of the Template Workflow, time of latest change to Template Workflow, Delivery Method(s) and sharing status. In the template list view it is possible to do free text search on metadata to find Template Workflows.

4.2.2 Select to edit Template Workflow or directly initiate Workflow Execution

By clicking the name of a draft or template in the list of Template Workflows, different options will be made available depending on the Workflow Settings of the Template Workflow.

		Author/Not Author

		Locked from editing

		In-person delivery

		Options for next step



		Author

		Yes/No

		Yes

		Option to a) edit Workflow Settings or b) initiate signing on the device directly.



		Author

		Yes/No

		No

		Option to a) edit Workflow Settings or b) send for signature directly.



		Not Author

		Yes

		Yes

		Option to initiate signing on the device directly.



		Not Author

		No

		Yes

		Option to a) edit Workflow Settings or b) initiate signing on the device directly.



		Not Author

		Yes

		No

		Option to send for signature directly.





5. Administer the Workflow Execution (User)

The document view is the administrative counterpart of the Sign View. Here the User can review the Main Document, Attachments, Parties and progress history and also administer the Workflow Execution.

5.1 Progress history

The Workflow Session progress of each Signatory can be tracked in the progress history section. Each important event is listed with a status icon, time, Party and an explanatory text. Below is a list of the statuses used.

		Progress status

		Explanation



		Initiated signing

		The Initiator initiated the signing process.



		Email sent

		The invitation to access Sign View was sent via email.



		SMS sent

		The invitation to access Sign View was sent via SMS.



		Undelivered

		The external email or SMS system has reported that it could not deliver the email or SMS.



		Delivered

		The external email or SMS system has reported that it has delivered the email or SMS.



		Email opened 

		The external email system has reported that the email has been opened.



		Accessed view to authenticate

		The party opened the view to verify their identity before viewing the document.



		Authentication success

		The Party verified their identity with [AUTHENTICATION METHOD] to access the document.



		Reviewed online

		Opened the document online.



		Signed

		The button to complete signing was clicked in the Signature Confirmation Section or, if BankID was required to sign, the signing process was completed successfully in the BankID application.



		Rejected

		The button to reject signing was clicked in the final rejection section.



		Timed-out

		The due date for signing as set in the Workflow Settings passed and the document can’t be signed.



		Due date prolonged

		The Initiator prolonged the signing due date.



		Process cancelled

		The Initiator cancelled the signing process, the document can no longer be signed.



		Process edited

		The Workflow Process was edited in the Design View.



		Sealed

		Scrive eSign sealed the final PDF with a digital signature.



		Extended

		Scrive eSign sealed the Evidence Package (as defined in the Service Description) with a keyless digital signature.





5.2 Withdraw invitation

To withdraw an invitation to sign an Initiated Workflow, press the button to withdraw. The invitation to sign the selected Initiated Workflow will be withdrawn and they will no longer be possible to sign. If a Signatory clicks an invitation link to a withdrawn document they will land in a landing page with an instruction that the Workflow Execution has been cancelled.

5.3 Extend due date

If the due date to sign passed without all Signatories having signed the Initiator can extend the due date by pressing “extend due date”. The date is extended by as many days as are determined by the Initiator.

5.4 Restart document

If the document was cancelled or the due date passed the Initiator can select to restart the Workflow Execution by pressing the button to restart the Workflow Execution. The Initiator is then redirected to the Design View where he can edit the Workflow Settings and initiate Workflow Execution again.

5.5 Start signing

If Delivery Method was set to in-person or API, then there is an option for the Initiator to initiate the next in-person Workflow Session directly from this view. By selecting “start signing” the Initiator will be redirected to the Sign View.

5.6 Download document

If the document has been signed it can be downloaded by the Initiator by pressing the button to download the document.

5.7 Send reminder

To remind a Signatory to sign, press the button to send reminder. A reminder will be sent to the Signatory using the initial invitation Delivery Method selected by the Author.

5.8 Send document again

To send a completed Evidence Package again to a Party, press the button to send the document again which is next to the Party’s information. A message including the document, will be sent to the Signatory using the initial confirmation Delivery Method selected by the Author.

5.9 Change of authentication to view and authentication to sign methods

As long as the recipient hasn’t signed the Initiator can change the authentication to view and the authentication to sign methods.

5.10 Bounce management

If the email or SMS could not be delivered, the Initiator is informed of the problem via an email with a link to the Document View where the Initiator can edit the email or mobile number. A bounce can occur for multiple reasons, typically due to a) entering the wrong email or mobile number, b) SPAM filter settings of the receiving system or c) the recipient’s systems are down.

5.11 Review Attachments

Below the displayed document there is a section with all attached Attachments. The user can view or download Attachments.

5.12 Review evidence attachments

Below the Attachments section there is a section with all evidence attachments. The user can review or download the evidence attachments.

6. Follow the workflow (Party)

Smooth Workflow Execution is dependent on a series of events as executed by the Parties in close interaction with Scrive eSign. This section will describe the different components enabling the Workflow Execution. The features are listed in the order as they appear to the Signatory either chronologically or in the graphic user interface from the top and going down. What features appear to the Signatory depend on the Workflow Settings.

6.1 Overview of Workflow Execution

Before we look at the components of the Workflow Execution it might be useful to get an overview of the different steps of Workflow Execution as experienced by the Signatories and the Viewers.

		Accessing the Sign View: the Party either a) receives an email or SMS with an invitation to sign electronically and a link to the Sign View or, b) accesses a device (tablet, desktop computer, smartphone or other) with the Sign View already opened or c) is redirected from an Integrated System to the Sign View. 

		If set by the Author, the Signatory is asked to authenticate before they can proceed.

		Reviewing the Sign Material: the Party views the displayed Sign View and a) can read instructions at the top to follow the guiding arrow, b) depending on the Workflow Settings enter or not enter Field Data into the document (such as text, signatures, checks in checkboxes, choosing a radio button group option) and view/append required and optional attachments and c) scroll through all document pages to reach the sign or reject section.

		When enabled for the current signatory, the Initiator can highlight anything within the document being signed in real-time. 

		Signing the Sign Material: the Signatory presses the next button to proceed to the next step and, depending on the Workflow Settings, one of these four scenarios follow;



		If the Signatory has not yet drawn their signature inside the document a section appears with instructions to confirm their intent by clicking a button with the text “Sign”, or

		If the Signatory has not yet drawn their signature inside the document a section appears with instructions that they will finalise the signing process by clicking the button with the text “Finish”, or

		If the Signatory is required to authenticate with PIN by SMS before they can sign they a) type or view their mobile number, b) receive an SMS with a PIN, c) type the PIN into a input field and d) confirm their intent by clicking a button with the text “sign”, or

		If the Signatory is required to sign with Swedish BankID they sign using the Swedish BankID app on the device they chose to sign with.



		Receiving confirmation after signing: after having completed one of the above signing scenarios a confirmation message is displayed to the Signatory that the Sign Material has been signed. Depending on the Workflow Settings, each Party either receives or doesn’t receive a confirmation message. If it was set for the Party to receive a confirmation message it is sent either a) by email and including the Evidence Package, b) by SMS and including a URL-link to access the document on the web in Scrive eSign, or c) both by email and SMS as described above.



The following sections are more detailed descriptions of the features enabling the workflow in the summary above.

6.2 Accessing the Sign View

This is the workflow guiding the Parties to access the Sign Material in the Sign View.

6.2.1 Invitation message

Scrive eSign will send an invitation email and/or SMS to the Party, in the order as defined by the Workflow Settings. The email and/or SMS will include a URL-link to a Sign View specific to that Workflow Session.

6.2.2 List of Initiated Workflows

Initiated Workflows with Workflow Sessions available for signing directly on the device are listed in a list accessible to Users. Each Initiated Workflow is displayed in a list with document name, last event, name of Initiator and names of all Parties. An icon determines if the Party is the Initiator of the Initiated Workflow or has been invited by another Initiator to participate. By selecting an Initiated Workflow from the list the User will initiate a Workflow Session and access the Sign View.

6.3 Authenticate to view

This is the part where the Signatory is required to authenticate themselves before they can proceed to view the Sign Material.

6.3.1 Authentication to view

The name of the Author and the document is displayed. Personal information that is required to understand who should authenticate their identity is presented. The Signatory initiates the authentication process. If the authentication is successful the Signatory is redirected to the Sign View to view the Sign Material.

6.4 Reviewing the Sign Material

This is the workflow guiding the Signatory when they are reviewing the Sign Material before signing.

6.4.1 Contact information

In the header the Initiators name and mobile (if available) is displayed for contact purposes.

6.4.2 Branded header

Adjustments can be made to a) company logotype, b) background color of header, c) text font, and d) text color. If no branding has been selected, the default is the Scrive logotype and colors. Author can remove the header and footer in the Design View before initiating Workflow Execution.

6.4.3 Other branded Sign View components

Components of the Sign View that can be branded are a) text font type of all text, b) color of the guiding arrow, c) color and text font of text in the guiding arrows, d) color of buttons, and e) color and text font of the text in the buttons. In the Sign View, confirmation page after signing, the signing invitation email and confirmation email there is a discrete ”Powered by Scrive” text.

6.4.4 Signing header

This header stays at the top of the SIgn View as the signatory scrolls through the Main Document to sign. The header includes a) the name of the document, b) a button to activate highlighting (learn more below), c) a button to zoom in the Main Document and d) a button to zoom out the Main Document. By clicking the highlight button, the highlighting functionality is enabled and the scrolling functionality is disabled. Thus, instead of scrolling when touching the screen the touch will result in a yellow highlighting color being painted to the Main Document where the finger points. Highlighting starts when a finger is put to, or a mouse is clicked above, the Main Document. Highlighting stops when the finger is lifted or the mouse is released. To initiate highlighting again the highlighting button in the header has to be pressed again. If the highlighting functionality has been applied to the Main Document in the current Workflow Session, a clear button will also be available in the signing header. The clear button will allow highlighting to be cleared from one document page at a time, and “clear mode” will be enabled until any highlighting has been cleared, or until the cancel button is clicked to cancel clear mode.

6.4.5 Review instruction

Below the header there is a) the person’s name and b) a brief instruction on how to proceed to sign the document. The purpose of the name is to decrease the risk that a person mistakenly signs in another Signatory’s name. If the name was not supplied before Initiator initiated Workflow Execution, then only the brief instruction is displayed.

6.4.6 Mandatory/optional explanation

Explanation of the difference in instruction color between actions that are mandatory and actions that are optional. This appears if the Workflow Session includes optional and mandatory actions.

6.4.7 Download PDF

Option to download the Main Document and Attachments as PDF. This option is either displayed or not depending on if the Author defined that it should be displayed during the Workflow Session.

6.4.8 Document display

PNGs of the Main Document are displayed in up to 1040 px width.

6.4.9 Guiding arrow

The guiding arrow will guide the Party through the steps set as mandatory by the Author. The arrow will guide the Party by pointing at the next mandatory step and blink.

6.4.10 Text fields

There can be empty text fields that are mandatory or optional to complete for the Party and pre-filled fields that can be editable.

6.4.11 Checkboxes

There can be unchecked checkboxes that are mandatory or optional for the Party and pre-checked checkboxes that can be de-checked. Checkboxes can be small, medium, or large, at the discretion of the author.

6.4.12 Radio buttons

There can be radio button groups comprising of two or more radio button options. The Party must select one of the radio buttons for each radio button group. Each radio button group can be small, medium, or large, at the discretion of the author.

6.4.13 Signature box

If signatures are requested from the Signatory then signature boxes are displayed as colored areas on top of the document. If the Author has defined the signature as mandatory, then the guiding arrow will point to the colored area after previous mandatory fields have been completed. When clicking a signature box a signing workflow is initiated. Read more about the signing workflow in section “6.6 Signing the Sign Material”.

6.4.14 About you section

If there are input fields that are mandatory to include in the transaction but have not been placed on top of the document by the Author they are displayed in the about you section. This section is not visible if there is no mandatory information that has not been placed on top of the document for input.

6.4.15 Attachments section

For each attachment that has been added to the document by the Author a section is displayed including the title of the attachment and a button to show the attachment. The attachment can be viewed by clicking the button to show the attachment, then the section expands and displays the attachment in full to the Signatory. If an attachment was selected by the Author to be mandatory to review in the Workflow Settings then a) a checkbox is available next to the title of the attachment and b) a text stating that the signatory confirms that they have read and understood the content of the attachment is available next to the checkbox. The checkbox with the instruction to confirm that the Signatory has read and understood the content of the attachment must be checked before the Signatory can sign.

6.4.16 Requested attachments section

This is where, if requested, the signatory is instructed to upload additional documents as attachments. The signatory can choose not to upload an optional attachment by checking a checkbox. If attachments have been added by previous signatories in the same process, those are visible to the current signatory for review. This section is not visible if there are no requests for attachments from the signatory.

6.4.17 Signatories section

This section includes a list of the Signatories, their signing progress and a) Full name,,  and b) if applicable information about the Signatory is displayed such as organisation, organisation number, ID number, mobile number and email.

6.4.18 Reject or sign section

This is the last section in the Sign View. This section includes a reject button and a next button. By clicking the reject button the Signatory will initiate the rejection workflow and by clicking the next button the Signatory will initiate the signing workflow. If the Author has determined in the Sign View Settings that the reject button shall not be displayed to the Signatory, only the next button will be displayed.

6.5 Rejecting to sign the Sign Material

This is the workflow guiding the Signatory when they are rejecting to sign the Sign Material.

6.5.1 Reject button

At the bottom of the Sign View the signatory can reject the signing via clicking on a reject button. This button is visible if the Author has not disabled it in the Workflow Settings.

6.5.2 Rejection section

If the option to allow a rejection message was chosen in the Workflow Settings, upon clicking the button to reject the Signatory will enter a section where the Signatory can reject and, if so desired, write a rejection message to the Initiator. If a rejection message is not allowed, the Signatory will be asked to confirm the rejection directly, without the possibility of writing a rejection message. If the Signatory confirms the rejection, the Workflow Execution is cancelled and the Main Document can no longer be signed by any other Signatory.

6.5.3 Rejection confirmation page

After a rejection the Signatory is redirected to a page confirming that the signing was rejected and, if a rejection message was created, that the rejection message was sent to the Initiator.

6.6 Signing the Sign Material

The signing workflow is the workflow guiding the Signatory when they are signing the Sign Material.

6.6.1 Signature Drawing Modal

After the signature box has been clicked by the Signatory, the Signature Drawing Modal is opened and the Signatory is instructed to sign. The Signatory can draw their signature on a touchscreen or with a mouse. Once the Signatory has drawn their signature in the Signature Drawing Modal, they can click a button to proceed. Once they have clicked the button to go to the next step the modal closes and the signatory is scrolled to the next step defined by the Workflow Settings. 

6.6.2 PIN by SMS authentication and Signature Confirmation Section

If the authentication was set to PIN by SMS, the Signatory is either a) prompted to type the mobile number they want to use for authentication or b) if the mobile number was prefilled by the Initiator they can only view the mobile number. After the signatory has filled their mobile mobile number or reviewed the one that was prefilled by the Initiator and clicked to send the SMS, the Signature Confirmation Section appears with a) an input field for the PIN, b) a text if they wish to sign and let Scrive eSign register their signature and c) a button to confirm the PIN and complete the signing process. After the correct PIN has been supplied and the Signatory has confirmed that they wish to sign , the signature is registered and the Signature Registration Section is displayed.

6.6.3 Swedish BankID authentication and Signature Confirmation Section

If the authentication was set to Swedish BankID, the Signatory is either a) prompted to type the ID number they want to use for authentication, or b) if the ID number was prefilled by the Initiator this is already prefilled and not editable. After the signatory has a) filled their ID number or reviewed the one that was prefilled by the Initiator and b) clicked to initiate the authentication with Swedish BankID, the Signatory authenticates within the Swedish BankID application. When the authentication is completed in the Swedish BankID application, Scrive eSign registers the signature. 

6.6.4 Signature Confirmation Section

If the authentication was neither set to Swedish BankID nor PIN by SMS then the Signature Confirmation Section asks the Signatory if they wish to either “sign” (if no signature was drawn in the document using the Signature Drawing Modal) or “finish” (if a signature was drawn in the document using the Signature Drawing Modal) and let Scrive eSign register their signature. Once the Signatory has confirmed that they wish to sign or finish the signing process, the signature is registered and the Signature Registration Section is displayed.

6.7 Receiving the confirmation after signing

This is the workflow guiding the Signatory after they have signed the Sign Material.

6.7.1 Signature Registration Section

After the Signatory has confirmed their signature in the Signature Confirmation Section, the Signatory is redirected to the Signature Registration Section. The Signature Registration Section instructs the Signatory that their signature is being registered by Scrive eSign.

6.7.2 Signature confirmation page

After Scrive eSign has completed registering the signature of the Signatory, the Signatory is either redirected to:

		a custom confirmation page. Scrive does not regulate the custom confirmation page other than requiring that the confirmation page should not be misleading to the Signatory, thus it can include any information.

		the Scrive eSign standard confirmation page. The standard confirmation page includes information that the Signatory’s signature has been registered. If the Author had set that Scrive eSign should send an outgoing confirmation message, then the Signatory is also informed that an outgoing confirmation message was sent to the Signatory or that, if there are more Signatories to sign the document, an outgoing confirmation message will be sent to the Signatory after all Signatories have signed.

		the Signing Handover Interface, where a button is displayed leading to the Workflow Session for that next Signatory. This happens if there are other Signatories in line to sign after the Signatory that just signed, and the Delivery Method was set to in-person for any of those Signatories.



6.7.3 Signature confirmation message

If Author set that an outgoing confirmation message should be sent to the Signatory, a confirmation message is sent either via SMS, email or both. The confirmation message includes information that the document has now been signed by all Signatories. The email also includes an original of the Evidence Package and the SMS includes a link to access the Evidence Package online. If the Evidence Package is over 10MB Scrive eSign will not include the Evidence Package in the confirmation email and instead an instruction and a link to access the document will be supplied. If the Author set that a custom confirmation message shall be included in the outgoing confirmation message, the custom confirmation message set by the Author is included after the standard confirmation message texts.

7. Evidence collection

During the Workflow Execution Scrive eSign is collecting evidence to include into the Evidence Package.

7.1 Collecting missing Sign Material

At any time during the Workflow Execution, Scrive eSign presents the Sign Material in its current state in the Sign View meaning that it displays a) images of each page of the Main Document, b) links to all Attachments and c) renders all currently defined Field Data on the pages of the Main Document using the placements specified by the Author. As the process advances, the Sign Material is collected and produced through the following process:

		The Author uploads the initial Sign Material into Scrive eSign, consisting of the Main document, Author Attachments and initial Field Data.

		The Signatories will perform a review of the Sign Material in the Sign View. Depending on the Workflow Settings the Signatory can be asked to upload Signatory Attachments and add more Field Data, so that the Sign Material is completed. This step is reiterated until all Signatories have signed. 

		When the last Signatory has signed, the Sign Material has become fully completed and is locked from further modifications.



7.2 Producing the Transaction Logs

Scrive eSign executes the following activities to produce the Transaction Logs:

		Record as many as possible of the Signatories’ activities in Scrive eSign during Workflow Execution

		Record screenshots of the confirmation after the Signatories have signed through Scrive eSign

		Record system information of the Signatories’ client system

		Record system time of the Signatories’ activities in Scrive eSign



This section will explain the different procedures for recording the Transaction Logs as listed above.

7.2.1 Recording Signatories’ activities in Scrive eSign

Scrive eSign records events when the Signatory has interacted with Scrive eSign during Workflow Execution. The activities in Scrive eSign that are recorded are listed below. Coordinates X=0, Y=0 is the top-left corner of the page, X=1, Y=1 is the bottom-right corner.

		Sample event (as printed in the Evidence Log)

		Event explanation



		Scrive eSign sealed the Evidence Package (as defined in the Service Description) with a keyless digital signature.

		See section 8.1.11.



		Scrive eSign sealed the final PDF with a digital signature.

		See section 8.1.10 and 8.1.12.



		Scrive eSign prepared the final PDF, including evidence collected by Scrive eSign, before sealing with a digital signature.

		See sections 8.1.1 – 8.1.9 



		The party [NAME OF PERSON] ([UNIQUE IDENTIFIER]) verified their identity with [AUTHENTICATION METHOD] to access the document.

Data returned from the [AUTHENTICATION METHOD]:

Name: [NAMED RETURNED]
ID number: [ID NUMBER RETURNED]


Signature: [SIGNATURE RETURNED]
Online Certificate Status Protocol (OCSP) Response: [OCSP RETURNED]

		See section 6.3.1.



		Scrive eSign sent an automatic reminder to sign using [DELIVERY METHOD] to [EMAIL@EXAMPLE.COM and 012-34 56 78] at the request of the user [NAME OF USER] ([UNIQUE IDENTIFIER]).

		See section 3.3.6.



		The user [NAME OF USER] ([UNIQUE IDENTIFIER]) withdrew the invitation to sign and Scrive eSign disabled the possibility to sign for all parties.

		See sections 5.2.



		The user [NAME OF USER ([UNIQUE IDENTIFIER]] changed authentication for [NAME OF PARTY (UNIQUE IDENTIFIER)] from [OLD AUTHENTICATION METHOD] to [NEW AUTHENTICATION METHOD].

		See section 5.9.



		The user [NAME OF USER] ([UNIQUE IDENTIFIER]) changed the email address for the party from [BAD@EXAMPLE.COM] to [GOOD@EXAMPLE.COM].

		See section 5.10.



		The user [NAME OF USER] ([UNIQUE IDENTIFIER]) changed the mobile number for the party from [BAD-12 34 56] to [GOOD-12 34 56].  

		See section 5.10.



		Scrive eSign locked the document from further modifications by the parties.

		See section 7.1 step 3.



		The signatory [NAME OF SIGNATORY] checked the checkbox “[EXAMPLE ATTACHMENT NAME]”. The text next to the checkbox was “[ACCEPT ATTACHMENT CONDITIONS TEXT]”.

		See sections 3.3.1 and 6.4.15.

[ACCEPT ATTACHMENT CONDITIONS TEXT] is the text that was visible to the signatory and depends on the document’s language setting. In English it is "I have read and accepted the content of the attachment [EXAMPLE ATTACHMENT NAME]".



		The party [NAME OF PARTY] ([UNIQUE IDENTIFIER]) deleted the attachment [ATTACHMENT NAME] previously uploaded by the party [NAME OF PARTY] ([UNIQUE IDENTIFIER]).

		See sections 3.3.2 and 6.4.16.



		Due to a system error Scrive eSign failed to finalise the Evidence Package (as defined in the Service Description) before sealing with a digital signature.

		Sometimes the system may fail to produce the Evidence Package as described in sections 8.1 – 8.3. This event is extremely rare.



		Scrive eSign’s external email delivery system reported that the invitation to [sign/review] the document sent via email to [PARTY@EXAMPLE.COM] was delivered.

		See sections 3.1.4 and 5.1.



		Scrive eSign’s external SMS delivery system reported that the invitation to [sign/review] the document sent via SMS to [012-34 56 78] was delivered.

		See sections 3.1.4 and 5.1.



		Scrive eSign sent an invitation to [sign/review] the document via [delivery method] to [PARTY@EXAMPLE.COM and/or 012-34 56 78]. The invitation included a link that when clicked lead to Scrive eSign’s online interface to [sign/review] documents. The invitation contained the following message: <BR/> <i>This is an example message text.</i>

		See sections 3.1.4, 3.3.7 and 5.1.



		Scrive eSign’s external email delivery system reported that the invitation sent via email to [PARTY@EXAMPLE.COM] could not be delivered and continued attempts were cancelled.

		See section 5.1.



		Scrive eSign’s external SMS delivery system reported that the invitation sent via SMS to [012-34 56 78] could not be delivered and continued attempts were cancelled.

		See section 5.1.



		Scrive eSign’s external email delivery system reported that the invitation sent to [PARTY@EXAMPLE.COM]  was opened.

		See section 5.1.



		The initiator [NAME OF INITIATOR] ([UNIQUE IDENTIFIER]) initiated the signing workflow and Scrive eSign a) locked the signing workflow from further editing, b) set the signing workflow language to [EXAMPLE LANGUAGE: ENGLISH], c) set the signing due date to [EXAMPLE DATE: 2013-01-01 00:00:00 UTC], d) set the time zone to [EXAMPLE TIME ZONE: CET] and e) initiated the signing workflow.

		See section 4.



		The user [NAME OF USER] ([UNIQUE IDENTIFIER]) prolonged the signing due date.

		See section 5.3.



		The signatory [NAME OF SIGNATORY] ([UNIQUE IDENTIFIER]) rejected the invitation to sign and Scrive eSign disabled the possibility to sign for all parties. The rejection message from the signatory [NAME OF SIGNATORY] ([UNIQUE IDENTIFIER]) was: <BR/> <i>This is an example message text.</i>

		See section 6.5.2.



		Scrive eSign sent a reminder to [review/sign] via [delivery method] to [SIGNATORY@EXAMPLE.COM and/or MOBILE NUMBER] at the request of the user [NAME OF USER] ([UNIQUE IDENTIFIER]). The reminder message from the user [NAME OF USER] ([UNIQUE IDENTIFIER]) was: <BR/> <i>This is an example message text.</i>

		See sections 9.1.4 and 5.7.



		Scrive eSign’s administrator ([ADMIN@EXAMPLE.COM]), a person authorised to administer Scrive eSign, requested preparation of the Evidence Package.

		In the rare event of failure there is a safety feature in Scrive eSign where an authorised person at Scrive can ask the system to try to reseal the Evidence Package.



		The user [NAME OF USER] ([UNIQUE IDENTIFIER]) edited the signing workflow in Scrive eSign’s interface to design signing workflows.

		See section 5.4.



		The SMS with the PIN was delivered to [MOBILE NUMBER] for the signatory [NAME OF SIGNATORY (UNIQUE IDENTIFIER)] to use for authentication.

		See section 6.6.2.



		An SMS with a PIN was sent to [MOBILE NUMBER] for the signatory [NAME OF SIGNATORY (UNIQUE IDENTIFIER)] to use for authentication.

		See section 6.6.2.



		The signatory [NAME OF SIGNATORY] ([UNIQUE IDENTIFIER]) uploaded the attachment [EXAMPLE ATTACHMENT NAME] requested by the workflow author. The request had the following description: <BR/> <i>This is an example description.</i>

		See sections 3.3.2 and 6.4.16.



		The signatory [NAME OF SIGNATORY] checked the checkbox “[EXAMPLE ATTACHMENT NAME]”. The text next to the checkbox was “[NOTHING TO UPLOAD TEXT]”.

		See sections 3.3.2 and 6.4.16.

[NOTHING TO UPLOAD TEXT] is the text that was visible to the signatory and depends on the document’s language setting. In English it is "Nothing to upload".



		The signatory [NAME OF SIGNATORY ([UNIQUE IDENTIFIER]) signed the 

document using PIN by SMS as authentication method. The PIN was sent to [MOBILE NUMBER].

		See section 6.6.2.



		The document was signed by [NAME OF SIGNATORY ([UNIQUE IDENTIFIER]) using [AUTHENTICATION METHOD] as authentication method. 


The text signed in the [AUTHENTICATION METHOD] client was:


$signed_text$

Data returned from the  [AUTHENTICATION METHOD]:

  

Name: [NAMED RETURNED]

ID number: [ID NUMBER RETURNED]

Signature: [SIGNATURE RETURNED]

Online Certificate Status Protocol (OCSP) Response: [OCSP RETURNED]

		See section 6.6.3.



		The signatory [NAME OF SIGNATORY ([UNIQUE IDENTIFIER]) signed the document.

		See section 6.7.1.



		The due date for signing the document passed. Scrive eSign disabled the possibility to sign for all parties.

		See section 3.3.5.



		The signatory [NAME OF PERSON] ([UNIQUE IDENTIFIER]) [CHECKED or UNCHECKED] the checkbox [NAME OF CHECKBOX]. The checkbox's placement in the Main Document: 

Page     X           Y

1            0.123   0.420

		See sections 3.2.4 and 6.4.10.



		The signatory [NAME OF PERSON] ([UNIQUE IDENTIFIER]) selected the radio button "[NAME OF RADIO BUTTON]" in radio group "[NAME OF RADIO GROUP]". Possible options were: [LIST OF ALL RADIO BUTTON NAMES IN RADIO GROUP]. The radio buttons placement in the Main Document:

Page     X           Y

1            0.123   0.128

1            0.123   0.142

		See sections 3.2.5 and 6.4.12.



		The signatory [NAME OF PERSON] ([UNIQUE IDENTIFIER]) signed in the signature box [NAME OF BOX]. The box's placement in the Main Document:

Page     X           Y

1            0.123   0.420

		See sections 3.2.5, 6.4.13 (or 6.4.18 if signature box was not placed) and 6.5.11.



		The signatory [NAME OF PERSON] ([UNIQUE IDENTIFIER]) changed the text in the text field [NAME OF FIELD] from [PREVIOUS VALUE] to [NEW VALUE]. The field's placement in the Main Document: 

Page     X           Y

1            0.123   0.420

		See sections 3.2.3 and 6.4.9 (or 6.4.14 if text field was not placed).



		The party  [NAME OF PERSON] ([UNIQUE IDENTIFIER]) opened the view to verify their identity before viewing the document.

		See section 6.3.1.



		The party [NAME OF PERSON] ([UNIQUE IDENTIFIER]) opened the document in Scrive eSign’s online interface to [review/sign] documents.

		See section 6.2.1.



		Highlighting was added to page 3 while [NAME OF PERSON] was viewing.

		See sections 3.5.1 and 6.4.4. 



		Highlighting was removed from page 3 while [NAME OF PERSON] was viewing.

		See sections 3.5.1 and 6.4.4. 





7.2.2 Generating images of the confirmation after Signatories signed

To sign through Scrive eSign the Signatory is asked to confirm the signature and after the Signatory has confirmed their signature a confirmation message is displayed. Scrive eSign will generate an image of the Signatories’ browser environment including the confirmation message in the foreground and the Main Document and Field Data in the background.

The technology for generating an image of the Signatories’ browser environment is not perfect. Therefore, as a safeguard in the event that the image of the Signatories’ browser cannot be generated correctly, Scrive eSign will at each Planned Production Upgrade, generate images of a reference browser environment including the confirmation message in the foreground and a demo Main Document and Field Data in the background. The purpose of the images is to serve as a reference to display how the images of the Signatories’ browser environment should have looked like if the image generation would have been generated correctly.

7.2.3 Recording Signatories’ system information

Scrive eSign records information of the system that the Signatories use at each system event generated by the Signatory. The information that is recorded is:

		IP address



7.2.4 Record the time of each event in Scrive eSign relating to a Signatory’s activity

At the time of an event triggered by a Signatories’ interaction with Scrive eSign, Scrive eSign will log the following information:  

		The time of Scrive eSign servers at the time of the Signatories’ activity 

		The time of the latest Clock Error Sample

		The clock error at the latest Clock Error Sample



7.3 Recording clock error

The time of Scrive eSign servers is controlled using NTP and the servers communicate indirectly with servers equipped with reference clocks whose purpose is to define reference time. Each hour Scrive eSign estimates the error of the clocks of its servers compared to reference time and the estimated error is measured in milliseconds (the “Clock Error Sample” or “CES”). The purpose of the Clock Error Sample is to produce data that can be used in a statistical model to evaluate the accuracy of Scrive eSign servers’ clock at the point of each logged event.

More about the Clock Error Sample and measurement of time in Scrive eSign is explained in the Appendix 4 Evidence of Time.

8. Evidence Package generation

8.1 Preparing the Evidence Package

Once all Signatories have signed electronically, Scrive eSign will execute the following actions to produce the Evidence Material:

		Prepare the Final PDF.

		Append the Verification Page as an additional page to the Final PDF.

		Append the Evidence Quality of Scrive E-signed Documents as an attachments inside the Final PDF.

		Append the Evidence Quality Framework as an attachment inside the Final PDF.

		Append the Service Description as an attachment inside the Final PDF.

		Append the Evidence Log as an attachment inside the Final PDF.

		Append the Evidence of Time as an attachment inside the Final PDF.

		Append the Evidence of Intent as an attachment inside the Final PDF.

		Append the Digital Signature Documentation as an attachment inside the Final PDF.



Once the Evidence Material has been produced Scrive eSign will execute the following actions to secure the integrity of the Evidence Material and thereby produce the final Evidence Package:

		Seal the material in steps 1-9 with a digital signature.

		Seal the material in steps 1-10 with a keyless digital signature (not performed if PAdES digital sealing is used).



A detailed description of the steps 1-11 follows below.

8.1.1 Prepare a Final PDF (step 1)

The Final PDF is prepared by inserting all the pages from the original Main Document, and subsequently all the Field Data is rendered using the placements defined by the Author in the Workflow Settings. If the Author defined that Attachments should be Merged with the Main Document they are added as pages to the Main Document. If the Author defined that Attachments should not be Merged with the Main Document the attachment is hashed using SHA-256. The hash can be found in the Evidence Log. Attachments that are not merged with the Main Documents are not digitally sealed. By comparing the computed hash (the output from execution of the algorithm SHA-256) to a known and expected hash value (the value in the Evidence Log), it’s possible to determine the Attachments’ integrity.

8.1.2 Append the Verification Page (step 2)

The Verification Page is one or several pages appended at the end of the Final PDF and it contains the following information:

		Transaction ID intended for support purposes.

		Information about the Main Document including name, number of pages and by whom it was submitted.

		Information about the each Attachment, including name, number of pages, if it was merged with the Main Document or not and by whom it was submitted.

		Information about the Initiator and each Signatory. 

		Activity history of each Signatory in Scrive eSign during Workflow Execution, including a brief description of the activity, the time of the activity and the IP address.

		A Scrive seal.



At the end of the Verification Page there is brief documentation describing what the Verification Page is. The documentation is intended to give the reader all the information necessary in order to understand:

		The nature of the document (an Evidence Package issued by Scrive).

		That additional documentation about the Evidence Package can be found in the Attachments.

		Where to verify the integrity of the document (https://www.scrive.com/verify).



The purpose of the Verification Page is to make the most important metadata about the Workflow Execution easily accessible.

8.1.3 Append the Evidence Quality of Scrive E-signed Documents (step 3)

The Evidence Quality of Scrive E-signed Documents is a brief introduction to the Evidence Package. The purpose of the document is to serve as an executive summary and help with the understanding of the Evidence Package without having to read through all the documentation. 

8.1.4 Append the Evidence Quality Framework (step 4)

The Evidence Quality Framework explains the legal aspects of digital evidence quality. The purpose of this document is to set a framework for the understanding of digital evidence quality and explain how the Evidence Package relates to such framework.

8.1.5 Append the Service Description (step 5)

The Service Description is this document and is a complete functional specification of Scrive eSign. The Scrive team maintains the following process to keep the Service Description up to date:

		A new version of Scrive eSign has been developed and the staging environment has been updated with the new version. The staging environment is the servers where the final testing of a new version of Scrive eSign is conducted before it is released to all customers. If the new version of Scrive eSign includes new features or substantial adjustments to existing features the Service Description is updated by the Scrive eSign product owner to include the changes made. The Scrive eSign product owner is the person that plans and manages the development of Scrive eSign.

		While on staging the changes to the Service Description is reviewed and corrected by the Scrive legal counsel in dialogue with the Scrive eSign product owner. 

		Once all text changes have been agreed by the Scrive eSign product owner and the Scrive legal counsel, the updated Service Description is to be included with the next updates to Scrive eSign. 



The purpose of the document is to serve as a reference for anyone trying to understand the Evidence Package and its different components.

8.1.6 Append the Evidence Log (step 6)

The Evidence Log includes all Transaction Logs printed in human readable text including a) the Signatories’ activities in Scrive eSign during Workflow Execution, b) all system information of the Signatories, and c) the UTC timestamp created at the moment of each Signatories’ activity.

The purpose of the Evidence Log is to make all collected metadata about the Workflow Execution accessible outside of Scrive eSign and thus independently of Scrive. 

8.1.7 Append the Evidence of Time (step 7)

The Evidence of Time includes a detailed documentation about a) how the time of the servers of Scrive eSign is measured and synchronised with trusted sources of time, b) a mathematical algorithm to calculate the probability of time deviation above certain time intervals and c) the measurements required to insert into the mathematical algorithm, including the last 1000 samples of the servers time deviation and their distribution.

The purpose of the Evidence of Time is to explain how Scrive eSign measures time and

provide a mathematical algorithm by which it is possible to calculate the probability of

the error of the time stamps recorded by Scrive eSign.

8.1.8 Append the Evidence of Intent (step 8)

The Evidence of Intent includes the images of the Signatories browser environment generated by Scrive eSign when the Signatory has signed and is displayed with a confirmation thereof. Additionally the Evidence of Intent also includes the reference images generated by Scrive eSign at each Planned Production Upgrade.

The purpose of the Evidence of Intent is to secure a) evidence of intent to sign and b) evidence of what Sign Material there was intent to sign, to avoid such rhetoric as exemplified by the example with the blue elephant and the pink sheep.

8.1.9 Append the Digital Signature Documentation (step 9)

The Digital Signature Documentation contains an algorithm for how to prove the document’s integrity mathematically. The document integrity can be tested mathematically with the help of a) the Digital Signature Documentation, b) a code published in the Financial Times after the date of sealing the document with the digital signature (step 10) and c) a keyless digital signature has been applied to the document after the date of publishing the code in the Financial Times (step 11). This document does require technical knowledge to be useful.

The purpose of the Digital Signature Documentation is to explain how the integrity of the Evidence Package can be verified independently of Scrive or any other third party. Note that the Digital Signature Documentation is not intended as the primary method for proving the document’s integrity. The use of the Digital Signature Documentation is intended as a last resort after which all other methods of verifying the integrity have failed. To clarify, the intended order for verifying the integrity of a document is:

		Scrive provides the primary method for verifying the integrity of a signature at https://www.scrive.com/verify. Here the document owner can upload the document and get an automated validation of the document integrity. This method does not require any technical knowledge to be useful.

		If this primary method for some reason fails to perform the verification of integrity then the digital signature provider, Guardtime (http://www.guardtime.com), can be contacted directly for verification. This second method also does not require any technical knowledge to be useful.

		Finally, if both previous methods have failed, the Digital Signature Documentation can be used to mathematically verify the document integrity.



8.1.10 Append the Digital Signature (step 10)

When the steps 1-9 have been performed the document is sealed with a digital signature from Guardtime to produce the complete Evidence Package (steps 1-10).

The purpose of the Digital Signature is to be able to prove the integrity of the Evidence Package with the help of Guardtime. Additionally the digital signature also has a function of a strong timestamp useful as evidence of time at the point of sealing the document. Learn more about this in the Digital Signature Documentation.

8.1.11 Append the Keyless Digital Signature (step 11)

Around the 20th each month Guardtime will make an updated Keyless Digital Signature available. Scrive eSign will apply the updated Keyless Digital Signatures on Evidence Packages that were produced by Scrive eSign 40 days after the initial signing.

The purpose of the Keyless Digital Signature, is that the integrity of the Evidence Package can be verified mathematically and independently of Scrive, Guardtime or any other third party, only relying on public information. Additionally, the verification will provide irrefutable evidence about when the timestamp in step 10 was generated. Learn more about this in the Digital Signature Documentation.

8.1.12 PAdES digital signature (optional to Steps 10 and 11)

The PAdES digital signature secures that the document can not be tampered without breaking the signature. In addition, the following are appended to the document as part of PAdES digital signature: 

		A URL to a Certificate Revocation List is appended that can be read to assure that the certificate is not in a revoked state at the time of signing of the document. 

		An OCSP (online certificate status protocol) is embedded to check the revocation status of the certificate. 

		A TimeStamp is added at the time of signing to ensure two things; that the signature was valid at the time of signing; and (ii) that the signature remains valid over time. 



9. Document administration

Scrive eSign has a basic document management system. This system is described in this section.

9.1 Document list

9.1.1 List view

Initiated Workflows and Evidence Packages from completed workflows are displayed in a list with progress status, time of latest event, name of Initiated Workflow, Initiator, Parties and Delivery Method(s).

9.1.2 Learn more and manage workflow

By clicking the name of an Initiated Workflow, the User is redirected to the Document View where there is more information about the workflow progress and options to manage the workflow.

9.1.3 Mass-withdraw invitations

To withdraw an invitation to sign an Initiated Workflow, select Initiated Workflows by checking the checkboxes on the side and press “withdraw”. The invitation to sign the selected Initiated Workflows will be withdrawn and they will no longer be possible to sign. If a Signatory clicks an invitation link to a withdrawn document they will land in a landing page with an instruction that the Workflow Execution has been cancelled.

9.1.4 Send mass-reminder

To remind Signatories of an Initiated Workflow to sign, select by checking the checkboxes on the side and press “send reminder”. The reminder to sign the selected Initiated Workflows will be sent to all the Signatories that haven’t signed using the Delivery Method as initially selected by the Author. If a specific sign order has been defined the reminder will only be sent to the next Signatory in line for signing.

9.1.5 Delete

To delete an Initiated Workflow or Evidence Package from the list view, select by checking the checkboxes on the side and press delete. Initiated Workflows that are deleted will also automatically be withdrawn.

9.1.6 Filter and search

Filter documents based on workflow progress status, initiator and/or date. Search the list of Template Workflows with free text search. Matches will be provided for all free text data.

9.1.7 Download all documents

Select what documents to download and download a zip-file including the PDFs of the selected documents. The Main Document from Initiated Workflows will be downloaded in its current state and finalised documents will be downloaded as completed Evidence Packages.

9.1.8 Download metadata as CSV

By selecting this option metadata from all transactions will be downloaded as CSV. The metadata includes information about each Party and the most important activities of the Party during Workflow Execution.

9.2 Template Workflow editing list

9.2.1 List view

Template Workflows are displayed in a list time of latest change, name of Template Workflow, Initiator, Parties and Delivery Method(s). Deleted Template Workflows are deleted instantaneously.

9.2.2 Filter and search

Search the list of Template Workflows with free text search.

9.2.3 Delete

To delete a Template Workflow from the list view, select one or multiple templates by checking the checkboxes on the side and press delete.

9.2.4 Share

To share a Template Workflow in the list view with other Users in the same organisation, select one or multiple Template Workflows by checking the checkboxes on the side and press share.

9.3 Trash list

9.3.1 List view

Deleted Initiated Workflows, Template Workflows and Evidence Packages are displayed in a list with progress status, time of latest event, name of Initiated Workflow, Initiator, Parties and Delivery Method(s). Deleted documents stay in the list for one month before Scrive eSign deletes them permanently from the system.

9.3.2 Filter and search

Filter documents based on workflow progress status, initiator and/or date. Search the list of Template Workflows with free text search. Matches will be provided for all free text data.

9.3.3 Restore

To restore a document back to the documents list, select by checking the checkboxes on the side and press restore.

9.4 Auto-deletion of documents and personal data

This is a setting that will instruct Scrive eSign to auto-delete documents and personal data after a number of days as defined by the account administrator. This applies to all documents except templates and documents pending signing. Upon deletion the documents are moved to Trash.

10. Account administration

10.1 Organisation administration

Accounts in Scrive eSign are organised in organisations. Each User belongs to an organisation. The organisation settings will be used in the Users interactions with Parties when using the system.

10.1.1 Organisation details

In the account section it is possible to edit the organisation details. The organisation details include name, organisation number and address. The name and organisation number will be displayed whenever the User is displayed as Party to a Workflow Execution, including places such as the Sign View and the Verification Page. The organisation address and mobile number  of the organisation’s administrators will be used for billing and support purposes.

10.1.2 White-label branding

There are two types of white-label branding in Scrive eSign: the Workflow Session branding and the complete white-label branding. In the account section it is possible to white-label the Workflow Sessions with the company brand profile, including a) the Sign View, b) the emails,  c) SMS’ d) the logged in part (such as the Design View), e) the favicon, f) the browser title. The complete white-label branding can only be set by a Scrive administrator and additionally to the Workflow Session branding includes white-labeling of a) the login and signup views, b) party colors and c) document status icons. 

10.2 User administration

10.2.1 User privileges

There are two levels of user privileges: standard and admin. The standard User can do everything as specified in the previous sections of this specification document. The admin User has the additional privileges as specified below.

		Privilege

		Explanation



		Edit company details

		Can edit the details of the organisation’s Scrive eSign account.



		Add user

		Can add users to the organisation’s Scrive eSign account.



		Remove user

		Can remove users from the organisation’s Scrive eSign account.



		White-label branding

		Can do Workflow Session branding for all users of the organisation’s Scrive eSign account.



		Access all documents

		Can access all documents of all Users in the organisation’s Scrive account.



		Manage all documents

		Can manage all documents of all Users in the organisation’s Scrive account.





10.2.2 User management

In the account section the admin User can add Users by typing name and email address. The person will then be invited to have an account as part of the organisation of the inviting admin User. The Users of the organisation are displayed in a list and can be removed from the organisation by selecting the User and deleting it. All documents of that User will stay the property of the organisation.


Evidence Log

Last updated: Fri 06 Mar 2020 14:08:40 UTC

1. Purpose

The purpose of the Evidence Log is to make all collected metadata about the Workflow Execution accessible outside of the Scrive eSign database and thus independently of Scrive. 

2. Evidence Log Components

This Evidence Log is a complete collection of all actions and events that occurred during the Workflow Execution, which have been logged by Scrive eSign. The information included in each log event is the following:

		What occurred

		Who initiated the event

		The time of the event

		The clock error of the time of the event

		The time at which the latest Clock Error Sample was collected



Learn more about clock error and Clock Error Samples in the appendix Evidence of Time.

		Time		CES		IP address and User-Agent		Event

		2024-02-02 10:20:56.534138 UTC ±81 ms		2024-02-02 09:31:21.221532 UTC		
      213.67.127.68
      
        Mozilla/5.0 (Windows NT 10.0; Win64; x64) AppleWebKit/537.36 (KHTML, like Gecko) Chrome/121.0.0.0 Safari/537.36
      
    		
      
        The initiator Henrik Seidler (HS) initiated the signing workflow and Scrive eSign a) locked the signing workflow from further editing, b) set the signing workflow language to LANG_SV, c) set the signing due date to 2024-05-02 21:59:59 UTC, d) set the time zone to Europe/Stockholm and e) initiated the signing workflow.
      

    

		2024-02-02 10:20:56.534138 UTC ±81 ms		2024-02-02 09:31:21.221532 UTC		
      
      
        
      
    		
      
        Scrive eSign sent an invitation to sign the document via email (mats.rosto@nvoa.se) to Mats Rotsö (MR). The invitation included a link that when clicked led to Scrive eSign’s online interface to sign documents. 

      

    

		2024-02-02 10:21:01.70518 UTC ±81 ms		2024-02-02 09:31:21.221532 UTC		
      
      
        
      
    		
      
        Scrive eSign’s external email delivery system reported that the invitation to sign the document sent via email to Mats Rotsö (MR) was delivered.
      

    

		2024-02-02 12:52:15.697572 UTC ±27 ms		2024-02-02 12:31:26.254315 UTC		
      217.213.129.186
      
        Mozilla/5.0 (iPhone; CPU iPhone OS 17_2_1 like Mac OS X) AppleWebKit/605.1.15 (KHTML, like Gecko) Version/17.2 Mobile/15E148 Safari/604.1
      
    		
      
        The party Mats Rotsö (MR) opened the document in Scrive eSign’s online interface to sign documents.
      

    

		2024-02-02 12:52:17.471553 UTC ±27 ms		2024-02-02 12:31:26.254315 UTC		
      
      
        
      
    		
      
        Scrive eSign’s external email delivery system reported that the invitation sent to mats.rosto@nvoa.se was opened.
      

    

		2024-02-02 12:52:37.326366 UTC ±27 ms		2024-02-02 12:31:26.254315 UTC		
      217.213.129.186
      
        Mozilla/5.0 (iPhone; CPU iPhone OS 17_2_1 like Mac OS X) AppleWebKit/605.1.15 (KHTML, like Gecko) Version/17.2 Mobile/15E148 Safari/604.1
      
    		
      
        The signatory Mats Rotsö (MR) changed the text in the text field “ID number” from 
  blank
 to 
  “6605030078”
.  
      

    

		2024-02-02 12:52:46.501458 UTC ±27 ms		2024-02-02 12:31:26.254315 UTC		
      217.213.129.186
      
        Mozilla/5.0 (iPhone; CPU iPhone OS 17_2_1 like Mac OS X) AppleWebKit/605.1.15 (KHTML, like Gecko) Version/17.2 Mobile/15E148 Safari/604.1
      
    		
      
        The document was signed by Mats Rotsö (MR) using 
  Swedish BankID
 through 
  the BankID network
 as the authentication method. 




The text signed in the 
  Swedish BankID
 client was:


Jag signerar dokumentet "Intentionsavtal NVOA TUOAB_240202" med transaktionsnummer 9222115557509874415.







Data returned from 
  the BankID network
:
  
Name: Mats Ove Rostö
  
ID number: 
  196605030078

  
IP: 217.213.129.186

















Signature: 


  


Online Certificate Status Protocol (OCSP) Response:
  






      

    

		2024-02-02 12:52:46.501458 UTC ±27 ms		2024-02-02 12:31:26.254315 UTC		
      
      
        
      
    		
      
        Scrive eSign sent an invitation to sign the document via email (andreas@tranviksudde.ser) to Andréas Tövinge (AT). The invitation included a link that when clicked led to Scrive eSign’s online interface to sign documents. 

      

    

		2024-02-02 12:52:48.17204 UTC ±27 ms		2024-02-02 12:31:26.254315 UTC		
      
      
        
      
    		
      
        Scrive eSign’s external email delivery system reported that the invitation sent via email to Andréas Tövinge (AT) could not be delivered and continued attempts were cancelled.
      

    

		2024-02-02 12:52:53.859501 UTC ±27 ms		2024-02-02 12:31:26.254315 UTC		
      
      
        
      
    		
      
        Scrive eSign’s external email delivery system reported that the invitation to sign the document sent via email to Henrik Seidler (HS) was delivered.
      

    

		2024-02-02 12:53:05.588898 UTC ±28 ms		2024-02-02 12:31:26.254315 UTC		
      
      
        
      
    		
      
        Scrive eSign’s external email delivery system reported that the invitation sent to henrik@tranviksudde.se was opened.
      

    

		2024-02-02 12:58:15.833711 UTC ±34 ms		2024-02-02 12:31:26.254315 UTC		
      81.229.76.215
      
        Mozilla/5.0 (Windows NT 10.0; Win64; x64) AppleWebKit/537.36 (KHTML, like Gecko) Chrome/121.0.0.0 Safari/537.36 Edg/121.0.0.0
      
    		
      
        The party Henrik Seidler (HS) opened the document in Scrive eSign’s online interface to sign documents.
      

    

		2024-02-02 12:58:42.895541 UTC ±35 ms		2024-02-02 12:31:26.254315 UTC		
      81.229.76.215
      
        Mozilla/5.0 (Windows NT 10.0; Win64; x64) AppleWebKit/537.36 (KHTML, like Gecko) Chrome/121.0.0.0 Safari/537.36 Edg/121.0.0.0
      
    		
      
        The signatory Henrik Seidler (HS) changed the text in the text field “ID number” from 
  blank
 to 
  “8103260371”
.  
      

    

		2024-02-02 12:58:59.788463 UTC ±35 ms		2024-02-02 12:31:26.254315 UTC		
      81.229.76.215
      
        Mozilla/5.0 (Windows NT 10.0; Win64; x64) AppleWebKit/537.36 (KHTML, like Gecko) Chrome/121.0.0.0 Safari/537.36 Edg/121.0.0.0
      
    		
      
        The document was signed by Henrik Seidler (HS) using 
  Swedish BankID
 through 
  the BankID network
 as the authentication method. 




The text signed in the 
  Swedish BankID
 client was:


Jag signerar dokumentet "Intentionsavtal NVOA TUOAB_240202" med transaktionsnummer 9222115557509874415.







Data returned from 
  the BankID network
:
  
Name: Henrik Rudi Seidler
  
ID number: 
  198103260371

  
IP: 81.229.76.215

















Signature: 


  


Online Certificate Status Protocol (OCSP) Response:
  






      

    

		2024-02-02 13:02:32.8748 UTC ±39 ms		2024-02-02 12:31:26.254315 UTC		
      213.67.127.68
      
        Mozilla/5.0 (Windows NT 10.0; Win64; x64) AppleWebKit/537.36 (KHTML, like Gecko) Chrome/121.0.0.0 Safari/537.36
      
    		
      
        The user Henrik Seidler (HS) changed the email address for the party from andreas@tranviksudde.ser to andreas@tranviksudde.se.
      

    

		2024-02-02 13:02:32.8748 UTC ±39 ms		2024-02-02 12:31:26.254315 UTC		
      
      
        
      
    		
      
        Scrive eSign sent an invitation to sign the document via email (andreas@tranviksudde.se) to Andréas Tövinge (AT). The invitation included a link that when clicked led to Scrive eSign’s online interface to sign documents. 

      

    

		2024-02-02 13:02:40.853789 UTC ±39 ms		2024-02-02 12:31:26.254315 UTC		
      213.67.127.68
      
        Mozilla/5.0 (Windows NT 10.0; Win64; x64) AppleWebKit/537.36 (KHTML, like Gecko) Chrome/121.0.0.0 Safari/537.36
      
    		
      
        Scrive eSign sent a reminder to sign via email to Andréas Tövinge (AT) at the request of the user Henrik Seidler (HS).
      

    

		2024-02-02 13:02:45.496341 UTC ±40 ms		2024-02-02 12:31:26.254315 UTC		
      
      
        
      
    		
      
        Scrive eSign’s external email delivery system reported that the invitation to sign the document sent via email to Andréas Tövinge (AT) was delivered.
      

    

		2024-02-02 13:04:36.697361 UTC ±42 ms		2024-02-02 12:31:26.254315 UTC		
      81.229.76.215
      
        Mozilla/5.0 (Windows NT 10.0; Win64; x64) AppleWebKit/537.36 (KHTML, like Gecko) Chrome/121.0.0.0 Safari/537.36 Edg/121.0.0.0
      
    		
      
        Scrive eSign sent a reminder to sign via email to Andréas Tövinge (AT) at the request of the user Henrik Seidler (HS). The reminder message from the user Henrik Seidler (HS) was: 
 Provar igen.
      

    

		2024-02-02 13:04:42.422559 UTC ±42 ms		2024-02-02 12:31:26.254315 UTC		
      
      
        
      
    		
      
        Scrive eSign’s external email delivery system reported that the invitation to sign the document sent via email to Andréas Tövinge (AT) was delivered.
      

    

		2024-02-02 13:06:53.474045 UTC ±45 ms		2024-02-02 12:31:26.254315 UTC		
      213.67.127.68
      
        Mozilla/5.0 (Windows NT 10.0; Win64; x64) AppleWebKit/537.36 (KHTML, like Gecko) Chrome/121.0.0.0 Safari/537.36 Edg/121.0.0.0
      
    		
      
        The party Andréas Tövinge (AT) opened the document in Scrive eSign’s online interface to sign documents.
      

    

		2024-02-02 13:07:20.523168 UTC ±45 ms		2024-02-02 12:31:26.254315 UTC		
      213.67.127.68
      
        Mozilla/5.0 (Windows NT 10.0; Win64; x64) AppleWebKit/537.36 (KHTML, like Gecko) Chrome/121.0.0.0 Safari/537.36 Edg/121.0.0.0
      
    		
      
        The signatory Andréas Tövinge (AT) changed the text in the text field “ID number” from 
  blank
 to 
  “198010200098”
.  
      

    

		2024-02-02 13:08:17.653894 UTC ±46 ms		2024-02-02 12:31:26.254315 UTC		
      213.67.127.68
      
        Mozilla/5.0 (Windows NT 10.0; Win64; x64) AppleWebKit/537.36 (KHTML, like Gecko) Chrome/121.0.0.0 Safari/537.36 Edg/121.0.0.0
      
    		
      
        The document was signed by Andréas Tövinge (AT) using 
  Swedish BankID
 through 
  the BankID network
 as the authentication method. 




The text signed in the 
  Swedish BankID
 client was:


Jag signerar dokumentet "Intentionsavtal NVOA TUOAB_240202" med transaktionsnummer 9222115557509874415.







Data returned from 
  the BankID network
:
  
Name: Andréas Ragnar Tövinge
  
ID number: 
  198010200098

  
IP: 95.193.152.117

















Signature: 


  


Online Certificate Status Protocol (OCSP) Response:
  






      

    

		2024-02-02 13:08:17.653894 UTC ±46 ms		2024-02-02 12:31:26.254315 UTC		
      
      
        
      
    		
      
        Scrive eSign locked the document from further modifications by the parties.
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1. Purpose

The purpose of this document is to explain how Scrive eSign measures time and provide a mathematical algorithm by which it is possible to calculate the probability of the error of the time stamps recorded by Scrive eSign.

2. Time measurement process

This section explains the NTP (Network Time Protocol) configurations of the systems involved with time measurement of Scrive eSign.

2.1 The hypervisor

Amazon, which Scrive eSign uses as hosting provider, use Xen or KVM depending on the generation of the virtual machine, for virtualisation. The default configuration is that all VM hosts are time synced using a clustered public pool of NTP servers. Scrive eSign does not use this mechanism.

2.2 Time synchronisation

Scrive eSign relies on NTP running on the virtual machine guests to get coordinated time from an NTP source. Scrive eSign does not use the time provided by the hypervisor hosts hosting the virtual machines, i.e. Amazon. This will help mitigate factors like load on the hypervisors or virtual machine guests affecting clock accuracy. This NTP synchronisation will override the clock synchronisation from the VM hosts’ clocks.

3. Configuration of hardware and services

This section describes the time/NTP and monitoring configuration of the application servers that run the Scrive eSign service.

3.1 Boot Time

The guest virtual machine behavior for the database server is as follows:

		On boot the virtual machine guest clock is set from the VM host

		ntp-date is run once from an init script

		ntpd is then run from another init script, which runs continuously



The behavior on the application server is the same with the exception of the ntpdate step which is not present on this system. It is worth noting that entries in procfs are not available for querying the configuration of the kernel with regards to Xen/clock configuration.

3.2 NTP Configuration

Logging that traces accuracy and time synchronisation is configured to use local NTP servers in the Scrive environment, which in turn acts as a proxy for the NTP server pool below that follows UTC(SP), i.e. official Swedish time:

		ntp1.sth.netnod.se

		ntp2.sth.netnod.se

		ntp1.gbg.netnod.se

		ntp2.gbg.netnod.se

		ntp1.mmo.netnod.se

		ntp2.mmo.netnod.se



3.3 Monitoring

Scrive eSign service has a monitoring system (Nagios) that monitors various aspects of the NTP statistics and keeps historic logs. It informs of problems with NTP server connectivity, jitter and offset, immediately regardless of what time of day it is.

3.4 Time scale

The NTP configuration together with the logging implies that we are following UTC(SP), and all timestamps are because of this traceable to this time scale.

4. Calculation of the probability of the clock error

This section describes how to calculate the probability of the clock error of the Scrive eSign timestamps.

4.1 Clock error samples

Once per hour Scrive eSign uses the NTP protocol to check the difference between the Scrive eSign server clock and UTC(SP). This check is performed directly against servers in the NTP server pool listed in Section 3.2. Each check results in one clock error sample (hereinafter “Clock Error Samples”), which is assumed to accurately reflect the actual clock error.

4.2 Clock error algorithm

The calculation of the probability of the clock error can be done by inserting the Clock Error Samples into the algorithm below. We assume that the samples follow a normal distribution.

		Let [image: 1.png]

 be a set of the clock error samples (in seconds). Let [image: 2.png]

, [image: 3.png]

.

		Let [image: 4.png]

 be the random variable representing the clock error with parameters estimated using data set [image: CodeCogsEqn.png]

.

		Let [image: 7.png]

, [image: 8.png]

 be the the empirical distribution function.

		Let [image: 9.png]

 be the size of discretized value space, [image: 10.png]

. Let [image: 11.png]

 be the discretized value space, [image: 12.png]

 be the set of data points representing empirical distribution function, [image: 13.png]

 be the set of data points representing cumulative distribution function of the random variable estimating the clock error.

		Plot the data in [image: 14.png]

 and [image: 15.png]

 to assess the accuracy of the estimation.

		[image: 16.png]

 is the estimated probability that the clock error is smaller than [image: 17.png]

 seconds.



4.3 Clock error samples and evidence of normal distribution

The last 1000 Clock Error Samples are inserted into this document in section 5. These Clock Error Samples can be used as input data to the algorithm in 4.2 to provide evidence of normal distribution and to calculate the probability of the clock error of the Scrive eSign time stamps. From the Clock Error Samples one can derive the parameters (mean and variance) for a normal distribution. One can also calculate the difference between this estimated distribution and the empirical data given by the Clock Error Samples themselves. You can see cumulative distribution functions (cdf) for the estimates and the empirical data and on top of that the difference between the empirical and estimated errors in the graph below. This graph also allow us to visually estimate the probability of a specific maximum error.






Produced by GNUPLOT 5.4 patchlevel 2 






	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	  
	  
	
	
	  
	  
	






	

		
		0
	




	

	

	

	

	

	

	

	

	

		
		10
	




	

	

	

	

	

	

	

	

	

		
		20
	




	

	

	

	

	

	

	

	

	

		
		30
	




	

	

	

	

	

	

	

	

	

		
		40
	




	

	

	

	

	

	

	

	

	

		
		50
	




	

	

	

	

	

	

	

	

	

		
		60
	




	

	

	

	

	

	

	

	

	

		
		70
	




	

	

	

	

	

	

	

	

	

		
		80
	




	

	

	

	

	

	

	

	

	

		
		90
	




	

	

	

	

	

	

	

	

	

		
		100
	




	

		
		-0.01
	




	

	

	

	

	

	

	

	

	

		
		-0.008
	




	

	

	

	

	

	

	

	

	

		
		-0.006
	




	

	

	

	

	

	

	

	

	

		
		-0.004
	




	

	

	

	

	

	

	

	

	

		
		-0.002
	




	

	

	

	

	

	

	

	

	

		
		 0
	




	

	

	

	

	

	

	

	

	

		
		 0.002
	




	

	

	

	

	

	

	

	

	

		
		 0.004
	




	

	

	

	

	

	

	

	

	

		
		 0.006
	




	

	

	

	

	

	

	

	

	

		
		 0.008
	




	

	

	

	

	

	

	

	

	

		
		 0.01
	




	

	
		Probability [%]
	


	
		Clock error [s]
	



	empirical cdf
	


		


	
	estimated cdf
	


		


	
	difference
	


		


	





	





4.4 Input parameters

Based on the Clock Error Samples in section 5 it is possible to calculate the variables that define the normal distribution (mean and standard deviation). Scrive eSign has automatically calculated these variables as per the below:

		mean: 0.57 ms

		standard deviation: 1.54 ms



4.5 Probability of the clock error

By using the algorithm and the Clock Error Samples Scrive eSign calculated the following probabilities of the clock error ‘e’:

		|e| < 2.5 ms: ≈87.084%

		|e| < 5 ms: ≈99.778%

		|e| < 10 ms: ≈100.000%



5. Clock Error Samples

The following are the clock error samples collected between 2023-12-22 20:51:59.440456 UTC and 2024-02-02 12:31:26.254315 UTC:

		Time collected		Clock offset

		2023-12-22 20:51:59.440456		-0.2 ms

		2023-12-22 21:52:01.641903		2.1 ms

		2023-12-22 22:52:04.103708		-0.2 ms

		2023-12-22 23:52:06.102615		0.5 ms

		2023-12-23 00:52:08.758179		0.5 ms

		2023-12-23 01:52:10.904356		0.9 ms

		2023-12-23 02:52:13.717439		-0.1 ms

		2023-12-23 03:52:16.111365		-1.0 ms

		2023-12-23 04:52:18.541446		1.6 ms

		2023-12-23 05:52:21.183526		1.2 ms

		2023-12-23 06:52:24.614844		-0.6 ms

		2023-12-23 07:52:26.690475		-1.3 ms

		2023-12-23 08:52:28.243127		-1.0 ms

		2023-12-23 09:52:30.258768		0.8 ms

		2023-12-23 10:52:32.795996		0.5 ms

		2023-12-23 11:52:36.041678		0.9 ms

		2023-12-23 12:52:37.976562		1.5 ms

		2023-12-23 13:52:40.501199		-1.6 ms

		2023-12-23 14:52:42.906169		1.9 ms

		2023-12-23 15:52:45.622472		0.6 ms

		2023-12-23 16:52:47.454737		-1.0 ms

		2023-12-23 17:52:49.777994		1.9 ms

		2023-12-23 18:52:51.713668		-0.1 ms

		2023-12-23 19:52:53.963928		0.5 ms

		2023-12-23 20:52:57.035027		0.4 ms

		2023-12-23 21:52:59.009636		1.0 ms

		2023-12-23 22:53:02.739217		3.0 ms

		2023-12-23 23:53:04.753884		2.6 ms

		2023-12-24 00:53:07.577222		0.3 ms

		2023-12-24 01:53:09.414557		0.6 ms

		2023-12-24 02:53:11.337395		-0.1 ms

		2023-12-24 03:53:13.221993		-0.2 ms

		2023-12-24 04:53:14.909811		0.4 ms

		2023-12-24 05:53:17.472044		0.3 ms

		2023-12-24 06:53:19.731377		3.2 ms

		2023-12-24 07:53:21.360079		-0.4 ms

		2023-12-24 08:53:23.667214		-0.1 ms

		2023-12-24 09:53:25.404021		-0.6 ms

		2023-12-24 10:53:27.163206		1.1 ms

		2023-12-24 11:53:28.954937		0.4 ms

		2023-12-24 12:53:31.229743		1.6 ms

		2023-12-24 13:53:32.92902		-1.6 ms

		2023-12-24 14:53:34.865228		1.5 ms

		2023-12-24 15:53:37.334738		1.1 ms

		2023-12-24 16:53:40.161031		-1.5 ms

		2023-12-24 17:53:42.316665		-1.5 ms

		2023-12-24 18:53:43.995487		-1.5 ms

		2023-12-24 19:53:46.194383		-1.3 ms

		2023-12-24 20:53:49.263829		-0.9 ms

		2023-12-24 21:53:52.805969		-0.5 ms

		2023-12-24 22:53:56.951709		2.2 ms

		2023-12-24 23:53:58.586343		1.0 ms

		2023-12-25 00:54:00.5457		0.7 ms

		2023-12-25 01:54:02.350044		-1.2 ms

		2023-12-25 02:54:05.724338		-1.4 ms

		2023-12-25 03:54:07.942585		0.0 ms

		2023-12-25 04:54:10.93393		1.1 ms

		2023-12-25 05:54:13.635137		-0.5 ms

		2023-12-25 06:54:15.767292		1.1 ms

		2023-12-25 07:54:18.063164		3.5 ms

		2023-12-25 08:54:21.627045		0.1 ms

		2023-12-25 09:54:23.312412		-0.6 ms

		2023-12-25 10:54:25.018951		0.8 ms

		2023-12-25 11:54:27.08937		0.1 ms

		2023-12-25 12:54:30.075208		1.0 ms

		2023-12-25 13:54:33.013561		2.2 ms

		2023-12-25 14:54:35.615203		0.8 ms

		2023-12-25 15:54:37.485594		-0.6 ms

		2023-12-25 16:54:39.235692		0.7 ms

		2023-12-25 17:54:41.51297		-1.4 ms

		2023-12-25 18:54:43.563453		-2.1 ms

		2023-12-25 19:54:46.762503		-0.8 ms

		2023-12-25 20:54:49.801972		-0.2 ms

		2023-12-25 21:54:52.595578		0.7 ms

		2023-12-25 22:54:55.049309		2.6 ms

		2023-12-25 23:54:57.321725		1.3 ms

		2023-12-26 00:54:58.802063		-0.7 ms

		2023-12-26 01:55:00.537173		-2.7 ms

		2023-12-26 02:55:04.839804		0.2 ms

		2023-12-26 03:55:06.87769		-1.7 ms

		2023-12-26 04:55:09.8172		-1.9 ms

		2023-12-26 05:55:12.165606		1.2 ms

		2023-12-26 06:55:14.672988		1.0 ms

		2023-12-26 07:55:16.466226		3.5 ms

		2023-12-26 08:55:19.432709		0.0 ms

		2023-12-26 09:55:22.450506		-0.4 ms

		2023-12-26 10:55:24.485466		-2.5 ms

		2023-12-26 11:55:27.598731		-1.9 ms

		2023-12-26 12:55:30.668936		-2.0 ms

		2023-12-26 13:55:32.174815		1.6 ms

		2023-12-26 14:55:35.105271		2.6 ms

		2023-12-26 15:55:37.113244		3.3 ms

		2023-12-26 16:55:39.342946		0.6 ms

		2023-12-26 17:55:40.94666		-0.9 ms

		2023-12-26 18:55:42.638245		1.0 ms

		2023-12-26 19:55:44.67239		2.5 ms

		2023-12-26 20:55:48.073207		1.5 ms

		2023-12-26 21:55:49.78258		-0.5 ms

		2023-12-26 22:55:51.643578		0.4 ms

		2023-12-26 23:55:53.191157		0.2 ms

		2023-12-27 00:55:54.696056		0.4 ms

		2023-12-27 01:55:56.86725		3.4 ms

		2023-12-27 02:55:59.083542		0.0 ms

		2023-12-27 03:56:00.918288		0.2 ms

		2023-12-27 04:56:03.605135		3.6 ms

		2023-12-27 05:56:07.057604		0.4 ms

		2023-12-27 06:56:09.980382		0.2 ms

		2023-12-27 07:56:12.053134		4.1 ms

		2023-12-27 08:56:14.293217		0.8 ms

		2023-12-27 09:56:16.734681		3.0 ms

		2023-12-27 10:56:19.327376		2.5 ms

		2023-12-27 11:56:21.644615		1.4 ms

		2023-12-27 12:56:25.077116		2.4 ms

		2023-12-27 13:56:26.796106		2.5 ms

		2023-12-27 14:56:28.638643		-0.3 ms

		2023-12-27 15:56:31.165764		1.3 ms

		2023-12-27 16:56:33.144468		-2.1 ms

		2023-12-27 17:56:36.494108		-0.8 ms

		2023-12-27 18:56:40.152807		0.2 ms

		2023-12-27 19:56:43.362632		0.3 ms

		2023-12-27 20:56:46.01109		-0.9 ms

		2023-12-27 21:56:49.472227		-0.4 ms

		2023-12-27 22:56:51.213578		-0.4 ms

		2023-12-27 23:56:53.01445		0.8 ms

		2023-12-28 00:56:55.374071		-0.5 ms

		2023-12-28 01:56:57.61138		0.9 ms

		2023-12-28 02:56:59.802951		-0.7 ms

		2023-12-28 03:57:01.507294		0.9 ms

		2023-12-28 04:57:03.853393		0.7 ms

		2023-12-28 05:57:07.008013		2.3 ms

		2023-12-28 06:57:08.78307		2.0 ms

		2023-12-28 07:57:10.652564		-1.3 ms

		2023-12-28 08:57:12.86495		-0.4 ms

		2023-12-28 09:57:15.45411		-0.5 ms

		2023-12-28 10:57:17.345406		0.9 ms

		2023-12-28 11:57:19.694615		1.0 ms

		2023-12-28 12:57:21.790994		-0.5 ms

		2023-12-28 13:57:23.57897		1.8 ms

		2023-12-28 14:57:25.264946		0.8 ms

		2023-12-28 15:57:27.510221		-0.2 ms

		2023-12-28 16:57:30.397159		-0.5 ms

		2023-12-28 17:57:32.391077		0.6 ms

		2023-12-28 18:57:34.658739		2.3 ms

		2023-12-28 19:57:36.534149		-0.3 ms

		2023-12-28 20:57:39.547591		-1.2 ms

		2023-12-28 21:57:41.527729		1.8 ms

		2023-12-28 22:57:43.277925		0.1 ms

		2023-12-28 23:57:45.649424		1.5 ms

		2023-12-29 00:57:47.19963		-1.7 ms

		2023-12-29 01:57:49.86248		0.6 ms

		2023-12-29 02:57:52.852459		-0.3 ms

		2023-12-29 03:57:55.427893		0.3 ms

		2023-12-29 04:57:56.899513		-0.8 ms

		2023-12-29 05:57:59.650724		0.1 ms

		2023-12-29 06:58:01.356353		1.1 ms

		2023-12-29 07:58:03.039941		2.2 ms

		2023-12-29 08:58:05.072691		-0.4 ms

		2023-12-29 09:58:06.899687		3.1 ms

		2023-12-29 10:58:08.877996		0.8 ms

		2023-12-29 11:58:10.725877		1.0 ms

		2023-12-29 12:58:12.588378		-0.4 ms

		2023-12-29 13:58:14.658671		1.3 ms

		2023-12-29 14:58:16.70325		-1.1 ms

		2023-12-29 15:58:18.515503		-0.7 ms

		2023-12-29 16:58:20.609637		2.3 ms

		2023-12-29 17:58:23.027024		0.5 ms

		2023-12-29 18:58:26.493607		0.3 ms

		2023-12-29 19:58:28.161752		-0.4 ms

		2023-12-29 20:58:30.134094		-1.0 ms

		2023-12-29 21:58:31.726063		-2.1 ms

		2023-12-29 22:58:36.058806		0.6 ms

		2023-12-29 23:58:39.59509		-0.5 ms

		2023-12-30 00:58:41.423418		1.9 ms

		2023-12-30 01:58:43.531548		2.8 ms

		2023-12-30 02:58:46.095659		2.5 ms

		2023-12-30 03:58:48.539151		0.4 ms

		2023-12-30 04:58:50.464061		1.1 ms

		2023-12-30 05:58:54.940081		0.6 ms

		2023-12-30 06:58:57.831852		3.1 ms

		2023-12-30 07:59:00.477404		1.1 ms

		2023-12-30 08:59:04.158487		0.4 ms

		2023-12-30 09:59:08.162847		-0.4 ms

		2023-12-30 10:59:11.478035		1.5 ms

		2023-12-30 11:59:13.861583		3.2 ms

		2023-12-30 12:59:16.060128		-0.3 ms

		2023-12-30 13:59:18.793451		1.8 ms

		2023-12-30 14:59:22.162902		1.4 ms

		2023-12-30 15:59:25.574648		1.7 ms

		2023-12-30 16:59:27.370453		2.3 ms

		2023-12-30 17:59:29.580179		0.9 ms

		2023-12-30 18:59:32.709751		1.3 ms

		2023-12-30 19:59:35.082145		2.9 ms

		2023-12-30 20:59:37.241075		-0.6 ms

		2023-12-30 21:59:40.309516		0.5 ms

		2023-12-30 22:59:43.294618		0.6 ms

		2023-12-30 23:59:45.921252		3.1 ms

		2023-12-31 00:59:47.748128		0.7 ms

		2023-12-31 01:59:50.037137		-0.5 ms

		2023-12-31 02:59:52.235315		-3.5 ms

		2023-12-31 03:59:53.969002		0.6 ms

		2023-12-31 04:59:56.145883		-1.0 ms

		2023-12-31 05:59:57.878125		-0.2 ms

		2023-12-31 06:59:59.966711		1.0 ms

		2023-12-31 08:00:02.514802		1.7 ms

		2023-12-31 09:00:05.344774		-0.6 ms

		2023-12-31 10:00:08.594995		3.7 ms

		2023-12-31 11:00:10.283699		-0.5 ms

		2023-12-31 12:00:14.589684		2.1 ms

		2023-12-31 13:00:17.911753		1.4 ms

		2023-12-31 14:00:20.021021		0.0 ms

		2023-12-31 15:00:22.750637		-0.9 ms

		2023-12-31 16:00:24.409928		0.4 ms

		2023-12-31 17:00:27.095409		-1.3 ms

		2023-12-31 18:00:28.8077		0.3 ms

		2023-12-31 19:00:31.181913		-1.8 ms

		2023-12-31 20:00:32.818992		-0.7 ms

		2023-12-31 21:00:34.807694		-0.3 ms

		2023-12-31 22:00:37.516467		1.5 ms

		2023-12-31 23:00:40.178982		-0.3 ms

		2024-01-01 00:00:42.191145		-1.6 ms

		2024-01-01 01:00:44.894186		-1.5 ms

		2024-01-01 02:00:46.646335		0.0 ms

		2024-01-01 03:00:48.734079		1.9 ms

		2024-01-01 04:00:51.020334		1.1 ms

		2024-01-01 05:00:52.946078		1.0 ms

		2024-01-01 06:00:54.498774		1.0 ms

		2024-01-01 07:00:56.240622		1.6 ms

		2024-01-01 08:00:58.145936		0.3 ms

		2024-01-01 09:01:02.364729		-0.6 ms

		2024-01-01 10:01:03.898704		1.2 ms

		2024-01-01 11:01:05.496344		3.9 ms

		2024-01-01 12:01:07.553647		3.4 ms

		2024-01-01 13:01:09.674801		3.0 ms

		2024-01-01 14:01:11.597103		0.7 ms

		2024-01-01 15:01:15.473405		2.0 ms

		2024-01-01 16:01:17.151862		3.4 ms

		2024-01-01 17:01:19.904816		0.9 ms

		2024-01-01 18:01:23.427255		1.5 ms

		2024-01-01 19:01:25.15449		-0.6 ms

		2024-01-01 20:01:29.468192		2.1 ms

		2024-01-01 21:01:31.549652		0.4 ms

		2024-01-01 22:01:33.276938		0.7 ms

		2024-01-01 23:01:35.599742		0.6 ms

		2024-01-02 00:01:38.166616		3.5 ms

		2024-01-02 01:01:40.598284		2.0 ms

		2024-01-02 02:01:42.519562		0.0 ms

		2024-01-02 03:01:44.967954		-3.1 ms

		2024-01-02 04:01:46.84861		-2.6 ms

		2024-01-02 05:01:49.408565		-1.8 ms

		2024-01-02 06:01:53.34458		0.0 ms

		2024-01-02 07:01:55.03343		0.2 ms

		2024-01-02 08:01:56.984905		1.3 ms

		2024-01-02 09:01:58.825272		0.5 ms

		2024-01-02 10:02:01.25029		2.0 ms

		2024-01-02 11:02:03.058548		1.4 ms

		2024-01-02 12:02:04.624629		1.3 ms

		2024-01-02 13:02:07.492118		0.9 ms

		2024-01-02 14:02:09.281454		0.3 ms

		2024-01-02 15:02:11.020942		-0.6 ms

		2024-01-02 16:02:12.614195		-2.4 ms

		2024-01-02 17:02:14.527218		-2.1 ms

		2024-01-02 18:02:18.949385		-1.4 ms

		2024-01-02 19:02:23.033499		-2.2 ms

		2024-01-02 20:02:27.350489		-1.3 ms

		2024-01-02 21:02:29.115849		1.7 ms

		2024-01-02 22:02:33.237477		-0.2 ms

		2024-01-02 23:02:35.820973		1.7 ms

		2024-01-03 00:02:38.972107		-0.6 ms

		2024-01-03 01:02:41.346707		-0.1 ms

		2024-01-03 02:02:45.171315		-0.9 ms

		2024-01-03 03:02:47.167381		2.8 ms

		2024-01-03 04:02:49.805553		1.7 ms

		2024-01-03 05:02:51.916189		3.5 ms

		2024-01-03 06:02:54.517755		1.1 ms

		2024-01-03 07:02:56.125189		0.4 ms

		2024-01-03 08:02:59.037859		1.7 ms

		2024-01-03 09:03:00.882764		1.1 ms

		2024-01-03 10:03:02.560744		0.6 ms

		2024-01-03 11:03:05.052134		3.1 ms

		2024-01-03 12:03:06.754847		0.9 ms

		2024-01-03 13:03:08.471007		-0.3 ms

		2024-01-03 14:03:10.189669		-0.2 ms

		2024-01-03 15:03:12.107395		0.4 ms

		2024-01-03 16:03:14.492567		-1.0 ms

		2024-01-03 17:03:16.147814		2.6 ms

		2024-01-03 18:03:18.387199		-1.4 ms

		2024-01-03 19:03:20.530425		-1.1 ms

		2024-01-03 20:03:22.096616		-1.0 ms

		2024-01-03 21:03:24.40677		-2.0 ms

		2024-01-03 22:03:26.233444		0.3 ms

		2024-01-03 23:03:27.807441		-3.1 ms

		2024-01-04 00:03:30.237752		-2.0 ms

		2024-01-04 01:03:31.67808		-0.6 ms

		2024-01-04 02:03:33.779908		0.3 ms

		2024-01-04 03:03:35.876493		-0.5 ms

		2024-01-04 04:03:38.197148		-0.1 ms

		2024-01-04 05:03:41.269188		0.4 ms

		2024-01-04 06:03:43.655113		-0.9 ms

		2024-01-04 07:03:45.906223		0.4 ms

		2024-01-04 08:03:48.016831		1.0 ms

		2024-01-04 09:03:50.205983		1.6 ms

		2024-01-04 10:03:51.817156		2.4 ms

		2024-01-04 11:03:53.931263		0.9 ms

		2024-01-04 12:03:56.338812		2.3 ms

		2024-01-04 13:03:57.96044		2.3 ms

		2024-01-04 14:03:59.575636		1.2 ms

		2024-01-04 15:04:02.610732		2.8 ms

		2024-01-04 16:04:04.158415		1.3 ms

		2024-01-04 17:04:05.584555		0.4 ms

		2024-01-04 18:04:07.645232		1.3 ms

		2024-01-04 19:04:10.485301		0.5 ms

		2024-01-04 20:04:12.002809		-1.1 ms

		2024-01-04 21:04:13.609295		-0.7 ms

		2024-01-04 22:04:16.944326		-0.9 ms

		2024-01-04 23:04:18.779739		-0.8 ms

		2024-01-05 00:04:20.581007		0.1 ms

		2024-01-05 01:04:22.296177		-0.4 ms

		2024-01-05 02:04:24.352988		-0.5 ms

		2024-01-05 03:04:26.630507		-0.2 ms

		2024-01-05 04:04:30.325483		0.3 ms

		2024-01-05 05:04:34.530646		0.5 ms

		2024-01-05 06:04:36.439845		2.4 ms

		2024-01-05 07:04:37.99377		0.1 ms

		2024-01-05 08:04:39.860103		-2.3 ms

		2024-01-05 09:04:43.468367		0.0 ms

		2024-01-05 10:04:45.619415		1.4 ms

		2024-01-05 11:04:47.338957		0.4 ms

		2024-01-05 12:04:48.989486		2.0 ms

		2024-01-05 13:04:52.230348		0.4 ms

		2024-01-05 14:04:53.889922		0.5 ms

		2024-01-05 15:04:56.210413		-1.1 ms

		2024-01-05 16:04:58.382192		1.9 ms

		2024-01-05 17:05:00.568844		1.6 ms

		2024-01-05 18:05:03.696664		0.0 ms

		2024-01-05 19:05:07.26384		-0.5 ms

		2024-01-05 20:05:08.990083		-1.6 ms

		2024-01-05 21:05:11.514881		-0.1 ms

		2024-01-05 22:05:13.753269		-1.2 ms

		2024-01-05 23:05:15.652591		4.2 ms

		2024-01-06 00:05:19.400716		2.5 ms

		2024-01-06 01:05:21.523301		1.2 ms

		2024-01-06 02:05:23.93364		-3.1 ms

		2024-01-06 03:05:26.838967		-1.1 ms

		2024-01-06 04:05:28.927389		-1.0 ms

		2024-01-06 05:05:30.906693		-1.7 ms

		2024-01-06 06:05:32.467093		-0.5 ms

		2024-01-06 07:05:36.210134		-1.9 ms

		2024-01-06 08:05:40.297634		0.5 ms

		2024-01-06 09:05:41.935042		0.9 ms

		2024-01-06 10:05:43.61203		0.8 ms

		2024-01-06 11:05:46.824585		0.6 ms

		2024-01-06 12:05:50.285292		0.0 ms

		2024-01-06 13:05:51.791781		1.2 ms

		2024-01-06 14:05:54.38667		2.8 ms

		2024-01-06 15:05:55.899025		0.2 ms

		2024-01-06 16:05:57.532298		1.0 ms

		2024-01-06 17:05:59.01232		0.7 ms

		2024-01-06 18:06:00.93323		2.6 ms

		2024-01-06 19:06:04.481288		0.6 ms

		2024-01-06 20:06:08.268461		2.1 ms

		2024-01-06 21:06:10.376619		-2.2 ms

		2024-01-06 22:06:13.655906		-0.3 ms

		2024-01-06 23:06:17.616787		0.7 ms

		2024-01-07 00:06:21.565052		0.2 ms

		2024-01-07 01:06:23.609318		-1.0 ms

		2024-01-07 02:06:25.52296		-0.2 ms

		2024-01-07 03:06:27.05726		-1.1 ms

		2024-01-07 04:06:29.061085		-0.5 ms

		2024-01-07 05:06:31.348064		-0.4 ms

		2024-01-07 06:06:34.32134		-1.8 ms

		2024-01-07 07:06:37.331767		-0.5 ms

		2024-01-07 08:06:39.468644		-0.5 ms

		2024-01-07 09:06:42.883165		-0.1 ms

		2024-01-07 10:06:45.00429		1.8 ms

		2024-01-07 11:06:46.543451		2.2 ms

		2024-01-07 12:06:48.596097		3.1 ms

		2024-01-07 13:06:50.594973		3.6 ms

		2024-01-07 14:06:52.125113		0.5 ms

		2024-01-07 15:06:53.594306		1.6 ms

		2024-01-07 16:06:55.560195		-0.6 ms

		2024-01-07 17:06:57.643382		2.5 ms

		2024-01-07 18:07:00.153969		1.2 ms

		2024-01-07 19:07:04.084292		1.1 ms

		2024-01-07 20:07:06.720309		1.2 ms

		2024-01-07 21:07:08.654263		0.1 ms

		2024-01-07 22:07:12.602785		1.6 ms

		2024-01-07 23:07:14.64426		1.3 ms

		2024-01-08 00:07:16.484673		0.6 ms

		2024-01-08 01:07:18.180013		-0.9 ms

		2024-01-08 02:07:21.685011		-1.9 ms

		2024-01-08 03:07:24.278296		-0.6 ms

		2024-01-08 04:07:26.018559		0.1 ms

		2024-01-08 05:07:28.229222		-1.5 ms

		2024-01-08 06:07:31.112348		0.1 ms

		2024-01-08 07:07:33.648996		2.1 ms

		2024-01-08 08:07:35.306298		2.8 ms

		2024-01-08 09:07:37.930767		1.7 ms

		2024-01-08 10:07:39.593968		2.1 ms

		2024-01-08 11:07:42.515045		0.2 ms

		2024-01-08 12:07:44.224304		2.7 ms

		2024-01-08 13:07:46.560785		2.2 ms

		2024-01-08 14:07:48.922143		3.4 ms

		2024-01-08 15:07:50.86504		1.4 ms

		2024-01-08 16:07:52.941366		2.1 ms

		2024-01-08 17:07:54.623301		2.7 ms

		2024-01-08 18:07:56.802759		0.2 ms

		2024-01-08 19:07:59.1734		1.7 ms

		2024-01-08 20:08:01.569559		0.0 ms

		2024-01-08 21:08:03.378116		0.4 ms

		2024-01-08 22:08:05.648788		-1.2 ms

		2024-01-08 23:08:07.660273		1.4 ms

		2024-01-09 00:08:11.386932		-0.1 ms

		2024-01-09 01:08:13.309369		-1.9 ms

		2024-01-09 02:08:15.182735		0.2 ms

		2024-01-09 03:08:18.082331		-1.0 ms

		2024-01-09 04:08:21.539632		-1.5 ms

		2024-01-09 05:08:25.56763		-0.1 ms

		2024-01-09 06:08:29.432801		-1.8 ms

		2024-01-09 07:08:32.144645		-2.6 ms

		2024-01-09 08:08:34.26552		-0.4 ms

		2024-01-09 09:08:36.805962		1.1 ms

		2024-01-09 10:08:38.406154		1.8 ms

		2024-01-09 11:08:40.264632		1.7 ms

		2024-01-09 12:08:42.367696		2.7 ms

		2024-01-09 13:08:44.060791		0.6 ms

		2024-01-09 14:08:45.72559		-1.6 ms

		2024-01-09 15:08:47.557096		2.4 ms

		2024-01-09 16:08:49.516745		3.0 ms

		2024-01-09 17:08:51.161685		3.5 ms

		2024-01-09 18:08:53.635537		3.6 ms

		2024-01-09 19:08:55.34133		2.5 ms

		2024-01-09 20:08:56.879022		0.1 ms

		2024-01-09 21:08:58.807656		-0.4 ms

		2024-01-09 22:09:01.270342		1.8 ms

		2024-01-09 23:09:03.390752		-0.8 ms

		2024-01-10 00:09:07.283019		-3.3 ms

		2024-01-10 01:09:11.831701		1.1 ms

		2024-01-10 02:09:13.551219		1.2 ms

		2024-01-10 03:09:16.11237		-0.1 ms

		2024-01-10 04:09:18.023089		0.3 ms

		2024-01-10 05:09:19.691767		3.2 ms

		2024-01-10 06:09:21.687868		1.2 ms

		2024-01-10 07:09:23.447585		0.5 ms

		2024-01-10 08:09:26.723767		2.4 ms

		2024-01-10 09:09:28.887954		-0.2 ms

		2024-01-10 10:09:30.412671		0.4 ms

		2024-01-10 11:09:32.013122		0.2 ms

		2024-01-10 12:09:34.346369		0.4 ms

		2024-01-10 13:09:36.904816		1.8 ms

		2024-01-10 14:09:38.559104		3.6 ms

		2024-01-10 15:09:41.069586		1.4 ms

		2024-01-10 16:09:42.923768		0.0 ms

		2024-01-10 17:09:44.877324		-0.6 ms

		2024-01-10 18:09:47.169327		-0.5 ms

		2024-01-10 19:09:48.826807		1.1 ms

		2024-01-10 20:09:51.002527		-3.8 ms

		2024-01-10 21:09:54.622539		-0.4 ms

		2024-01-10 22:09:56.753434		-2.6 ms

		2024-01-10 23:09:58.743743		-1.9 ms

		2024-01-11 00:10:00.81511		2.8 ms

		2024-01-11 01:10:02.868667		0.1 ms

		2024-01-11 02:10:04.876296		0.6 ms

		2024-01-11 03:10:06.986609		2.3 ms

		2024-01-11 04:10:09.972649		0.2 ms

		2024-01-11 05:10:11.772054		0.6 ms

		2024-01-11 06:10:14.43578		-0.9 ms

		2024-01-11 07:10:16.142923		0.0 ms

		2024-01-11 08:10:17.758448		-0.6 ms

		2024-01-11 09:10:19.594968		2.1 ms

		2024-01-11 10:10:21.811671		-0.2 ms

		2024-01-11 11:10:23.350134		-0.1 ms

		2024-01-11 12:10:25.654127		0.4 ms

		2024-01-11 13:10:28.322181		1.8 ms

		2024-01-11 14:10:30.825685		-0.5 ms

		2024-01-11 15:10:32.933919		2.7 ms

		2024-01-11 16:10:34.859604		2.7 ms

		2024-01-11 17:10:36.521955		0.8 ms

		2024-01-11 18:10:38.26792		-1.5 ms

		2024-01-11 19:10:40.008229		0.9 ms

		2024-01-11 20:10:42.199269		0.4 ms

		2024-01-11 21:10:43.806486		0.7 ms

		2024-01-11 22:10:45.610629		-1.1 ms

		2024-01-11 23:10:47.513893		-1.5 ms

		2024-01-12 00:10:50.42617		0.2 ms

		2024-01-12 01:10:52.872775		2.7 ms

		2024-01-12 02:10:55.110855		1.6 ms

		2024-01-12 03:10:58.926188		1.9 ms

		2024-01-12 04:11:01.387826		-2.1 ms

		2024-01-12 05:11:04.10814		0.3 ms

		2024-01-12 06:11:05.756117		0.5 ms

		2024-01-12 07:11:08.060078		2.7 ms

		2024-01-12 08:11:10.325217		1.4 ms

		2024-01-12 09:11:12.676961		0.7 ms

		2024-01-12 10:11:14.3957		0.7 ms

		2024-01-12 11:11:16.214916		0.9 ms

		2024-01-12 12:11:18.275522		1.2 ms

		2024-01-12 13:11:21.474747		0.4 ms

		2024-01-12 14:11:24.336725		1.2 ms

		2024-01-12 15:11:26.66387		0.0 ms

		2024-01-12 16:11:28.519116		1.0 ms

		2024-01-12 17:11:30.348436		0.1 ms

		2024-01-12 18:11:32.208292		1.1 ms

		2024-01-12 19:11:34.656878		-0.9 ms

		2024-01-12 20:11:37.301511		-0.5 ms

		2024-01-12 21:11:39.195627		0.8 ms

		2024-01-12 22:11:42.176402		1.6 ms

		2024-01-12 23:11:44.382075		0.4 ms

		2024-01-13 00:11:47.018821		-0.4 ms

		2024-01-13 01:11:48.999023		0.4 ms

		2024-01-13 02:11:51.285596		0.4 ms

		2024-01-13 03:11:53.107311		-0.8 ms

		2024-01-13 04:11:55.198012		0.0 ms

		2024-01-13 05:11:57.602891		0.8 ms

		2024-01-13 06:11:59.815196		-0.5 ms

		2024-01-13 07:12:01.833553		0.2 ms

		2024-01-13 08:12:04.624573		0.8 ms

		2024-01-13 09:12:06.432913		-0.5 ms

		2024-01-13 10:12:08.29115		2.0 ms

		2024-01-13 11:12:09.905023		1.6 ms

		2024-01-13 12:12:11.638346		0.6 ms

		2024-01-13 13:12:13.914108		0.3 ms

		2024-01-13 14:12:15.828337		-2.4 ms

		2024-01-13 15:12:17.628739		-1.7 ms

		2024-01-13 16:12:21.028726		3.4 ms

		2024-01-13 17:12:23.357947		-0.1 ms

		2024-01-13 18:12:26.389604		1.2 ms

		2024-01-13 19:12:29.482365		1.1 ms

		2024-01-13 20:12:31.494717		0.9 ms

		2024-01-13 21:12:34.656652		0.0 ms

		2024-01-13 22:12:36.898731		-0.5 ms

		2024-01-13 23:12:39.079016		-1.8 ms

		2024-01-14 00:12:41.593616		-0.7 ms

		2024-01-14 01:12:44.254971		1.3 ms

		2024-01-14 02:12:48.571652		-0.3 ms

		2024-01-14 03:12:50.691569		1.2 ms

		2024-01-14 04:12:54.37466		1.4 ms

		2024-01-14 05:12:56.542089		-0.2 ms

		2024-01-14 06:12:58.8955		2.4 ms

		2024-01-14 07:13:02.772964		-0.8 ms

		2024-01-14 08:13:04.914501		0.2 ms

		2024-01-14 09:13:07.71847		-0.7 ms

		2024-01-14 10:13:10.051956		1.2 ms

		2024-01-14 11:13:12.355811		1.3 ms

		2024-01-14 12:13:16.433357		1.8 ms

		2024-01-14 13:13:19.629576		1.7 ms

		2024-01-14 14:13:22.88121		-0.8 ms

		2024-01-14 15:13:24.943514		-0.4 ms

		2024-01-14 16:13:27.991783		1.0 ms

		2024-01-14 17:13:31.712455		2.8 ms

		2024-01-14 18:13:33.372915		2.7 ms

		2024-01-14 19:13:36.13114		-0.2 ms

		2024-01-14 20:13:40.261246		-1.1 ms

		2024-01-14 21:13:42.730184		1.3 ms

		2024-01-14 22:13:45.078289		0.7 ms

		2024-01-14 23:13:48.942985		-0.9 ms

		2024-01-15 00:13:51.096382		-0.6 ms

		2024-01-15 01:13:52.942459		-1.4 ms

		2024-01-15 02:13:55.761145		0.0 ms

		2024-01-15 03:13:58.419819		-2.4 ms

		2024-01-15 04:14:00.35003		1.9 ms

		2024-01-15 05:14:02.437539		1.9 ms

		2024-01-15 06:14:04.89214		1.9 ms

		2024-01-15 07:14:08.890104		0.0 ms

		2024-01-15 08:14:10.339791		0.1 ms

		2024-01-15 09:14:12.44085		1.5 ms

		2024-01-15 10:14:14.878129		-0.6 ms

		2024-01-15 11:14:17.143285		3.3 ms

		2024-01-15 12:14:18.812181		1.2 ms

		2024-01-15 13:14:21.423447		2.7 ms

		2024-01-15 14:14:24.108338		1.6 ms

		2024-01-15 15:14:26.266651		1.2 ms

		2024-01-15 16:14:28.451138		2.5 ms

		2024-01-15 17:14:30.070762		0.4 ms

		2024-01-15 18:14:32.928672		-0.5 ms

		2024-01-15 19:14:35.405142		-1.1 ms

		2024-01-15 20:14:38.454629		-0.5 ms

		2024-01-15 21:14:41.173674		-0.3 ms

		2024-01-15 22:14:43.967084		-0.2 ms

		2024-01-15 23:14:46.252058		2.6 ms

		2024-01-16 00:14:49.204474		1.6 ms

		2024-01-16 01:14:51.404273		1.9 ms

		2024-01-16 02:14:53.980657		-0.8 ms

		2024-01-16 03:14:56.038573		1.8 ms

		2024-01-16 04:15:00.126615		0.9 ms

		2024-01-16 05:15:04.665585		-0.2 ms

		2024-01-16 06:15:06.977423		-0.2 ms

		2024-01-16 07:15:09.81753		1.3 ms

		2024-01-16 08:15:12.537863		0.3 ms

		2024-01-16 09:15:15.136005		2.3 ms

		2024-01-16 10:15:17.955019		2.2 ms

		2024-01-16 11:15:20.951255		1.5 ms

		2024-01-16 12:15:23.194969		0.9 ms

		2024-01-16 13:15:26.636362		0.9 ms

		2024-01-16 14:15:28.605624		1.0 ms

		2024-01-16 15:15:30.599436		0.3 ms

		2024-01-16 16:15:32.196198		-1.1 ms

		2024-01-16 17:15:34.504017		2.1 ms

		2024-01-16 18:15:36.857858		1.0 ms

		2024-01-16 19:15:39.448736		0.6 ms

		2024-01-16 20:15:41.756231		0.6 ms

		2024-01-16 21:15:43.691343		0.1 ms

		2024-01-16 22:15:45.543344		1.7 ms

		2024-01-16 23:15:47.2933		1.0 ms

		2024-01-17 00:15:49.293066		-0.4 ms

		2024-01-17 01:15:51.584962		0.2 ms

		2024-01-17 02:15:54.078131		0.6 ms

		2024-01-17 03:15:56.99224		-1.0 ms

		2024-01-17 04:15:58.96508		0.3 ms

		2024-01-17 05:16:01.962389		0.5 ms

		2024-01-17 06:16:04.176969		1.0 ms

		2024-01-17 07:16:06.075179		2.3 ms

		2024-01-17 08:16:08.349068		0.1 ms

		2024-01-17 09:16:11.105639		-0.6 ms

		2024-01-17 10:16:13.128219		2.3 ms

		2024-01-17 11:16:14.897189		2.3 ms

		2024-01-17 12:16:17.73773		3.8 ms

		2024-01-17 13:16:20.30403		3.3 ms

		2024-01-17 14:16:21.844755		4.9 ms

		2024-01-17 15:16:23.709907		2.1 ms

		2024-01-17 16:16:25.432183		-0.8 ms

		2024-01-17 17:16:27.30334		-0.5 ms

		2024-01-17 18:16:29.173349		1.1 ms

		2024-01-17 19:16:32.549478		0.4 ms

		2024-01-17 20:16:36.723529		-1.8 ms

		2024-01-17 21:16:40.539705		-2.1 ms

		2024-01-17 22:16:44.340047		-2.0 ms

		2024-01-17 23:16:48.503577		-1.8 ms

		2024-01-18 00:16:50.331627		-1.0 ms

		2024-01-18 01:16:52.351419		1.2 ms

		2024-01-18 02:16:54.705751		0.9 ms

		2024-01-18 03:16:58.519865		1.4 ms

		2024-01-18 04:17:00.194395		1.4 ms

		2024-01-18 05:17:02.960165		-0.5 ms

		2024-01-18 06:17:04.984224		1.3 ms

		2024-01-18 07:17:08.358623		-0.2 ms

		2024-01-18 08:17:10.813017		2.0 ms

		2024-01-18 09:17:13.244742		0.3 ms

		2024-01-18 10:17:14.937062		0.2 ms

		2024-01-18 11:17:16.645714		0.5 ms

		2024-01-18 12:17:19.862659		3.2 ms

		2024-01-18 13:17:21.497192		2.7 ms

		2024-01-18 14:17:23.235522		0.7 ms

		2024-01-18 15:17:26.013892		3.2 ms

		2024-01-18 16:17:28.852917		2.0 ms

		2024-01-18 17:17:30.813336		1.0 ms

		2024-01-18 18:17:34.9617		-0.9 ms

		2024-01-18 19:17:36.776298		0.0 ms

		2024-01-18 20:17:39.476419		-0.3 ms

		2024-01-18 21:17:43.017244		-0.4 ms

		2024-01-18 22:17:45.462377		-0.4 ms

		2024-01-18 23:17:49.717659		0.8 ms

		2024-01-19 00:17:51.425642		-1.3 ms

		2024-01-19 01:17:55.61846		-2.0 ms

		2024-01-19 02:17:57.685152		-1.4 ms

		2024-01-19 03:17:59.739604		1.5 ms

		2024-01-19 04:18:01.654065		-0.1 ms

		2024-01-19 05:18:05.508359		1.5 ms

		2024-01-19 06:18:08.621684		1.6 ms

		2024-01-19 07:18:11.719259		2.8 ms

		2024-01-19 08:18:15.299024		0.8 ms

		2024-01-19 09:18:17.368473		2.5 ms

		2024-01-19 10:18:19.155809		0.0 ms

		2024-01-19 11:18:21.070445		0.6 ms

		2024-01-19 12:18:23.55391		1.1 ms

		2024-01-19 13:18:25.19055		1.4 ms

		2024-01-19 14:18:27.274216		0.9 ms

		2024-01-19 15:18:29.221085		1.5 ms

		2024-01-19 16:18:30.956541		2.7 ms

		2024-01-19 17:18:33.647189		1.5 ms

		2024-01-19 18:18:35.6261		1.1 ms

		2024-01-19 19:18:39.923344		-1.5 ms

		2024-01-19 20:18:41.985613		-2.4 ms

		2024-01-19 21:18:44.464848		-2.0 ms

		2024-01-19 22:18:46.881683		-1.6 ms

		2024-01-19 23:18:50.851697		-1.6 ms

		2024-01-20 00:18:52.791431		-1.2 ms

		2024-01-20 01:18:55.24379		-1.0 ms

		2024-01-20 02:18:57.585174		-0.3 ms

		2024-01-20 03:18:59.399983		-0.5 ms

		2024-01-20 04:19:03.083381		2.4 ms

		2024-01-20 05:19:05.042562		0.5 ms

		2024-01-20 06:19:06.620325		-0.4 ms

		2024-01-20 07:19:08.572179		-0.9 ms

		2024-01-20 08:19:10.456251		0.4 ms

		2024-01-20 09:19:14.202648		-1.1 ms

		2024-01-20 10:19:15.856018		-0.8 ms

		2024-01-20 11:19:19.717915		4.6 ms

		2024-01-20 12:19:23.856833		2.3 ms

		2024-01-20 13:19:25.727979		3.5 ms

		2024-01-20 14:19:28.49555		5.1 ms

		2024-01-20 15:19:32.638777		1.7 ms

		2024-01-20 16:19:36.668566		3.1 ms

		2024-01-20 17:19:40.698712		2.6 ms

		2024-01-20 18:19:43.901731		2.8 ms

		2024-01-20 19:19:45.742634		-0.7 ms

		2024-01-20 20:19:48.033554		0.4 ms

		2024-01-20 21:19:51.0834		0.6 ms

		2024-01-20 22:19:55.117365		-0.6 ms

		2024-01-20 23:19:57.294329		1.5 ms

		2024-01-21 00:19:59.579055		0.3 ms

		2024-01-21 01:20:02.354803		0.8 ms

		2024-01-21 02:20:04.964468		0.4 ms

		2024-01-21 03:20:09.201919		0.7 ms

		2024-01-21 04:20:11.037265		2.2 ms

		2024-01-21 05:20:13.350663		0.1 ms

		2024-01-21 06:20:15.864829		1.9 ms

		2024-01-21 07:20:18.013295		0.4 ms

		2024-01-21 08:20:20.460746		-0.6 ms

		2024-01-21 09:20:22.273573		-1.3 ms

		2024-01-21 10:20:24.497734		1.9 ms

		2024-01-21 11:20:26.107452		0.8 ms

		2024-01-21 12:20:28.712261		2.2 ms

		2024-01-21 13:20:30.309795		0.6 ms

		2024-01-21 14:20:34.540244		-0.2 ms

		2024-01-21 15:20:38.10857		2.0 ms

		2024-01-21 16:20:40.232177		2.2 ms

		2024-01-21 17:20:43.957632		0.0 ms

		2024-01-21 18:20:46.215198		1.3 ms

		2024-01-21 19:20:50.299004		1.6 ms

		2024-01-21 20:20:54.671668		1.7 ms

		2024-01-21 21:20:56.774989		-0.6 ms

		2024-01-21 22:21:00.899839		0.6 ms

		2024-01-21 23:21:02.785719		1.1 ms

		2024-01-22 00:21:06.589715		2.2 ms

		2024-01-22 01:21:08.75895		-0.4 ms

		2024-01-22 02:21:10.578049		-1.2 ms

		2024-01-22 03:21:13.195507		-0.8 ms

		2024-01-22 04:21:15.264819		1.3 ms

		2024-01-22 05:21:18.086031		1.2 ms

		2024-01-22 06:21:20.174573		-1.0 ms

		2024-01-22 07:21:21.889296		0.0 ms

		2024-01-22 08:21:24.855048		0.4 ms

		2024-01-22 09:21:26.964375		2.5 ms

		2024-01-22 10:21:29.083293		0.6 ms

		2024-01-22 11:21:31.055555		1.9 ms

		2024-01-22 12:21:33.239773		-0.9 ms

		2024-01-22 13:21:35.31976		1.4 ms

		2024-01-22 14:21:37.15164		4.4 ms

		2024-01-22 15:21:38.887089		2.5 ms

		2024-01-22 16:21:41.075895		0.0 ms

		2024-01-22 17:21:43.183121		0.8 ms

		2024-01-22 18:21:44.775475		-0.7 ms

		2024-01-22 19:21:48.419065		3.0 ms

		2024-01-22 20:21:50.740821		1.4 ms

		2024-01-22 21:21:52.984788		0.2 ms

		2024-01-22 22:21:57.059917		-0.3 ms

		2024-01-22 23:21:58.736916		-0.7 ms

		2024-01-23 00:22:00.697531		1.0 ms

		2024-01-23 01:22:02.889627		2.1 ms

		2024-01-23 02:22:06.494553		1.8 ms

		2024-01-23 03:22:09.132503		1.3 ms

		2024-01-23 04:22:12.255672		1.2 ms

		2024-01-23 05:22:15.293665		-0.5 ms

		2024-01-23 06:22:17.689373		1.1 ms

		2024-01-23 07:22:20.583316		2.4 ms

		2024-01-23 08:22:22.774899		0.8 ms

		2024-01-23 09:22:24.379127		-0.3 ms

		2024-01-23 10:22:25.987118		4.3 ms

		2024-01-23 11:22:28.159686		1.2 ms

		2024-01-23 12:22:29.693457		1.1 ms

		2024-01-23 13:22:31.425898		0.9 ms

		2024-01-23 14:22:33.165778		1.3 ms

		2024-01-23 15:22:35.343108		1.6 ms

		2024-01-23 16:22:37.09892		2.0 ms

		2024-01-23 17:22:39.118789		2.8 ms

		2024-01-23 18:22:41.348757		0.6 ms

		2024-01-23 19:22:44.095586		3.3 ms

		2024-01-23 20:22:46.994529		-1.2 ms

		2024-01-23 21:22:50.961768		-3.6 ms

		2024-01-23 22:22:55.011385		-2.4 ms

		2024-01-23 23:22:56.545099		0.5 ms

		2024-01-24 00:23:00.674803		-1.7 ms

		2024-01-24 01:23:02.419094		-2.4 ms

		2024-01-24 02:23:04.832328		-3.0 ms

		2024-01-24 03:23:06.810878		0.0 ms

		2024-01-24 04:23:08.497218		-1.2 ms

		2024-01-24 05:23:10.374461		1.8 ms

		2024-01-24 06:23:13.775877		0.2 ms

		2024-01-24 07:23:15.890868		-2.9 ms

		2024-01-24 08:23:18.343574		-0.1 ms

		2024-01-24 09:23:20.002505		5.8 ms

		2024-01-24 10:23:22.374561		0.3 ms

		2024-01-24 11:23:24.598796		1.6 ms

		2024-01-24 12:23:28.016933		2.3 ms

		2024-01-24 13:23:29.680662		3.8 ms

		2024-01-24 14:23:31.33158		1.1 ms

		2024-01-24 15:23:33.02789		0.4 ms

		2024-01-24 16:23:35.500993		5.0 ms

		2024-01-24 17:23:37.74661		1.4 ms

		2024-01-24 18:23:41.316873		2.6 ms

		2024-01-24 19:23:44.605997		1.1 ms

		2024-01-24 20:23:48.103445		-1.3 ms

		2024-01-24 21:23:50.185684		1.6 ms

		2024-01-24 22:23:52.826048		1.0 ms

		2024-01-24 23:23:54.888753		-0.3 ms

		2024-01-25 00:23:56.727818		-5.8 ms

		2024-01-25 01:23:59.091207		-2.6 ms

		2024-01-25 02:24:01.449597		0.3 ms

		2024-01-25 03:24:03.678668		-1.8 ms

		2024-01-25 04:24:05.428444		-2.6 ms

		2024-01-25 05:24:08.542311		1.1 ms

		2024-01-25 06:24:10.675262		1.3 ms

		2024-01-25 07:24:13.378971		3.6 ms

		2024-01-25 08:24:15.341543		4.5 ms

		2024-01-25 09:24:17.21282		4.0 ms

		2024-01-25 10:24:18.851058		2.2 ms

		2024-01-25 11:24:20.76762		2.4 ms

		2024-01-25 12:24:22.436158		1.8 ms

		2024-01-25 13:24:23.989514		0.6 ms

		2024-01-25 14:24:25.689258		2.6 ms

		2024-01-25 15:24:28.998035		0.3 ms

		2024-01-25 16:24:30.71304		0.7 ms

		2024-01-25 17:24:32.330125		0.1 ms

		2024-01-25 18:24:36.166054		-0.4 ms

		2024-01-25 19:24:38.120249		-0.8 ms

		2024-01-25 20:24:39.516723		-1.4 ms

		2024-01-25 21:24:41.776199		-1.4 ms

		2024-01-25 22:24:44.348162		-1.5 ms

		2024-01-25 23:24:46.912195		0.8 ms

		2024-01-26 00:24:49.561098		0.4 ms

		2024-01-26 01:24:51.787597		-3.1 ms

		2024-01-26 02:24:53.774511		-3.8 ms

		2024-01-26 03:24:55.735		-2.1 ms

		2024-01-26 04:24:57.531761		-0.7 ms

		2024-01-26 05:24:59.595063		1.6 ms

		2024-01-26 06:25:01.134732		0.7 ms

		2024-01-26 07:25:03.31442		-2.3 ms

		2024-01-26 08:25:04.901503		-0.1 ms

		2024-01-26 09:25:06.468149		1.5 ms

		2024-01-26 10:25:07.986207		1.5 ms

		2024-01-26 11:25:09.792592		1.7 ms

		2024-01-26 12:25:11.428032		1.7 ms

		2024-01-26 13:25:13.384254		0.8 ms

		2024-01-26 14:25:15.445476		0.2 ms

		2024-01-26 15:25:17.617156		1.9 ms

		2024-01-26 16:25:20.534937		0.1 ms

		2024-01-26 17:25:22.77589		-1.4 ms

		2024-01-26 18:25:25.306702		3.2 ms

		2024-01-26 19:25:28.051604		-2.6 ms

		2024-01-26 20:25:31.092164		2.0 ms

		2024-01-26 21:25:33.115173		2.7 ms

		2024-01-26 22:25:35.588317		-1.0 ms

		2024-01-26 23:25:37.295864		0.3 ms

		2024-01-27 00:25:39.013663		-2.1 ms

		2024-01-27 01:25:40.874695		2.1 ms

		2024-01-27 02:25:42.639031		-1.0 ms

		2024-01-27 03:25:44.413077		2.2 ms

		2024-01-27 04:25:46.49733		1.0 ms

		2024-01-27 05:25:48.939485		2.8 ms

		2024-01-27 06:25:50.820937		1.2 ms

		2024-01-27 07:25:52.39657		1.1 ms

		2024-01-27 08:25:54.672816		3.1 ms

		2024-01-27 09:25:56.307231		1.8 ms

		2024-01-27 10:25:58.014015		2.6 ms

		2024-01-27 11:25:59.638043		-0.6 ms

		2024-01-27 12:26:02.125422		3.1 ms

		2024-01-27 13:26:03.708404		-1.0 ms

		2024-01-27 14:26:05.955989		-2.7 ms

		2024-01-27 15:26:07.567602		-1.3 ms

		2024-01-27 16:26:09.193611		0.6 ms

		2024-01-27 17:26:10.858412		-0.4 ms

		2024-01-27 18:26:12.395308		-0.7 ms

		2024-01-27 19:26:15.116789		-0.2 ms

		2024-01-27 20:26:16.717568		1.4 ms

		2024-01-27 21:26:18.803923		-0.3 ms

		2024-01-27 22:26:21.054759		1.9 ms

		2024-01-27 23:26:22.972872		0.3 ms

		2024-01-28 00:26:25.982346		1.5 ms

		2024-01-28 01:26:28.828633		3.0 ms

		2024-01-28 02:26:31.349379		3.3 ms

		2024-01-28 03:26:32.913545		0.7 ms

		2024-01-28 04:26:34.98071		0.4 ms

		2024-01-28 05:26:36.6741		1.6 ms

		2024-01-28 06:26:38.856918		2.8 ms

		2024-01-28 07:26:41.930014		0.2 ms

		2024-01-28 08:26:43.502659		2.9 ms

		2024-01-28 09:26:45.15875		1.1 ms

		2024-01-28 10:26:47.018157		0.3 ms

		2024-01-28 11:26:48.881429		2.8 ms

		2024-01-28 12:26:50.539431		0.9 ms

		2024-01-28 13:26:53.199172		1.5 ms

		2024-01-28 14:26:56.277562		0.3 ms

		2024-01-28 15:26:57.669371		3.1 ms

		2024-01-28 16:27:01.219239		2.9 ms

		2024-01-28 17:27:03.070108		1.7 ms

		2024-01-28 18:27:04.772104		1.0 ms

		2024-01-28 19:27:06.697665		0.6 ms

		2024-01-28 20:27:08.674808		1.0 ms

		2024-01-28 21:27:10.630106		-1.1 ms

		2024-01-28 22:27:12.416952		-2.7 ms

		2024-01-28 23:27:14.3537		-0.1 ms

		2024-01-29 00:27:16.684403		1.9 ms

		2024-01-29 01:27:18.499536		1.7 ms

		2024-01-29 02:27:21.336152		-1.5 ms

		2024-01-29 03:27:23.589688		-1.7 ms

		2024-01-29 04:27:26.095845		-1.0 ms

		2024-01-29 05:27:27.600669		1.4 ms

		2024-01-29 06:27:31.352176		-1.1 ms

		2024-01-29 07:27:34.494991		-2.0 ms

		2024-01-29 08:27:36.231903		0.5 ms

		2024-01-29 09:27:37.803316		-0.9 ms

		2024-01-29 10:27:39.631594		1.3 ms

		2024-01-29 11:27:42.074225		0.0 ms

		2024-01-29 12:27:43.85884		1.4 ms

		2024-01-29 13:27:45.253794		-1.0 ms

		2024-01-29 14:27:47.060734		2.9 ms

		2024-01-29 15:27:48.89817		0.2 ms

		2024-01-29 16:27:50.813807		1.4 ms

		2024-01-29 17:27:52.33642		1.1 ms

		2024-01-29 18:27:53.929355		-0.3 ms

		2024-01-29 19:27:57.668002		-1.6 ms

		2024-01-29 20:27:59.991401		0.4 ms

		2024-01-29 21:28:02.190025		-0.5 ms

		2024-01-29 22:28:05.213527		2.7 ms

		2024-01-29 23:28:07.63733		1.4 ms

		2024-01-30 00:28:09.7943		2.9 ms

		2024-01-30 01:28:12.079041		2.1 ms

		2024-01-30 02:28:14.058365		-1.9 ms

		2024-01-30 03:28:16.450751		-1.2 ms

		2024-01-30 04:28:19.197107		-1.7 ms

		2024-01-30 05:28:21.376619		1.2 ms

		2024-01-30 06:28:23.60055		-1.0 ms

		2024-01-30 07:28:25.987898		-1.3 ms

		2024-01-30 08:28:27.778365		-0.5 ms

		2024-01-30 09:28:29.604862		1.1 ms

		2024-01-30 10:28:31.707677		2.0 ms

		2024-01-30 11:28:34.976864		2.3 ms

		2024-01-30 12:28:36.510289		4.3 ms

		2024-01-30 13:28:38.763475		0.3 ms

		2024-01-30 14:28:41.026828		0.0 ms

		2024-01-30 15:28:42.774455		2.1 ms

		2024-01-30 16:28:44.377107		0.2 ms

		2024-01-30 17:28:46.004612		0.3 ms

		2024-01-30 18:28:47.723495		0.6 ms

		2024-01-30 19:28:51.588165		2.5 ms

		2024-01-30 20:28:53.388726		0.3 ms

		2024-01-30 21:28:56.003214		-0.3 ms

		2024-01-30 22:28:58.674487		-2.1 ms

		2024-01-30 23:29:00.391065		-1.2 ms

		2024-01-31 00:29:03.698765		0.4 ms

		2024-01-31 01:29:06.228219		1.5 ms

		2024-01-31 02:29:08.704073		2.0 ms

		2024-01-31 03:29:11.284837		3.4 ms

		2024-01-31 04:29:13.358149		-0.8 ms

		2024-01-31 05:29:17.375465		0.2 ms

		2024-01-31 06:29:21.626778		-3.5 ms

		2024-01-31 07:29:23.486712		-1.6 ms

		2024-01-31 08:29:26.394521		5.0 ms

		2024-01-31 09:29:29.058722		4.0 ms

		2024-01-31 10:29:30.824255		4.4 ms

		2024-01-31 11:29:32.897613		0.6 ms

		2024-01-31 12:29:35.451368		1.3 ms

		2024-01-31 13:29:37.431584		2.1 ms

		2024-01-31 14:29:38.967059		-1.5 ms

		2024-01-31 15:29:40.551776		2.6 ms

		2024-01-31 16:29:44.422642		-1.2 ms

		2024-01-31 17:29:47.776399		-0.3 ms

		2024-01-31 18:29:51.305119		-1.4 ms

		2024-01-31 19:29:52.914046		0.2 ms

		2024-01-31 20:29:56.093808		3.6 ms

		2024-01-31 21:29:58.871792		-0.4 ms

		2024-01-31 22:30:00.888108		0.9 ms

		2024-01-31 23:30:03.592709		0.0 ms

		2024-02-01 00:30:07.203741		-0.2 ms

		2024-02-01 01:30:11.429662		-1.1 ms

		2024-02-01 02:30:14.919081		-0.9 ms

		2024-02-01 03:30:17.391121		-1.5 ms

		2024-02-01 04:30:19.907571		-3.1 ms

		2024-02-01 05:30:22.908141		0.2 ms

		2024-02-01 06:30:25.977828		0.3 ms

		2024-02-01 07:30:27.712774		2.3 ms

		2024-02-01 08:30:29.404052		0.7 ms

		2024-02-01 09:30:31.118271		1.6 ms

		2024-02-01 10:30:33.086158		1.1 ms

		2024-02-01 11:30:35.106072		11.4 ms

		2024-02-01 12:30:37.031781		-0.2 ms

		2024-02-01 13:30:38.744382		2.7 ms

		2024-02-01 14:30:40.765805		1.3 ms

		2024-02-01 15:30:42.423766		0.8 ms

		2024-02-01 16:30:45.17175		0.3 ms

		2024-02-01 17:30:48.925338		0.7 ms

		2024-02-01 18:30:50.750364		1.7 ms

		2024-02-01 19:30:53.112761		0.3 ms

		2024-02-01 20:30:54.910134		2.6 ms

		2024-02-01 21:30:57.231187		3.6 ms

		2024-02-01 22:30:59.012449		2.4 ms

		2024-02-01 23:31:01.873719		2.7 ms

		2024-02-02 00:31:03.556955		0.5 ms

		2024-02-02 01:31:05.687892		-0.1 ms

		2024-02-02 02:31:07.56414		0.3 ms

		2024-02-02 03:31:09.697843		-0.3 ms

		2024-02-02 04:31:11.632861		0.1 ms

		2024-02-02 05:31:13.350219		1.0 ms

		2024-02-02 06:31:15.088581		-0.4 ms

		2024-02-02 07:31:17.116594		0.3 ms

		2024-02-02 08:31:19.123007		2.8 ms

		2024-02-02 09:31:21.221532		0.2 ms

		2024-02-02 10:31:23.067798		3.3 ms

		2024-02-02 11:31:24.569366		1.6 ms

		2024-02-02 12:31:26.254315		1.2 ms





###
Evidence of Intent

Last updated: Fri 06 Mar 2020 14:08:40 UTC

1. Purpose

The purpose of this document Evidence of Intent is to secure a) evidence of intent to sign and b) evidence of what Sign Material there was intent to sign, to avoid claims that different Sign Material was viewed than what was the output in the final Evidence Package.

2. Screen captures

When a person signs a document using Scrive eSign a screen capture is executed on the person´s screen and saved by Scrive eSign. When sealing the signed document Scrive eSign includes the screen captures from all signing parties into this document. 

The screen capture technology used sometimes fails to execute the screen capture. Therefore, in case the screen capture technology would fail, a screen capture with a reference signing view is prepared in Scrive eSign at each production upgrade and Upon sealing the document, Scrive eSign includes the latest reference screen captures in this Evidence of Intent as a reference. Important to note is also that, in the event log below each time stamp reflects the clock of the client, which may be different from the clock of Scrive eSign.

		Time		IP		Event

		2024-02-02 12:52:16.948 UTC		217.213.129.186		Mats Rotsö (MR) opened the document in the signing view. Click here to see an attached screen capture of the top of their signing view.

		2024-02-02 12:52:36.234 UTC		217.213.129.186		Mats Rotsö (MR) signed the document. Click here to see attached screen capture of their signing view. Click here to see attached screen capture of the reference signing view created at 2024-01-19 15:42:45 UTC.

		2024-02-02 12:58:17.902 UTC		81.229.76.215		Henrik Seidler (HS) opened the document in the signing view. Click here to see an attached screen capture of the top of their signing view.

		2024-02-02 12:58:41.017 UTC		81.229.76.215		Henrik Seidler (HS) signed the document. Click here to see attached screen capture of their signing view. Click here to see attached screen capture of the reference signing view created at 2024-01-19 15:42:45 UTC.

		2024-02-02 13:06:56.271 UTC		213.67.127.68		Andréas Tövinge (AT) opened the document in the signing view. Click here to see an attached screen capture of the top of their signing view.

		2024-02-02 13:07:20.352 UTC		213.67.127.68		Andréas Tövinge (AT) signed the document. Click here to see attached screen capture of their signing view. Click here to see attached screen capture of the reference signing view created at 2024-01-19 15:42:45 UTC.
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1. Purpose

The purpose of the Digital Signature Documentation is to provide a method so that the integrity of the Evidence Package can be verified mathematically and independently of Scrive, Guardtime or any other third party, only relying on public information. 

2. Overview

2.1 Digital Signatures

Digital signatures are used to make digital data tamper proof, so that it can be verified that the data has not been modified since the digital signature was created.

Digital signatures are designed in a way that there is a method for checking that the data that the signature is applied to is not modified, and that there is a method for checking that the signature has been issued in some trusted way.

2.2 Cryptographic Hash Functions

There is one mathematical concept that is pervasive in digital signing technologies: cryptographic hash functions. Such functions are used to straightforwardly compute a “hash value” of some fixed length (e.g. 256 bits) of some arbitrary amount of data, with the property that it is infeasible to reverse the function and get the data back from the hash value, but most importantly: it is infeasible to come up with any other piece of data that will compute to the same hash value.

These properties imply that it is sufficient to protect hash values of data instead of the data itself. The reason is that if we know that the protected hash value is unmodified and matches the hash value that we can compute of the data itself, then we know that it is infeasible that the data itself has been modified. For integrity purposes, hash values are essential condensations of the original data.

In addition to the cryptographic hash functions, many technologies for digital signatures are based on the use of keys.

2.3 Key-based digital signatures

In key-based digital signatures, secret information (private keys) are used to create signatures by some trusted organisation. Each private key has a corresponding public key which is used for verifying the integrity of the digital signatures created with the private key. So to check a key-based digital signature, one needs to access the public key that corresponded to the secret key used to create the signature. In addition to verifying the signature using the public key, one has to verify that the public key comes from the trusted organisation that created the signature. This can be done using digital certificates as part of the public-key infrastructure.

Key-based digital signatures are problematic due to the durability requirements that come with protecting Evidence Packages. The private key must be kept secret by the trusted organisation. Should the key become public, the digital signatures that were issued using it can no longer be used to verify the integrity of the data. As a mitigation, the trusted organisation can limit the time that any one public/private key pair is used, and then erase the private key. Should a private key leak from the trusted organisation, only signatures created during the lifetime of the private key become worthless. However, more frequent renewal of keys mean that the organisation issuing digital signatures must provide more public keys for verification purposes. The main problem remains: how can one be sure that a private key was not leaked and used to forge digital signatures? The PAdES standard specifies a set of restrictions and extensions to the standards for PDF and ISO-32000-1 and -2. PAdES is described in the technical specification TS-102 778 that is published and maintained by the European Telecommunication Standards Institute, ETSI.

2.4 Keyless digital signatures for durability

Keyless digital signatures rely solely on the properties of cryptographic hash functions to protect data, without the use of secrets.

An extremely simple (but naive) method for creating a keyless digital signature is to compute the hash value of some data and then make that hash value public so that it can be used to verify that copies of the data have not been modified. It is important that the hash value is published so that that a verifier readily can find it and trust that the hash value is authentic, and that the publication is permanently accessible for the foreseeable future. A suitable method is to publish the hash value in a newspaper that is widely spread and archived throughout the world.

Although simple, the naive method described is not practical in that it requires one hash value to be published for each piece of data that needs a digital signature. To make keyless digital signatures practical one can combine hash values from multiple pieces of data by juxtaposing the hash values and computing new hash values of the result, as illustrated below:

[image: Icon_02.png]



By combining hash values in this way, one can choose to publish the combined hash value periodically, e.g. once a month. For verification to work, additional information is needed to ensure that a particular Evidence Package’s hash value leads to the hash value that is published in a newspaper (such a published hash value is called a publication code). Therefore, the digital signature contains information about what newspaper contains the publication code (currently, publication codes are printed in Financial Times), as well as intermediate hash values in the linked chain of hashes all the way to the publication code. For the middle Evidence Package in the diagram above, the digital signature would have information about where one can find the publication code c₆, as well as the intermediate hash values c₃, d₄, and d₅. From the Evidence Package’s computed hash value d₃, the intermediate hash values in the digital signature, and the combining cryptographic hash function H taking juxtaposed hash values, a verifier would compute the complete chain of hash values: c₄ = H(c₃,d₃), c₅ = H(c₄,d₄), c₆ = H(c₅, d₅). Having computed c₆, the verifier needs to check that it is equal to the newspaper’s publication code.

Since the digital signature must contain extra information about intermediate hash values that stem from other Evidence Packages leading to the publication code, one cannot immediately put the keyless digital signature into the Evidence Package upon its creation—one has to wait until the publication code is known. But since the parties involved in signing a document typically want access to the Evidence Package right away, Scrive E-sign provides the parties with an initial version of the Evidence Package with a temporary, keyless digital signature. Once the Evidence Package’s hash value has been part of the linked chain that leads to a publication code, Scrive E-sign produces a new Evidence Package with the permanent, keyless digital signature. Signatories that choose to store their Evidence Package in the archive service provided by Scrive E-sign can download the revised Evidence Package in the archive once it becomes available.

The devil in the details regarding the implementation of keyless digital signatures (e.g., in practice one would use trees of intermediate hash values instead of linked chains), but the fundamental principle is the same: data can be verified by computing a sequence of hash values and check against a value that is published in a trusted way.

2.5 Verifiable timestamps using keyless signatures

The keyless signature not only provides a method for verifying the integrity of the Evidence Package, it also encodes the time down to the second when the signature was created. By construction, the time encoding is irrefutable and can be produced as part of the verification method of the keyless digital signature.

The following diagram gives a simplified version of how the time encoding works. Each publication code that goes into a newspaper is the root of the so called calendar tree, which is an ever-growing tree with one leaf node for each second since midnight, January 1st, 1970 in Coordinated Universal Time (UTC), a point in time we will denote T₀. (In the diagram, we have assumed that there is one evidence package providing the hash value for each leaf node, which is a simplification since we for each second may have zero or more than one evidence package for which we want a digital signature. In reality, the hash value of each leaf node in the calendar tree is constructed from an aggregation tree of hash values. We have also assumed a very small calendar tree, consisting of just four leaf nodes spanning a time of four seconds. A calendar tree for a whole month is of course much larger.)
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Now, suppose we want to verify the digital signature for the evidence package in the third row. The digital signature contains the path from the root down to the leaf, telling us if we should choose the upper route (encoded as a 0) or lower route (encoded as a 1) to get to the next level. The choices form a sequence which can be interpreted as a binary number, and for the path highlighted in yellow, this binary number is 10 which in decimal is the number 2. One can then conclude that this leaf was constructed at T₀ + 2, that is, 2 seconds after midnight, January 1st, 1970 (UTC).

(In reality, the time encoding is not done using T₀ as a start point, but instead by using the time when the publication code was created as an end point. Details can be found in appendix Extracting the Signing Time.)

The next section provides precise information about the digital signatures produced by Scrive E-sign and how they can be verified.

3. How to Verify the Evidence Package

The signed document (PDF file) that the Evidence Package (HTML attachments - that this Digital Signature Documentation is part of) is embedded into, has either been electronically sealed by Scrive using the Guardtime Keyless Signature technology or with a PAdES digital signature. This enables independent verification of the time when the document was signed and checking that it has not been modified since. The process consists of several steps outlined below. If the document is signed using PAdES the signature can be validated in Acrobat Reader.

3.1 Extracting the Signature

The signature is embedded into the document following the standard PDF digital signature framework [PDF, section 12.8]. A Guardtime signature has the value GTTS.TimeStamp in its Filter field.

A single PDF file can contain several revisions of a document [PDF, section 7.5.6]. A Guardtime signature normally signs all revisions up to and including the one that contains it. In order to verify the document as it was signed, all subsequent updates have to be removed from the file.

More precisely, the signature protects the parts of the document specified by the ByteRange field of the signature. The two ranges must cover everything left after the previous step, except the Contents field of the signature.

The signature value is embedded in the Contents field in base 16 encoding. The value has to be stripped of trailing spaces and decoded [BASE, section 8] for further processing.

3.2 Parsing the Signature

The result of the previous step has to be parsed as an ASN.1 data structure in BER encoding [ASN, DER]. This must yield a ContentInfo structure [CMS, section 3] that embeds a SignedData structure [CMS, section 5] in the content field.

The contents of the encapContentInfo.eContent field of the SignedData structure have to be parsed as an ASN.1 data structure in DER encoding. This must yield a TSTInfo structure [TSP, section 2.4.2].

A Guardtime signature must have a single SignerInfo element in the signerInfos field of the SignedData structure and the object identifier 1.3.6.1.4.1.27868.4.1 in the signatureAlgorithm field of the SignerInfo structure.

The contents of the signature field of the SignerInfo structure have to be parsed as an ASN.1 data structure in DER encoding. This must yield a Guardtime-defined TimeSignature structure:

                          TimeSignature ::= SEQUENCE {

                            location HashChain,

                            history HashChain,

                            publishedData PublishedData,

                            pkSignature [0] SignatureInfo OPTIONAL,

                            pubReference [1] SET OF OCTET STRING OPTIONAL

                          }

                          PublishedData ::= SEQUENCE {

                            publicationIdentifier INTEGER,

                            publicationImprint DataImprint

                          }

Each of the HashChain fields is an ASN.1 OCTET STRING that contains a concatenation of a number of HashStep records. Each HashStep record in turn is a concatenation of a 1-byte hash algorithm code (appendix Hash Functions), a 1-byte direction indicator, a variable-length DataImprint field, and a 1-byte level number. The DataImprint field consists of a 1-byte hash algorithm code followed by the hash value (the number of bytes determined by the hash function). Note that all these are just concatenated together, not encoded as separate ASN.1 fields.

The DataImprint field in the PublishedData structure is an ASN.1 OCTET STRING that consists of a 1-byte hash algorithm code followed by the corresponding number of bytes of hash value (again, just concatenated).

The contents of the pkSignature and pubReference fields will not be used in the following and thus need not be parsed. However, presence of the pkSignature field indicates the hash chain contained in the history field is a temporary one not connected to a printed control publication. In such a case, the history and publishedData fields should be updated before proceeding (appendix Extending the TimeSignature).

3.3 Checking the Document

To check that the document matches the signature, it must be verified that the hash value of the signed document corresponds to the one embedded in the signature.

The concatenation of the sections of the original PDF file specified by the ByteRange field has to be hashed using the algorithm specified by the messageImprint.hashAlgorithm field of the TSTInfo structure. The result must be equal to the value of the messageImprint.hashedMessage field of the TSTInfo structure.

3.4 Checking the Signature

To check that the signature is internally consistent, it must be verified in several places that the hash value computed from one part of the signature corresponds to the one embedded in another part.

The DER-encoded representation of the TSTInfo structure (that is, the value of the encapContentInfo.eContent field of the SignedData structure) has to be hashed using the algorithm specified by the digestAlgorithm field of the SignerInfo structure. The result must be equal to the value of the message-digest attribute in the signedAttrs field of the SignerInfo structure.

The DER-encoded representation of the SignedAttributes structure has to be hashed using the algorithm specified by the digestAlgorithm field of the SignerInfo structure. The result will be the input data to the hash chain computation process described next. Note that the data to be hashed in this step is different from the representation of the signedAttrs field in the SignerInfo structure, as the latter is a tagged implicit set while the former is an explicit set [CMS, section 5.4].

For each HashStep record in the location hash chain and then for each HashStep record in the history hash chain in the TimeSignature structure, in the order in which the records appear in the chains:

		compute x as the result of hashing the input data with the algorithm specified by the hash algorithm code (the first byte) in the record;

		if the direction indicator (the second byte) in the record is 0:

		compute y as the concatenation of the DataImprint field (bytes from the third up to but excluding the last), the hash algorithm code (the first byte), the value of x, and the level byte (the last byte);

		if the direction indicator (the second byte) in the record is 1:

		compute y as the concatenation of the hash algorithm code (the first byte), the value of x, the DataImprint field (bytes from the third up to but excluding the last), and the level byte (the last byte);

		if the direction indicator (the second byte) is something else:

		abort with an error "invalid signature";

		the value of y is the input for the next step.



Finally, the value of y from the last step of the hash chain computation has to be hashed using the hash algorithm specified by the first byte of the publicationImprint field of the PublishedData structure. The result must be equal to the remaining bytes of the publicationImprint field.

3.5 Checking the Publication

To check that the signature matches the widely witnessed control publication, it must be verified that the contents of the PublishedData structure correspond to a printed publication acquired from a trusted source.

The publicationIdentifier field in the PublishedData structure contains the POSIX time [POSIX, section 4.15] value for the moment when the control publication was generated. A Guardtime control publication appears in the World Edition of the Financial Times 2–6 days after it is generated (depending on the publisher's schedules).

The PublishedData structure is formatted into human-comparable form as follows:

		the value of the publicationIdentifier field as a 64-bit integer (8 bytes in big-endian order) and the contents of the publicationImprint field are concatenated;

		a CRC-32 checksum [CRC, section 8.1.1.6.2] is computed on the result of the previous step and appended to it;

		the result of the previous step is encoded in base 32 [BASE, section 6];

		the result of the previous step may be broken into groups of 6 or 8 characters by dashes.



The result must be equal to the control publication that appears in the newspaper (ignoring possible differences in the optional character grouping).

3.6 Conclusion

Since in the whole computation starts from the contents of the PDF file and through a series applications of one-way functions ends up at a value that was known to exist at some well-established time in the past (the time when the newspaper was printed), this proves that the file in question existed before that time in the same form as it is currently.

The preceding statement relies only on the hash functions being one-way and assumes absolutely nothing about the Guardtime technology. Adding information about how the hash chains are constructed (which is seen by all Guardtime clients while it happens and can thus also be considered quite widely witnessed) makes it possible to extract the signing time with much better precision (appendix Extracting the Signing Time).

4. Hash Functions

The following table lists the hash functions that may be used in hash chains in Guardtime keyless signatures, along with their identifiers and hash value sizes.

		Algorithm Name

		Guardtime ID

		Hash Value Size

		Algorithm Specification



		SHA-1

		0

		20

		SHA, section 6.1



		SHA-224

		3

		28

		SHA, section 6.3



		SHA-256

		1

		32

		SHA, section 6.2



		SHA-384

		4

		48

		SHA, section 6.5



		SHA-512

		5

		64

		SHA, section 6.4



		RIPEMD-160

		2

		20

		RIPE, section 7





5. Extracting the Signing Time

The time when a datum was signed with a Guardtime keyless signature can be extacted from the history and the publicationIdentifier fields of the TimeSignature structure (section Parsing the Signature). The process is as follows:

		set h to 0 and p to the value of the publicationIdentifier field;

		for each HashStep record in the history hash chain, in the reverse of the order in which the records appear in the chain:



		if p is 0: abort with an error "invalid signature";

		set x to the highest power of 2 that does not exceed p;

		if the direction indicator (the second byte) in the record is 0: set h to h+x and p to p-x;

		if the direction indicator (the second byte) in the record is 1: set p to x-1;

		if the direction indicator (the second byte) is something else: abort with an error "invalid signature";



		if p is not 0: abort with an error "invalid signature";



The final value of h is the POSIX time [POSIX, section 4.15] value for the moment when the datum was signed.

6. Extending the TimeSignature

For each Guardtime signature and any control publication generated after the signature was issued, a hash chain can be created that connects the signature to the control publication and thus also to the printed medium in which the publication appeared. This process is called extending the signature.

The preferred way to do this is to access an online verification service using a tool obtained from either Scrive or Guardtime. This can also be done independently using the calendar database acquired either from Guardtime or, in case Guardtime has ceased the service, from the Estonian Technical Surveillance Authority, to which Guardtime is obligated to deposit the database before exiting the business.

The Guardtime calendar database consists of one hash value per second, indexed by integral POSIX time [POSIX, section 4.15] values (red nodes and black numbers on the figure below). Each of these hash values aggregates all signing requests that the Guardtime service processed during the corresponding 1-second time interval.

The aggregate hash values are connected into binary trees by hashing them together in pairs in left to right order, then hashing the first level pairs together again, and so on until a set of complete binary trees is obtained (blue arrows and nodes on the figure). For generating the control publication, the roots of the binary trees are hashed into a chain in right to left order (purple arrows and nodes), and the value from the last node of the chain is extracted for generating the control publication (golden arrow).

More precisely, each node on the figure is a DataImprint structure (section Parsing the Signature). On each step, the DataImprint from the left child node, the DataImprint from the right child node, and a single byte with the value of 255 are concatenated together, hashed, and the result is obtained as a DataImprint consisting of the concatenation of the 1-byte hash algorithm code (appendix Hash Functions) and the hash value.

[image: 3bis.png]



For manageability, the database is split into several files (separated by dashed black lines on the figure). For the files to be usable without access to preceding ones, each file starting from some time value t also contains the root values from the binary trees corresponding to the state of the database on time t-1 (dashed blue arrows between the first and second file on the figure).

To construct the hash chain linking a given signature to a given publication, the following steps have to be performed:

		The signing time has to be extracted from the history and publishedData fields currently in the signature (appendix Extracting the Signing Time);

		The calendar database files covering the full interval from the signing time to the time when the publication was generated have to be obtained (format and naming of the files described later in this section);

		The hash-linked structure corresponding to the time when the publication was generated has to be reconstructed (as described earlier in this section);

		The unique hash chain connecting the leaf entry corresponding to the signing time to the root entry corresponding to the control publication (dotted arrows on the figure above) has to be extracted;

		The TimeSignature structure (section Parsing the Signature) has to be updated with new values:



		The history field is set to the concatenation of HashStep records describing the steps in the hash chain; each HashStep record is constructed as the concatenation of the 1-byte hash algorithm code from the DataImprint in the current node, the 1-byte direction indicator (0 if the sibling node is to the right in the tree, 1 if the sibling is to the left), the DataImprint from the sibling node, and a single byte with the value of 255;

		The publicationIdentifier field is set to the POSIX time value for the moment when the control publication was generated;

		The publicationImprint field is set to the DataImprint value in the root entry corresponding to the control publication.



Each calendar database file consists of a fixed header, a set of root node records, a sequence of calendar node records, and a checksum record. In the following, many values are given in hexadecimal, with the 0x prefix prepended.

The header consists of 12 fields totaling 65 bytes:

		8-byte sequence: file format identifier; must be 0x47, 0x54, 0x49, 0x4d, 0x45, 0x48, 0x44, and 0x42 (ASCII representation of 'GTIMEHDB');

		4-byte integer: endian-ness indicator; fixed value 0x01020304; all other 32-bit integers in the file will be in the same byte order;

		4-byte integer: version number; must be 0x00000001 (in file byte order);

		8-byte integer: endian-ness indicator; fixed value 0x0102030405060708; all other 64-bit integers in the file will be in the same byte order;

		8-byte integer: file creation time as POSIX time;

		8-byte integer: first calendar record index; the POSIX time value for the first node in the calendar node section of the file;

		4-byte integer: first calendar record offset; the offset of the start of the calendar node section within the file;

		4-byte integer: calendar record length; the length of each record in the calendar node section of the file;

		1 byte: calendar hash algorithm; the 1-byte hash algorithm code (appendix Hash Functions) for the hash function used by all calendar nodes in this file (they all must use the same algorithm);

		1 byte: flags; must be 0x01;

		14 bytes: reserved for future; all bytes must be 0x00;

		1 byte: CRC8 checksum of all preceding bytes in the header record; this is intended as a short-term protection against accidental errors while the file is being created; checking this may be omitted as the checksum record at the end of the file gives much stronger protection.



The root node section spans the space from the end of the header to the beginning of the calendar node section. It consists of a sequence of root node records followed by a 1-byte CRC8 checksum of all preceding bytes in the section. Each root node record consists of 4 fields:

		4-byte integer: record length; the number of bytes to follow in this record (excluding the length field itself);

		8-byte integer: record index; the POSIX time value for the last calendar node in the complete binary tree whose root this node is;

		1 byte: the 1-byte hash algorithm code for the hash function used in this node;

		variable-length sequence: the hash value in this node (the length is determined by the hash function used; it may also be computed by subtracting 9 from the value of the record length field).



Note that the concatenation of the two last fields in each record yields the DataImprint value for the corresponding node.

The calendar node section spans the space from the end of the root node section to almost the end of the file; it is followed only by a checksum record that has the same size and format as a calendar node record. It consists of a sequence of calendar node records (and no section checksum). Each calendar node record consists of 3 fields:

		4-byte integer: record index offset; this value is to be added to the first calendar record index field from the file header to obtain the POSIX time value for this node;

		variable-length sequence: the hash value in this node (the length is determined by the hash function used which is specified by the calendar hash algorithm field in the file header; it may also be obtained by subtracting 5 from the calendar record length field in the file header);

		1 byte: CRC8 checksum of all preceding bytes in the record.



Again, note that the concatenation of the calendar hash algorithm field from the file header and the hash value field from the record yields the DataImprint value for the corresponding node.

The last record in the file is the cryptographic checksum of the whole file:

		4-byte integer: fixed value 0xffffffff;

		variable-length sequence: the hash value computed by hashing all data preceding the checksum record in the file using the hash function specified in the calendar hash algorithm field in the file header (the length is the same as for the calendar node records);

		1 byte: CRC8 checksum of all preceding bytes in the record.



The calendar database files are named following the pattern

    hashdb-tttttttttttttttt-yyyy-mm-dd-hhmmss.bin

where the fields have the following meaning:

		filename prefix, always hashdb;

		POSIX time value for the first calendar node in the file; 16-digit lower-case hexadecimal number with leading zeroes preserved (but no 0x prefix);

		year, month, and day of the file creation time; month and day are 2-digit decimal numbers with the leading zeroes preserved;

		hour, minute, and second of the file creation time (in UTC); each is 2-digit decimal number with the leading zero preserved;

		filename suffix, always bin.
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Purpose of the document

Scrive eSign is a system for signing documents electronically. This document provides a brief introduction to Scrive eSign so that a holder of a Scrive e-signed document can easily explain such document in court. For in-depth documentation, start by reading the attachment Evidence Package Introduction.

Scrive eSign system

Scrive eSign is developed by Scrive AB and is designed to:

		Enable its users to define workflows for signing electronically

		Execute the signing workflow

		Record as many of the signatories’ actions as possible as log data

		Once all signatories have signed, produce a final digital evidence package of the electronically signed materials together with the log data and other supporting materials necessary to optimise the usefulness of the evidence (the “Evidence Package”)



E-signing workflow

This is how a document is signed through Scrive eSign:

		To start the signing process the user of Scrive eSign either a) defines the signing process in the administrative user interface and selects to start the process, b) starts from a template process in the administrative user interface or c) starts from a template process within a system that has integrated with Scrive.

		To access the signing workflow the counterpart(s) either a) receive an email or SMS with an invitation to sign electronically and a link to the e-signing user interface, b) receive a tablet with the e-signing user interface already opened or c) are redirected from a webpage or client application user interface to the e-signing user interface.

		To review the document the counterpart(s) view the e-signing user interface and a) read instructions at the top that they shall follow the green instruction arrows to complete the signing process, b) depending on the signing process settings enter or not enter extra information into the document such as text and signatures, checks in checkboxes and extra document appendices and c) scroll through all document pages to reach the button with the text “sign” placed below the last page of the document (the “Signing Button”).

		To sign the document the counterpart(s) presses the Signing Button and, depending on the signing process settings, either a) a popup appears where they are informed that by clicking the Signing Button at the bottom of the popup, they are signing the document and that Scrive eSign will register their signature or b) a popup appears where they are asked to select their type of e-legitimation and sign the document using their installed eID application. 

		The confirmation text that the document has been signed upon clicking the Signing Button, is automatically displayed to the counterpart(s) in a web user interface and b) sent to the counterpart(s) in an email including the Evidence Package.



Evidence Package

To understand how to generate quality evidence in a digital environment Scrive has studied several evidence container technologies such as the signed paper, the printed facsimile and the recorded voice. We found that there has been good reason to perceive the signed paper document as the gold standard for evidence quality; it has several inherent qualities that are not easily transferrable into digital formats.

As a result of our research Scrive eSign has been designed to produce an Evidence Package that reproduce the evidence qualities of the paper, while at the same time add new qualities enabled by new technology. A key feature of the Evidence Package is that it shall be self-documenting, meaning that the signed document in itself shall contain all evidence necessary to explain the transaction.

